

ANNEX B – BASIS OF PAYMENT

Payment will be made for costs reasonably and properly incurred in the performance of the work, in accordance with the contractor’s cost proposal and the Statement of Work.

Offerors can bid on this project in whole or in part (by choosing one (1) or multiple locations). By choosing a location, the bidder agrees to cover the entire area pertaining to the location. (e.g. All buoy locations under Annapolis).

Aldouane

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
1148.0000	QA2	46-41-51.84	64-50-15.54	Richibucto Harbour light buoy QA2	Seasonal	Red	2ft 11in Tideland/NPL (WB-390)	180 kg Concrete anchor	20 mm	9	3	2021				
1148.4000	QA6	46-42-4.2	64-51-5.52	Richibucto Harbour Northwest Branch light buoy QA6	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	20 mm	6	3	2022				
1148.5000	QA7	46-42-18	64-51-19	Richibucto Harbour Northwest Branch light buoy QA7	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	20 mm	9	3	2022				
1149.0000	QA8	46-42-20	64-51-38	Richibucto Northwest Branch light buoy QA8	Seasonal	Red	2ft 11in Tideland/NPL (WB-390)	180 kg Concrete anchor	20 mm	9	3	2022				
1149.3000	QA11	46-43-4	64-51-58	Pointe Lec light buoy QA11	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	20 mm	9	3	2021				
1149.6000	QA13	46-42-50.5	64-52-22	Richibucto Northwest Branch light buoy QA13	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	20 mm	9	3	2021				
6148.1000	QA4	46-41-58	64-50-34	Richibucto - N.W. Branch QA4	Seasonal	Red	0.8m SB 75 Conical Plastic	275 kg Concrete anchor	14 mm	5	3	2021				
6148.3150	PLAS1	0-0-0	0-0-0	Aldouane River conical plastic buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	45 kg Concrete anchor	5/8 inches	0	1	2020				
6148.3160	PLAS1	0-0-0	0-0-0	Aldouane River conical plastic buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	45 kg Concrete anchor	5/8 inches	0	1	2020				
6148.2000	STK22	46-43-0	64-53-0	Aldouane River - 22 stakes (green) STK22	Seasonal		Stakes									
6148.3000	PLAS1	0-0-0	0-0-0	Aldouane River conical plastic buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	45 kg Concrete anchor	5/8 inches	0	1	2020				
6148.3040	PLAS1	0-0-0	0-0-0	Aldouane River conical plastic buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	45 kg Concrete anchor	5/8 inches	0	1	2020				
6148.3840	PLAS1	--	--	Aldouane plastic can buoy	Seasonal	Green	0.4m SB 40 Can Plastic	45 kg Concrete anchor	5/8 inches	0	1	2020				
6148.3880	PLAS1	--	--	Aldouane plastic can buoy	Seasonal	Green	0.4m SB 40 Can Plastic	45 kg Concrete anchor	5/8 inches	0	1	2020				
6148.3800	PLAS1	--	--	Aldouane Plastic Can Buoy	Seasonal	Green	0.4m SB 40 Can Plastic	45 kg Concrete anchor	5/8 inches	0	1	2020				
6148.3830	PLAS1	--	--	Aldouane plastic can buoy	Seasonal	Green	0.4m SB 40 Can Plastic	45 kg Concrete anchor	5/8 inches	0	1	2020				
6148.3810	PLAS1	--	--	Aldouane plastic can buoy	Seasonal	Green	0.4m SB 40 Can Plastic	45 kg Concrete anchor	5/8 inches	0	1	2020				
6148.3820	PLAS1	--	--	Aldouane plastic can buoy	Seasonal	Green	0.4m SB 40 Can Plastic	45 kg Concrete anchor	5/8 inches	0	1	2020				
6148.3850	PLAS1	--	--	Aldouane plastic can buoy	Seasonal	Green	0.4m SB 40 Can Plastic	45 kg Concrete anchor	5/8 inches	0	1	2020				
6148.3870	PLAS1	--	--	Aldouane plastic can buoy	Seasonal	Green	0.4m SB 40 Can Plastic	45 kg Concrete anchor	5/8 inches	0	1	2020				

6148.3510	PLAS1	0-0-0	0-0-0	Aldouane River can plastic buoy	Seasonal	Green	0.4m SB 40 Can Plastic	45 kg Concrete anchor	5/8 inches	0	1	2020				
6148.3520	PLAS1	0-0-0	0-0-0	Aldouane River can plastic buoy	Seasonal	Green	0.4m SB 40 Can Plastic	45 kg Concrete anchor	5/8 inches	0	1	2020				
6148.3530	PLAS1	0-0-0	0-0-0	Aldouane River can plastic buoy	Seasonal	Green	0.4m SB 40 Can Plastic	45 kg Concrete anchor	5/8 inches	0	1	2020				
6148.3540	PLAS1	0-0-0	0-0-0	Aldouane River can plastic buoy	Seasonal	Green	0.4m SB 40 Can Plastic	45 kg Concrete anchor	5/8 inches	0	1	2020				
6148.3550	PLAS1	0-0-0	0-0-0	Aldouane River can plastic buoy	Seasonal	Green	0.4m SB 40 Can Plastic	45 kg Concrete anchor	5/8 inches	0	1	2020				
6148.3560	PLAS1	0-0-0	0-0-0	Aldouane River can plastic buoy	Seasonal	Green	0.4m SB 40 Can Plastic	45 kg Concrete anchor	5/8 inches	0	1	2020				
6148.3570	PLAS1	0-0-0	0-0-0	Aldouane River can plastic buoy	Seasonal	Green	0.4m SB 40 Can Plastic	45 kg Concrete anchor	5/8 inches	0	1	2020				
6148.3580	PLAS1	0-0-0	0-0-0	Aldouane River can plastic buoy	Seasonal	Green	0.4m SB 40 Can Plastic	45 kg Concrete anchor	5/8 inches	0	1	2020				
6148.3590	PLAS1	0-0-0	0-0-0	Aldouane River can plastic buoy	Seasonal	Green	0.4m SB 40 Can Plastic	45 kg Concrete anchor	5/8 inches	0	1	2020				
6148.3610	PLAS1	0-0-0	0-0-0	Aldouane River can plastic buoy	Seasonal	Green	0.4m SB 40 Can Plastic	45 kg Concrete anchor	5/8 inches	0	1	2020				
6148.3620	PLAS1	0-0-0	0-0-0	Aldouane River can plastic buoy	Seasonal	Green	0.4m SB 40 Can Plastic	45 kg Concrete anchor	5/8 inches	0	1	2020				
6148.3630	PLAS1	0-0-0	0-0-0	Aldouane River can plastic buoy	Seasonal	Green	0.4m SB 40 Can Plastic	45 kg Concrete anchor	5/8 inches	0	1	2020				
6148.3640	PLAS1	0-0-0	0-0-0	Aldouane River can plastic buoy	Seasonal	Green	0.4m SB 40 Can Plastic	45 kg Concrete anchor	5/8 inches	0	1	2020				
6148.3650	PLAS1	0-0-0	0-0-0	Aldouane River Can Plastic Buoy	Seasonal	Green	0.4m SB 40 Can Plastic	45 kg Concrete anchor	5/8 inches	0	1	2020				
6148.3660	PLAS1	0-0-0	0-0-0	Aldouane River can plastic buoy	Seasonal	Green	0.4m SB 40 Can Plastic	45 kg Concrete anchor	5/8 inches	0	1	2020				
6148.3670	PLAS1	0-0-0	0-0-0	Aldouane River can plastic buoy	Seasonal	Green	0.4m SB 40 Can Plastic	45 kg Concrete anchor	5/8 inches	0	1	2020				
Total																

Alma

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
5155.1000	STK1	45-35-53.27	64-56-35.79	Alma Channel Entrance STK1	Seasonal		Stakes									
5155.2000	STK1	45-35-55.27	64-56-32.79	Alma Channel Entrance STK1	Seasonal		Stakes									
Total																

Baie Du Vin

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
6169.1500	MN4	47-4-56	64-56-44	Baie du Vin MN4	Seasonal	Red	0.8m SB 75 Conical Plastic	360 kg Concrete anchor	14 mm	9	3	2022				
6169.1700	MN8	47-4-40	64-57-6	Baie du Vin MN8	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	14 mm	18	3	2021				
1192.0000	MS1	47-2-57.7	65-9-9	Bay du Vin Outer light buoy MS1	Seasonal	Green	1.5m SB 98 Plastic	275 kg Concrete anchor	20 mm	14	3	2021				
1193.0000	MS9	47-2-52.5	65-8-33	Bay du Vin Inner light buoy MS9	Seasonal	Green	2ft 11in Tideland/NPL (WB-390)	180 kg Concrete anchor	20 mm	14	3	2021				
1194.0000	MQ2	47-3-27	65-8-19	Bay du Vin Wharf light buoy MQ2	Seasonal	Red	2ft 11in Tideland/NPL (WB-390)	180 kg Concrete anchor	14 mm	6	3	2022				
6169.1600	MN5	47-4-40	64-56-54	Baie du Vin MN5	Seasonal	Green	0.8m SB 75 Can Plastic	180 kg Concrete anchor	14 mm	9	3	2021				
6169.1800	MN10	47-4-37	64-57-3	Baie du Vin MN10	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	14 mm	7	3	2022				
6169.1900	MN12	47-4-33	64-57-6	Baie du Vin MN12	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	14 mm	6	3	2021				
6169.2200	MN16	47-4-31	64-57-11	Baie du Vin MN16	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	14 mm	6	3	2022				
6169.2300	MN18	47-4-24	64-57-12	Baie du Vin MN18	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	14 mm	5	3	2021				
6169.3300	MN32	47-3-57	64-57-29	Baie du Vin MN32	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	14 mm	7	3	2021				
6190.1000	MP1	47-5-6.2	65-7-41.2	Baie du Vin MP1	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	7	3	2021				
1169.2000	MN28	47-4-6	64-57-12	Huckleberry Gully light buoy MN28	Seasonal	Red	2ft 11in Tideland/NPL (WB-390)	180 kg Concrete anchor	20 mm	5	3	2021				
1169.1000	MN25	47-4-17	64-57-7	Huckleberry Gully light buoy MN25	Seasonal	Green	2ft 11in Tideland/NPL (WB-390)	180 kg Concrete anchor	20 mm	5	3	2020				
6169.3200	MN31	47-3-58	64-57-19	Baie du Vin MN31	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	6	3	2021				
6169.3400	MN33	47-3-48	64-57-32	Baie du Vin MN33	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	7	3	2022				
6175.1000	MM2	47-10-19.4	65-7-25.9	Miramichi Spar MM2	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	14 mm	14	3	2021				
6169.2400	MN20	47-4-18	64-57-10	Baie du Vin MN20	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	14 mm	3	3	2022				
6169.2500	MN23	47-4-19	64-57-6	Baie du Vin MN23	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	5	3	2021				
6191.1510	STK 52	--	--	Baie du Vin - 52 Red Stakes STK52	Seasonal		Stakes									
6191.2000	PLAS1	--	--	Baie du Vin Green ORT Buoy	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	6	3	2022				
6169.2100	MN14	47-4-31	64-57-9	Baie du Vin MN14	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	14 mm	6	3	2021				
6169.3100	MN29	47-4-3	64-57-12	Baie du Vin MN29	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	6	3	2022				
6169.3500	MN34	47-3-46	64-57-42	Baie du Vin MN34	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	14 mm	7	3	2022				

6169.4100	MN38	47-3-25	64-58-19	Baie du Vin MN38	Seasonal	Red	0.8m SB 75 Conical Plastic	180 kg Concrete anchor	14 mm	7	3	2021					
6175.2000	MM3	47-10-18.3	65-7-30.3	Miramichi Bay Green Spar MM3	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	14	3	2022					
6175.3000	MM6	47-10-43	65-7-38.2	Miramichi Bay Red Spar MM6	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	14 mm	14	3	2022					
6175.4000	MM7	47-10-42.3	65-7-43.5	Miramichi Bay Green Spar MM7	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	14	3	2021					
6175.5000	MM10	47-11-12	65-7-51.8	Miramichi Bay Red Spar MM10	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	14 mm	14	3	2022					
6175.6000	MM11	47-11-9.6	65-7-58.8	Miramich Bay Green Spar MM11	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	14	3	2022					
6175.7000	MN2	47-5-12	64-56-35	Miramichi Bay Red Conical MN2	Seasonal	Red	0.8m SB 75 Conical Plastic	360 kg Concrete anchor	14 mm	9	3	2021					
6191.1900	PLAS1	--	--	Baie du Vin Red ORT Buoy	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	14 mm	6	3	2021					
6190.2000	MP3	47-4-45.9	65-7-13.9	Baie du Vin MP3	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	7	3	2022					
6190.3000	MP6	47-4-59.6	65-6-29.5	Baie du Vin MP6	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	14 mm	11	3	2021					
6190.4000	MP8	47-5-3.8	65-6-12.1	Baie du Vin MP8	Seasonal	Red	0.8m SB 75 Conical Plastic	180 kg Concrete anchor	14 mm	11	3	2021					
6190.5000	MP9	47-5-8.7	65-5-42.9	Baie du Vin MP9	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	6	3	2022					
6190.6000	MP11	47-5-14.4	65-5-8.2	Baie du Vin MP11	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	9	3	2021					
6190.7000	MP14	47-5-9.8	65-3-33.7	Baie du Vin MP14	Seasonal	Red	0.8m SB 75 Conical Plastic	180 kg Concrete anchor	14 mm	7	3	2021					
6190.8000	MP18	47-5-46	65-1-49.4	Baie du Vin MP18	Seasonal	Red	0.8m SB 75 Conical Plastic	180 kg Concrete anchor	14 mm	4	3	2021					
6190.9000	MP19	47-5-45.6	65-1-28.1	Baie du Vin MP19	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	5	3	2022					
6190.9500	MP21	47-5-31.5	65-1-23.2	Baie du Vin MP21	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	5	3	2022					
1190.0000	MP22	47-5-20	65-1-22.6	French River Point light buoy MP22	Seasonal	Red	2ft 11in Tideland/NPL (WB-390)	180 kg Concrete anchor	20 mm	14	3	2021					
6191.1000	MT1	47-2-50	65-11-37.6	Baie du Vin MT1	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	5	3	2021					
6191.1500	STK63	0-0-0	0-0-0	Baie du Vin - 63 Green Stakes STK63	Seasonal		Stakes										
6191.1100	PLAS1	--	--	Baie du Vin Buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	5	3	2021					
6191.1200	PLAS1	--	--	Baie du Vin Buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	5	3	2021					
6191.1400	PLAS1	--	--	Baie du Vin Buoy	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	5	3	2021					
6191.1300	PLAS1	--	--	Baie du Vin Buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	5	3	2021					
6191.1700	STK7	--	--	Black River Stakes (7 Green)	Seasonal		Stakes										
6191.1600	STK7	--	--	Black River Stakes (7 Red)	Seasonal		Stakes										
1174.0000	ME4	47-9-3.804	64-58-56.16	Portage Island Channel light buoy ME4	Seasonal	Red	0.6m SB 60 Spar Conical Pl	600 kg Serrated anchor	26 mm	18	3	2021					

1175.0000	ME8	47-8-48.06	64-59-24.96	Portage Island Channel light buoy ME8	Seasonal	Red	0.6m SB 60 Spar Conical Pl	600 kg Serrated anchor	26 mm	21	3	2020					
6191.1800	PLAS1	--	--	Baie du Vin Buoy	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	5	3	2022					
6191.2200	PLAS1	--	--	Baie du Vin ORT Spar Buoy	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	14 mm	6	3	2021					
6191.2300	PLAS1	--	--	Baie du Vin ORT Spar Buoy	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	6	3	2021					
1173.9100	ME	47-9-19.92	64-58-15.12	Portage Island Channel Fairway Light Buoy ME	Seasonal	Red-White	0.6m SB 60 Spar Can Pl	800 kg Serrated anchor	20 mm	18	3	2022					
1179.1000	MHC	47-9-29.34	65-1-54.96	Portage Island Cautionary Light Buoy MHC	Seasonal	Yellow	0.6m SB 60 Spar Can Pl	800 kg Serrated anchor	20 mm	18	3	2022					
1174.5000	ME3	47-8-59.82	64-58-45.12	Portage Island Channel Light Buoy ME3	Seasonal	Green	0.6m SB 60 Spar Can Pl	800 kg Serrated anchor	20 mm	18	3	2022					
													Total				

Bathurst

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
1330.4500	EP	47-40-32.4196	65-36-15.0363	Bathurst Entrance Fairway Light Buoy EP	Seasonal	Red-White	GDI 420	140 kg Concrete anchor	14 mm	15	3	2022				
1330.5500	EP15	47-40-16.5812	65-36-27.0895	Bathurst Entrance Light Buoy EP15	Seasonal	Green	2ft 11in Tideland/NPL (WB-390)	140 kg Concrete anchor	14 mm	9	3	2022				
1335.5500	EP50	47-37-59.6693	65-39-7.4143	Bathurst Harbour Turn Light Buoy EP50	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	14 mm	8	3	2022				
6332.1000	EP27	47-39-28.9644	65-37-3.6837	Bathurst Harbour Buoy EP27	Seasonal	Green	GDI 420	140 kg Concrete anchor	14 mm	9	3	2022				
1332.3500	EP33	47-39-.9489	65-37-51.0962	Bathurst Harbour Light Buoy EP33	Seasonal	Green	2ft 11in Tideland/NPL (WB-390)	180 kg Concrete anchor	14 mm	14	3	2022				
6332.5000	EP38	47-38-49.7196	65-38-4.7191	Bathurst Harbour Conical Buoy EP38	Seasonal	Red	2ft 11in Tideland/NPL (WB-390)	180 kg Concrete anchor	14 mm	14	3	2022				
1330.6000	EP25	47-39-48.8245	65-36-47.451	Bathurst Entrance light buoy EP25	Seasonal	Green	2ft 11in Tideland/NPL (WB-390)	450 kg Concrete anchor	20 mm	14	3	2022				
1330.7000	EP28	47-39-20.94	65-37-13.92	Bathurst Entrance light buoy EP28	Seasonal	Red	2ft 11in Tideland/NPL (WB-390)	450 kg Concrete anchor	14 mm	14	3	2022				
1330.8000	EP29	47-39-17	65-37-12.8	Bathurst Entrance light buoy EP29	Seasonal	Green	2.0m Mobilis Trackless	450 kg Concrete anchor	14 mm	14	3	2022				
6332.4500	EP34	47-39-3.7467	65-37-50.8177	Bathurst Harbour Conical Buoy EP34	Seasonal	Red	0.8m SB 75 Conical Plastic	180 kg Concrete anchor	14 mm	9	3	2022				
6332.8000	EP46	47-38-16.4604	65-38-55.418	Bathurst Harbour Spar Buoy EP46	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	14 mm	10	3	2022				
1336.8000	EP65	47-36-56	65-38-30.6	Bathurst Harbour light buoy EP65	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	8	3	2022				
6332.2000	EP32	47-39-11.8896	65-37-35.6542	Bathurst Harbour Buoy EP32	Seasonal	Red	2ft 11in Tideland/NPL (WB-390)	180 kg Concrete anchor	14 mm	9	3	2022				
6332.5500	EP39	47-38-43.9214	65-38-9.1693	Bathurst Harbour Can Buoy EP39	Seasonal	Green	0.8m SB 75 Can Plastic	180 kg Concrete anchor	14 mm	14	3	2022				

6332.6500	EP40	47-38-32.968	65-38-35.496	Bathurst Harbour Conical Buoy EP40	Seasonal	Red	0.8m SB 75 Conical Plastic	180 kg Concrete anchor	14 mm	10	3	2022				
6334.1000	EP51	47-38-.0344	65-39-4.1897	Bathurst Harbour Spar Buoy EP51	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	10	3	2022				
6336.4000	EP58	47-37-43.56	65-38-57.48	Bathurst Harbour Spar Buoy EP58	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	14 mm	9	3	2022				
6336.6000	EP61	47-37-25.98	65-38-48.18	Bathurst Harbour Spar Buoy EP61	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	14	3	2022				
6336.7500	EP63	47-37-9.36	65-38-38.04	Bathurst Harbour Spar Buoy EP63	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	14	3	2022				
1340.0500	ET2	47-51-46.5	65-45-24.96	Pointe-Verte light buoy ET2	Seasonal	Red	GDI 680N Conical	450 kg Concrete anchor	14 mm	18	3	2022				
1339.5000	ES2	47-46-55.19	65-42-8.66	Petit-Rocher light buoy ES2	Seasonal	Red	GDI 680N	450 kg Concrete anchor	14 mm	27	3	2022				
Total																

Black's Harbour

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
5078.3000	KA3	45-2-20.27	66-49-11.94	Mink Island KA3	Year Round	Green	1.5m SB 98 Plastic	900 kg Concrete anchor	20 mm	41	3	2022				
5078.4000	KA4	45-2-56.27	66-48-17.94	Blacks Harbour Outer KA4	Year Round	Red	0.6m SB 60 Spar Conical Pl	900 kg Concrete anchor	26 mm	18	3	2022				
5078.5000	KA5	45-3-1.5	66-48-24	Blacks Harbour Middle KA5	Year Round	Green	0.6m SB 60 Spar Can Pl	900 kg Concrete anchor	26 mm	10	3	2022				
5078.7000	KA7	45-3-7	66-48-7	Blacks Harbour Inner KA7	Year Round	Green	0.6m SB 60 Spar Can Pl	1820 kg Concrete anchor	26 mm	18	3	2022				
5079.2000	KD2	45-2-12.5	66-47-25	Deadman Head KD2	Year Round	Red	0.6m SB 60 Spar Conical Pl	900 kg Concrete anchor	20 mm	55	3	2022				
5080.2000	KE2	45-3-52.5	66-43-47	Beaver Harbour KE2	Year Round	Red	0.6m SB 60 Spar Conical Pl	900 kg Concrete anchor	20 mm	41	3	2022				
5080.3000	KE3	45-4-6	66-44-3	Wright Bluff KE3	Year Round	Green	0.6m SB 60 Spar Can Pl	900 kg Concrete anchor	20 mm	27	3	2022				
5080.5000	KE5	45-3-59	66-43-28	Calder Ledge KE5	Year Round	Green	0.6m SB 60 Spar Can Pl	900 kg Concrete anchor	20 mm	27	3	2022				
5080.6000	KE6	45-4-7.5	66-43-24	Pollock Rock KE6	Year Round	Red	0.6m SB 60 Spar Conical Pl	900 kg Concrete anchor	20 mm	27	3	2022				
5087.2000	KJA	45-7-12	66-30-18	Stay Point KJA	Year Round	Yellow-Black	0.6m SB 60 Spar Can Pl	900 kg Concrete anchor	20 mm	27	3	2022				
Total																

Bouctouche Harbour

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
1119.6500	XV6	46-27-6.78	64-37-12.06	Bouctouche Harbour light buoy XV6	Seasonal	Red	1.5m SB 98 Plastic	800 kg Serrated anchor	26 mm	10	3	2020				
6125.1300	XV8	46-27-15.66	64-37-46.38	Bouctouche Harbour Red Buoy XV8	Seasonal	Red	1.5m SB 98 Plastic	800 kg Serrated anchor	26 mm	15	3	2020				
6125.1500	XV12	46-27-32.34	64-38-33.78	Bouctouche Harbour Red Conical XV12	Seasonal	Red	0.75m Plastic Conical (SB75)	90 kg Concrete anchor	14 mm	13	3	2020				
6125.1600	XV14	46-27-44.22	64-38-49.56	Bouctouche Harbour red buoy XV14	Seasonal	Red	0.8m SB 75 Conical Plastic	225 kg Concrete anchor	14 mm	18	3	2020				
6125.1800	XV18	46-28-8.1	64-39-21.24	Bouctouche Harbour red buoy XV18	Seasonal	Red	0.8m SB 75 Conical Plastic	225 kg Concrete anchor	14 mm	13	3	2020				
6125.2200	XV21	46-28-26.34	64-39-51.06	Bouctouche Harbour green can XV21	Seasonal	Green	0.8m SB 75 Can Plastic	225 kg Concrete anchor	14 mm	13	3	2020				
6125.3500	STK4	46-28-12	64-40-12	Bouctouche Harbour - 4 (Green) STK4	Seasonal		Stakes									
1119.6400	XV4	46-27-8.28	64-36-33.24	Bouctouche Harbour light buoy XV4	Seasonal	Red	1.5m SB 98 Plastic	800 kg Serrated anchor	26 mm	10	3	2020				
1119.2000	XVA	46-27-23.22	64-35-41.52	The Dune East Cardinal light buoy XVA	Seasonal	Black-Yellow-Black	0.6m SB 60 Spar Can Pl	450 kg Concrete anchor	20 mm	18	3	2020				
6125.3600	XV13	46-27-30.54	64-38-36.48	Bouctouche Harbour Green Buoy XV13	Seasonal	Green	0.75m Plastic Can (SB75)	225 kg Concrete anchor	14 mm	18	3	2020				
6125.5500	XV46	46-28-20.46	64-42-14.46	Bouctouche Harbour Red Buoy XV46	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	6	3	2022				
1125.1700	XV16	46-27-56.64	64-39-5.94	Bouctouche Harbour Light Buoy XV16	Seasonal	Red	1.5m SB 98 Plastic	800 kg Serrated anchor	26 mm	13	3	2020				
6125.3800	XV17	46-27-54.06	64-39-9.42	Bouctouche Harbour Green Buoy XV17	Seasonal	Green	0.75m Plastic Can (SB75)	225 kg Concrete anchor	14 mm	13	3	2020				
6125.4800	XV35	46-28-27.36	64-41-5.52	Bouctouche Harbour Green Buoy XV35	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	6	3	2021				
1125.2800	XV37	46-28-24.24	64-41-18.18	Bouctouche Harbour light buoy XV37	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	140 kg Concrete anchor	14 mm	6	3	2020				
1125.2300	XV23	46-28-34	64-40-3	Bouctouche Harbour light buoy XV23	Seasonal	Green	1.5m SB 98 Plastic	800 kg Serrated anchor	26 mm	12	3	2020				
6125.5000	XV39	46-28-22.14	64-41-30.84	Bouctouche Harbour Green Buoy XV39	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	6	3	2020				
6125.5200	XV42	46-28-15.78	64-41-53.7	Bouctouche Harbour Red Buoy XV42	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	6	3	2020				
6125.4600	XV33	46-28-30.9	64-40-53.88	Bouctouche Harbour Green buoy XV33	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	6	3	2020				
6125.5300	XV43	46-28-17.64	64-41-54.9	Bouctouche Harbour Green Buoy XV43	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	6	3	2020				
1119.3000	XV10	46-27-21.18	64-38-12	Bouctouche Harbour light buoy XV10	Seasonal	Red	1.5m SB 98 Plastic	800 kg Serrated anchor	26 mm	12	3	2020				
1125.1900	XV15	46-27-41.46	64-38-52.86	Bouctouche Harbour light buoy XV15	Seasonal	Green	1.5m SB 98 Plastic	800 kg Serrated anchor	26 mm	12	3	2020				
6125.4700	XV34	46-28-29.34	64-41-6.66	Bouctouche Harbour Red Buoy XV34	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	6	3	2021				
1125.3100	XV44	46-28-16	64-42-6	Bouctouche Harbour Light Buoy XV44	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	140 kg Concrete anchor	14 mm	6	3	2020				

6125.5700	XV48	46-28-26.28	64-42-24.72	Buctouche Harbour Red Buoy XV48	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	6	3	2022				
6125.6200	XV55	46-28-27.48	64-42-44.82	Buctouche Harbour Green Buoy XV55	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	6	3	2022				
6125.4200	XV28	46-28-39	64-40-28.8	Buctouche Harbour Red Buoy XV28	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	6	3	2020				
6125.5600	XV47	46-28-18.06	64-42-18.12	Buctouche Harbour Green Buoy XV47	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	6	3	2020				
1125.2100	XV19	46-28-5.7	64-39-24.36	Buctouche Harbour light buoy XV19	Seasonal	Green	1.5m SB 98 Plastic	800 kg Serrated anchor	26 mm	13	3	2020				
1125.2600	XV32	46-28-32.94	64-40-54.42	Buctouche Harbour Light Buoy XV32	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	140 kg Concrete anchor	14 mm	6	3	2020				
1125.2700	XV36	46-28-25.8	64-41-18.96	Buctouche Harbour light buoy XV36	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	140 kg Concrete anchor	14 mm	6	3	2020				
1125.1800	XV20	46-28-19.92	64-39-36.54	Buctouche Harbour light buoy XV20	Seasonal	Red	1.5m SB 98 Plastic	800 kg Serrated anchor	26 mm	13	3	2020				
1125.2500	XV29	46-28-37.14	64-40-27.3	Buctouche Harbour Light Buoy XV29	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	140 kg Concrete anchor	14 mm	6	3	2020				
1125.2400	XV26	46-28-40.02	64-40-13.68	Buctouche Harbour Light Buoy XV26	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	140 kg Concrete anchor	14 mm	6	3	2020				
6125.4100	XV27	46-28-37.74	64-40-15.84	Buctouche Harbour Green Buoy XV27	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	6	3	2020				
6125.4300	XV30	46-28-36.18	64-40-41.88	Buctouche Harbour Red Buoy XV30	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	6	3	2020				
6125.5900	XV52	46-28-28.68	64-42-35.94	Buctouche Harbour Red Buoy XV52	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	6	3	2020				
6125.4500	XV31	46-28-34.26	64-40-40.68	Buctouche Harbour Green Buoy XV31	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	6	3	2021				
6125.4900	XV38	46-28-23.76	64-41-31.26	Buctouche Harbour Red Buoy XV38	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	6	3	2020				
6125.5400	XV45	46-28-13.86	64-42-5.64	Buctouche Harbour Green Buoy XV45	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	6	3	2022				
6125.6100	XV54	46-28-28.56	64-42-44.7	Buctouche Harbour Red Buoy XV54	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	6	3	2022				
6125.5100	XV40	46-28-21.42	64-41-43.62	Buctouche Harbour Red Buoy XV40	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	6	3	2020				
1125.2900	XV41	46-28-19.68	64-41-42.96	Buctouche Harbour light buoy XV41	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	140 kg Concrete anchor	14 mm	6	3	2020				
6125.5800	XV49	46-28-24.78	64-42-26.94	Buctouche Harbour Green Buoy XV49	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	6	3	2020				
1125.3000	XV51	46-28-26.7	64-42-32.22	Buctouche Harbour light buoy XV51	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	140 kg Concrete anchor	14 mm	6	3	2020				
6125.6300	XV56	46-28-28.68	64-42-51.3	Buctouche Harbour Red Buoy XV56	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	6	3	2022				
												Total				

Cape Tormentine

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
1095.1000	XD4	46-8-9	63-46-11.6	Cape Tormentine light buoy XD4	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	275 kg Concrete anchor	14 mm	27	3	2021				
1096.0000	XD5	46-7-58.0002	63-46-25.5	Cape Tormentine light buoy XD5	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	275 kg Concrete anchor	14 mm	20	3	2021				
6094.9000	XD11	46-8-.84	63-46-33	Cape Tormentine Harbour 1st Spar Buoy XD11	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	9	3	2021				
Total																

Caraquet

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
1308.5000	EM10	47-49-36.318	64-48-55.667	Caraquet Channel light buoy EM10	Seasonal (in place year)	Red	0.6m Spar Conical (Long)	1150 kg Serrated anchor	26 mm	27	3	2022				
1312.0000	EM18	47-48-28.4	64-52-14.3	Caraquet Harbour light buoy EM18	Seasonal (in place year)	Red	0.6m Spar Conical (Long)	1150 kg Serrated anchor	26 mm	18	3	2022				
1306.3000	EM2	47-52-3	64-45-12	Caraquet Channel light buoy EM2	Seasonal (in place year)	Red	0.6m Spar Conical (Long)	1000 kg Serrated anchor	20 mm	14	3	2022				
1313.0000	EM20	47-48-25.1	64-52-39.6	Caraquet Harbour East light buoy EM20	Seasonal (in place year)	Red	0.6m Spar Conical (Long)	1150 kg Serrated anchor	26 mm	18	3	2022				
1317.0000	EM23	47-48-24.7	64-53-34.6	Caraquet Harbour West light buoy EM23	Seasonal (in place year)	Green	0.6m Spar Can (Long)	800 kg Serrated anchor	26 mm	18	3	2022				
1318.0000	EM28	47-48-22.042	64-54-16.746	Caraquet Harbour light buoy EM28	Seasonal (in place year)	Red	0.6m Spar Conical (Long)	800 kg Serrated anchor	26 mm	18	3	2022				
1318.2000	EM31	47-47-53.5	64-55-23.3	Caraquet Harbour light buoy EM31	Seasonal	Green	0.75m SB 105 Can	1150 kg Concrete anchor	14 mm	18	3	2022				
6318.6000	EM34	47-48-7.1	64-55-27.9	Caraquet Harbour Con Buoy EM34	Seasonal	Red	1.5m SB 98 Plastic	360 kg Concrete anchor	14 mm	16	3	2021				
1306.2000	EM4	47-51-10.2	64-46-16.6	Caraquet Channel light buoy EM4	Seasonal (in place year)	Red	0.6m Spar Conical (Long)	1150 kg Serrated anchor	26 mm	18	3	2022				
1320.0000	EM42	47-48-3.2	64-57-27.6	Baie de Caraquet light buoy EM42	Seasonal	Red	1.5m SB 98 Plastic	550 kg Concrete anchor	20 mm	18	3	2022				
1307.0000	EM7	47-50-16.5	64-47-37.4	Caraquet Channel light buoy EM7	Seasonal (in place year)	Green	0.6m Spar Can (Long)	1150 kg Serrated anchor	26 mm	18	3	2022				
1308.0000	EM8	47-49-57.76	64-48-6.96	Caraquet Channel light buoy EM8	Seasonal (in place year)	Red	0.6m Spar Conical (Long)	1150 kg Serrated anchor	26 mm	18	3	2022				
1322.5000	EN	47-50-41.489	64-54-58.957	Maisonnette Ledge light buoy EN	Seasonal (in place year)	Red-White	0.6m Spar Can (Long)	1150 kg Serrated anchor	26 mm	27	3	2021				
6320.8000	EN10	47-48-34.979	64-54-11.635	Caraquet Harbour Spar EN10	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	14 mm	3	3	2021				
1320.5000	EN5	47-49-27	64-55-0	Caraquet Island light buoy EN5	Seasonal (in place year)	Green	0.75m Swift Current Can	1150 kg Serrated anchor	26 mm	9	3	2021				
6320.6000	EN6	47-48-53.776	64-54-21.485	Caraquet Harbour Buoy EN6	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	275 kg Concrete anchor	14 mm	3	3	2021				

6320.7000	EN7	47-48-57.0402	64-54-20.9663	Caraquet Harbour Spar EN7	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	3	3	2021				
1321.5000	EN9	47-48-45.054	64-54-7.758	Caraquet Harbour light buoy EN9	(in place year	Green	0.3m Spar Can- Plastic(ORT)	800 kg Serrated anchor	26 mm	3	3	2021				
1311.5000	EM17	47-48-48.05	64-51-3.18	Caraquet Harbour Light Buoy EM17	(in place year	Green	0.6m Spar Can (Long)	1150 kg Concrete anchor	26 mm	27	3	2022				
Total																

Fox Dens Gully

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
6262.1200	TK6	47-53-7.92	64-30-1.8	Fox Dens Gully Buoy TK6	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	20 mm	11	3	2022				
6262.1300	TK7	47-53-6.6	64-30-6.12	Fox Dens Gully Buoy TK7	Seasonal	Green	0.3m Spar Can (ORT)	180 kg Concrete anchor	14 mm	11	3	2022				
6262.1700	TK11	47-53-6.48	64-30-23.4	Fox Dens Gully Buoy TK11	Seasonal	Green	1.5m SB 98 Plastic	450 kg Concrete anchor	20 mm	0	3	2022				
1263.2000	EA21	47-53-7.2	64-33-19.6	Fox Dens Gully light buoy EA21	Seasonal	Green	2ft 11in Tideland/NPL (WB-390)	180 kg Concrete anchor	14 mm	8	3	2022				
1272.1300	EAB	47-53-5.52	64-30-31.38	Miscou Channel South Cardinal buoy EAB	Seasonal	Yellow-Black	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	0	3	2022				
6272.2750	EA32	47-52-52.68	64-31-24.48	Miscou Harbour Buoy EA32	Seasonal	Red	0.4m SB 40 Conical Plastic	45 kg Concrete anchor	14 mm	4	3	2022				
1272.1400	EAA	47-53-5.28	64-30-29.82	Miscou Channel North Cardinal Buoy EAA	Seasonal	Black-Yellow	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	14 mm	7	3	2022				
6272.2500	EA29	47-53-1.2	64-32-6.1	Miscou Harbour buoy EA29	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	4	1	2022				
6272.2200	EA26	47-53-1.9	64-32-39.1	Miscou Harbour buoy EA26	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	4	1	2022				
6272.2300	EA27	47-53-8.2	64-32-31.6	Miscou Harbour buoy EA27	Seasonal	Green	0.4m SB 40 Can Plastic	45 kg Concrete anchor	14 mm	4	1	2022				
6272.2400	EA28	47-52-58.7	64-32-22.1	Miscou Harbour buoy EA28	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	4	1	2022				
6272.2800	EA35	47-52-55.2	64-31-12.42	Miscou Harbour buoy EA35	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	4	1	2022				
1272.1000	EA36	47-52-56.4	64-30-58.68	Miscou Harbour Light Buoy EA36	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	90 kg Concrete anchor	14 mm	4	3	2022				
1262.6000	TK3	47-53-6.24	64-29-50.4	Fox Dens Gully light buoy TK3	Seasonal	Green	0.3m Spar Can (ORT)	450 kg Concrete anchor	14 mm	9	3	2022				
1272.3000	EA39	47-52-58.98	64-30-42.06	Miscou Channel Light buoy EA39	Seasonal	Green	2ft 11in Tideland/NPL (WB-390)	90 kg Concrete anchor	14 mm	4	3	2022				
6272.1900	EA22	47-53-2.2	64-33-14.6	Miscou Harbour buoy EA22	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	4	1	2022				
6272.2100	EA23	47-53-14.2	64-33-4.1	Miscou Harbour buoy EA23	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	6	3	2022				
1264.0000	EA24	47-53-12.2	64-32-48.6	Fox Dens Gully light buoy EA24	Seasonal	Red	2ft 11in Tideland/NPL (WB-390)	180 kg Concrete anchor	14 mm	8	3	2022				
1264.1000	EA30	47-52-50.76	64-31-37.14	Fox Dens Gully light buoy EA30	Seasonal	Red	2ft 11in Tideland/NPL (WB-390)	180 kg Concrete anchor	14 mm	8	3	2022				

1272.1200	EA40	47-53-.66	64-30-37.14	Miscou Channel Light Buoy EA40	Seasonal	Red	2ft 11in Tideland/NPL (WB-390)	90 kg Concrete anchor	14 mm	4	3	2022					
6262.4100	TK17	47-53-1.74	64-30-28.14	Pigeon Hill Plastic Can Buoy TK17	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	0	1	2022					
1262.7500	TK15	47-53-5.76	64-30-27.84	Fox Dens Gully Light Buoy TK15	Seasonal	Green	2ft 11in Tideland/NPL (WB-390)	180 kg Concrete anchor	14 mm	5	3	2022					
1272.2600	EA31	47-52-51.54	64-31-37.44	Miscou Harbour Light Buoy EA31	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	90 kg Concrete anchor	14 mm	4	3	2022					
1272.2900	EA37	47-52-57.18	64-30-59.46	Miscou Harbour Light Buoy EA37	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	90 kg Concrete anchor	14 mm	4	3	2022					
6272.3100	EA38	47-52-57.06	64-30-50.16	Miscou Channel Buoy EA38	Seasonal	Red	0.8m SB 75 Conical Plastic	90 kg Concrete anchor	14 mm	0	3	2022					
6272.3500	EA41	47-53-2.82	64-30-36.06	Miscou Channel buoy EA41	Seasonal	Green	0.8m SB 75 Can Plastic	90 kg Concrete anchor	14 mm	0	3	2022					
6262.4110	TK19	47-52-58.74	64-30-27.9	Pigeon Hill Plastic Buoy TK19	Seasonal	Green	0.8m SB 75 Can Plastic	180 kg Concrete anchor	14 mm	0	3	2022					
6262.4310	TK27	47-52-46.8	64-30-26.16	Pigeon Hill Plastic Can Buoy TK27	Seasonal	Green	0.8m SB 75 Can Plastic	45 kg Concrete anchor	14 mm	0	3	2022					
6262.4120	TK21	47-52-55.68	64-30-27.54	Pigeon Hill Plastic Can Buoy TK21	Seasonal	Green	0.8m SB 75 Can Plastic	180 kg Concrete anchor	14 mm	0	3	2022					
6262.4130	TK25	47-52-50.88	64-30-26.82	Pigeon Hill Plastic Can Buoy TK25	Seasonal	Green	0.8m SB 75 Can Plastic	180 kg Concrete anchor	14 mm	0	3	2022					
6262.4240	TK20	47-52-58.74	64-30-28.74	Pigeon Hill Plastic Conical Buoy TK20	Seasonal	Red	0.4m SB 40 Conical Plastic	45 kg Concrete anchor	5/8 inches	0	1	2022					
6262.4250	TK26	47-52-48	64-30-26.94	Pigeon Hill Plastic Conical Buoy TK26	Seasonal	Red	0.8m SB 75 Conical Plastic	45 kg Concrete anchor	14 mm	0	3	2022					
6262.4270	TK22	47-52-55.32	64-30-28.38	Pigeon Hill Plastic Conical Buoy TK22	Seasonal	Red	0.8m SB 75 Conical Plastic	180 kg Concrete anchor	14 mm	0	3	2022					
6262.4280	TK24	47-52-51.06	64-30-27.66	Pigeon Hill Plastic Conical Buoy TK24	Seasonal	Red	0.8m SB 75 Conical Plastic	45 kg Concrete anchor	14 mm	0	3	2022					
6262.4200	TK16	47-53-3.36	64-30-29.1	Pigeon Hill Plastic Conical Buoy TK16	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	0	1	2022					
1262.5000	TK2	47-53-12.7	64-29-30.6	Fox Dens Gully light buoy TK2	Seasonal	Red	0.6m SB 60 Spar Conical Pl	450 kg Concrete anchor	20 mm	27	3	2022					
1262.1500	TK9	47-53-6.6	64-30-15.12	Fox Dens Gully Light Buoy TK9	Seasonal	Green	0.3m Spar Can (ORT)	450 kg Concrete anchor	14 mm	7	3	2022					
1262.1600	TK10	47-53-7.92	64-30-19.56	Fox Dens Gully Light Buoy TK10	Seasonal	Red	GDI 0.9m Conical	450 kg Concrete anchor	20 mm	0	3	2022					
1262.1400	TK8	47-53-8.16	64-30-11.4	Fox Dens Gully Light Buoy TK8	Seasonal	Red	GDI 0.9m Conical	450 kg Concrete anchor	20 mm	0	3	2022					
1262.1800	TK12	47-53-6.72	64-30-27.42	Fox Dens Gully Light Buoy TK12	Seasonal	Red	1.5m SB 98 Plastic	450 kg Concrete anchor	20 mm	0	3	2022					
1262.1200	TK5	47-53-5.7	64-29-58.5	Fox Dens Gully Light Buoy TK5	Seasonal	Green	GP103 Plastic Can Fast Water Buoy	450 kg Concrete anchor	14 mm	9		2022					
1262.1100	TK4	47-53-7.2	64-29-51.36	Fox Dens Gully Light Buoy TK4	Seasonal	Red	2ft 11in Tideland/NPL (WB-390)	450 kg Concrete anchor	20 mm	14	3	2022					
												Total					

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
6114.1000	XQ2	0-0-0	0-0-0	Grandique red conical buoy XQ2	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	6	3	2021				
6114.2500	XQ3	--	--	Grandique Green can buoy XQ3	Seasonal	Green	0.8m SB 75 Can Plastic	90 kg Concrete anchor	14 mm	8	3	2021				
6114.3400	STK16	46-17-0	64-33-0	Grandique - 16 (Green) STK16	Seasonal		Stakes									
6114.3300	STK13	46-17-0	64-33-0	Grandique - 13 (Red) STK13	Seasonal		Stakes									
6114.2800	XQ8	46-17-11.4	64-32-6	Grandique Red Conical Buoy XQ8	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	5	3	2021				
6114.2600	XQ4	46-17-22.2	64-31-4.86	Grandique Red Conical Buoy XQ4	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	0	3	2021				
6114.2700	XQ6	46-17-17.4	64-31-54	Grandique Red Conical Buoy XQ6	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	5	3	2021				
Total																

Grand Manan

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
5007.1000	XA6	44-37-58.5	66-49-55	Big Wood Island XA6	Year Round	Red	0.6m SB 60 Spar Conical Pl	900 kg Concrete anchor	26 mm	18	3	2020				
5007.8000	XA4	44-36-20	66-51-1	Green Island XA4	Year Round	Red	0.6m SB 60 Spar Conical Pl	1000 kg Serrated anchor	20 mm	27	3	2020				
5008.3000	XE	44-35-54	66-50-20.2	Green Island XE	Year Round	Yellow-Black	0.6m SB 60 Spar Can Pl	800 kg Serrated anchor	20 mm	41	3	2020				
5010.2000	XK2	44-35-51.622	66-41-50.119	Brazil Ledge XK2	Year Round	Red	1.5m SB 98 Plastic	1820 kg Concrete anchor	26 mm	37	3	2022				
5010.6000	XK6	44-37-47.04	66-45-9.118	Whitehead West XK6	Year Round	Red	0.6m SB 60 Spar Conical Pl	900 kg Concrete anchor	26 mm	20	3	2020				
5019.1000	XK9	44-39-9.33	66-45-20.9	Grand Harbour Outer XK9	Year Round	Green	0.6m SB 60 Spar Can Pl	600 kg Serrated anchor	26 mm	18	3	2022				
5021.2000	XM2	44-36-42.628	66-43-21.109	Pumpkin Island XM2	Year Round	Red	0.6m SB 60 Spar Conical Pl	800 kg Serrated anchor	20 mm	27	3	2022				
5027.1000	XP1	44-37-11.625	66-41-3.13	Halibut Rock XP1	Year Round	Green	1.5m SB 98 Plastic	1820 kg Concrete anchor	26 mm	36	3	2020				
5028.2000	XP6	44-40-35.633	66-42-5.118	Great Duck Island XP6	Year Round	Red	0.6m SB 60 Spar Conical Pl	900 kg Concrete anchor	20 mm	36	3	2022				
5028.7000	XP7	44-40-48.625	66-42-33.124	Andy Ledge XP7	Year Round	Green	0.6m SB 60 Spar Can Pl	900 kg Concrete anchor	20 mm	27	3	2022				
5029.2000	XT	44-41-56.631	66-42-21.113	Low Duck Island South XT	Year Round	Yellow-Black	0.6m SB 60 Spar Can Pl	800 kg Serrated anchor	26 mm	18	3	2022				
5029.3000	XU	44-42-43.621	66-42-9.131	Low Duck Island East Cardinal B	Year Round	Black-Yellow-Black	0.6m SB 60 Spar Can Pl	800 kg Serrated anchor	26 mm	36	3	2022				
5029.5000	XV1	44-43-24.63	66-42-16.62	Half Tide Rock XV1	Year Round	Green	SB-138 Plastic(Tideland)	1136 kg Concrete anchor	26 mm	68	3	2020				

5029.7000	XV3	44-44-24.33	66-43-19.2	Long Island XV3	Year Round	Green	GDI 1.22m Can	1820 kg Concrete anchor	26 mm	41	3	2022				
5031.5000	XV	44-44-25.33	66-43-53.9	Long Island North Cardinal Spar	Year Round	Black-Yellow	0.6m SB 60 Spar Can Pl	900 kg Concrete anchor	20 mm	41	3	2022				
17.5000	XA7	44-38-30.77	66-49-1.64	Red Head Light Buoy XA7	Year Round	Green	1.5m SB 98 Plastic	1820 kg Concrete anchor	32 mm	18	3	2020				
19.0000	XK7	44-38-18.2	66-45-53.46	Ox Head Ledges Light Buoy XK7	Year Round	Green	1.5m SB 98 Plastic	1000 kg Serrated anchor	26 mm	27	3	2022				
19.3000	XK11	44-39-27.83	66-45-10.9	Grand Harbour Middle Light Buoy	Year Round	Green	1.4m Buoy	1820 kg Concrete anchor	32 mm	18	3	2022				
20.0000	XN2	44-37-59.52	66-44-32.64	Sand Bar Ledge light buoy XN2	Year Round	Red	SB 285	2000 kg Serrated anchor	32 mm	27	3	2020				
21.0000	XM3	44-37-44.629	66-43-59.132	White Head Ledge Light Buoy XN	Year Round	Green	1.4m Buoy	1820 kg Concrete anchor	26 mm	27	3	2022				
18.2000	XA8	44-38-24.2	66-48-47.4	Joe's Point Light Buoy XA8	Year Round	Red	0.6m SB 60 Spar Conical Pl	900 kg Concrete anchor	26 mm	27	3	2020				
												Total				

Harshman's Brook

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
1102.1000	XJ4	46-14-3.48	64-17-58.8	Harshman's Brook light buoy XJ4	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	14 mm	11	3	2020				
1102.1100	XJ5	46-14-2.7	64-17-57.3	Harshman's Brook light buoy XJ5	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	7	3	2020				
1102.1200	XJ6	46-13-57.6	64-17-57.7	Harshman's Brook light buoy XJ6	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	14 mm	4	3	2020				
1102.1300	XJ7	46-13-58.98	64-17-55.56	Harshman's Brook light buoy XJ7	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	20 mm	9	3	2020				
												Total				

Kouchibouguac

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
1157.0000	XY2	46-50-4.74	64-53-55.8	Kouchibouguac Gully light buoy XY2	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	14 mm	15	3	2020				
1157.3300	XY4	46-50-3.36	64-54-8.4	Kouchibouguac Light buoy XY4	Seasonal	Red	2ft 11in Tideland/NPL (WB-390)	90 kg Concrete anchor	5/8 inches	0	1	2020				
1159.0000	XY21	46-50-34.32	64-54-49.2	Kouchibouguac Gully Inner light buoy XY21	Seasonal	Green	2ft 11in Tideland/NPL (WB-390)	180 kg Concrete anchor	14 mm	9	3	2020				
1158.5000	XY9	46-50-3.78	64-54-28.32	Kouchibouguac Gully light buoy XY9	Seasonal	Green	2ft 11in Tideland/NPL (WB-390)	180 kg Concrete anchor	14 mm	5	3	2022				
1158.6000	XY17	46-50-19	64-54-45	Kouchibouguac Gully light buoy XY17	Seasonal	Green	2ft 11in Tideland/NPL (WB-390)	180 kg Concrete anchor	14 mm	5	3	2020				
6157.3400	PLAS1	46-50-2.7	64-54-12.96	Kouchibouguac conical plastic buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	5	1	2020				
6157.1110	XY2/2	46-50-4.14	64-54-1.86	Kouchibouguac Gully Red Conical Buoy XY2/2	Seasonal	Red	0.4m SB 40 Conical Plastic	180 kg Concrete anchor	20 mm	15	3	2021				
6157.2200	XY13	46-50-7.56	64-54-46.08	Kouchibouguac green plastic buoy XY13	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	8	3	2020				
6157.2300	XY14	46-50-9.06	64-54-43.08	Kouchibouguac red plastic buoy XY14	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	8	3	2020				
6157.3500	XY23	46-50-34.8	64-54-57.12	Kouchibouguac green plastic can buoy XY23	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	9	3	2020				
6157.1400	XY7	46-50-3.42	64-54-21.48	Kouchibouguac Gully Green Can Buoy XY7	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	90 kg Concrete anchor	5/8 inches	9	1	2020				
6157.5000	PLAS1	46-50-3.54	64-54-31.74	Kouchibouguac can plastic buoy	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	5	1	2020				
6157.1000	XY1	46-50-.66	64-53-58.74	Kouchibouguac Gully green can buoy XY1	Seasonal	Green	0.8m SB 75 Can Plastic	180 kg Concrete anchor	14 mm	15	3	2020				
6157.1300	XY6	46-50-4.74	64-54-21.36	Kouchibouguac Gully Red Conical Buoy XY6	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	9	1	2020				
6157.2000	XY11	46-50-5.04	64-54-40.26	Kouchibouguac can buoy XY11	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	5	1	2020				
6157.4000	STK34	46-50-36.24	64-55-51.56	Kouchibouguac - 34 (Red) STK34	Seasonal		Stakes									
6157.6000	PLAS1	0-0-0	0-0-0	Kouchibouguac conical plastic buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	0	1	2020				
6157.7000	PLAS1	46-50-18.72	64-54-44.7	Kouchibouguac Gully can plastic buoy	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	0	1	2022				
6157.8000	PLAS1	46-50-17.52	64-54-42.72	Kouchibouguac Gully conical plastic buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	0	1	2020				
6157.3200	XY5	46-50-1.98	64-54-8.58	Kouchibouguac can plastic buoy XY5	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	90 kg Concrete anchor	5/8 inches	0	1	2020				
6157.3100	PLAS1	46-50-32.94	64-55-5.1	Kouchibouguac can plastic buoy	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	0	1	2020				
6157.4100	PLAS1	46-50-30	64-55-17.16	Kouchibouguac conical plastic buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	45 kg Concrete anchor	5/8 inches	0	1	2020				
6157.4200	PLAS1	46-50-33.12	64-55-9.72	Kouchibouguac conical plastic buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	45 kg Concrete anchor	5/8 inches	0	1	2020				
6157.4300	PLAS1	46-50-25.92	64-55-20.58	Kouchibouguac can plastic buoy	Seasonal	Green	0.4m SB 40 Can Plastic	45 kg Concrete anchor	5/8 inches	0	1	2020				

6157.4400	PLAS1	46-50-29.76	64-55-13.5	Kouchibouguac can plastic buoy	Seasonal	Green	0.4m SB 40 Can Plastic	45 kg Concrete anchor	5/8 inches	0	1	2020					
6157.4800	PLAS1	46-50-32.76	64-55-7.26	Kouchibouguac Conical Plastic Buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	45 kg Concrete anchor	5/8 inches	0	1	2020					
6157.7100	PLAS1	0-0-0	0-0-0	Kouchibouguac Gully can plastic buoy	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	0	1	2020					
6157.8300	PLAS1	0-0-0	0-0-0	Kouchibouguac Gully conical plastic buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	0	1	2020					
6157.8200	PLAS1	0-0-0	0-0-0	Kouchibouguac Gully conical plastic buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	0	1	2020					
6157.6100	PLAS1	46-50-6.12	64-54-36.06	Kouchibouguac conical plastic buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	0	1	2020					
6157.6200	PLAS1	0-0-0	0-0-0	Kouchibouguac conical plastic buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	0	1	2020					
6157.8100	PLAS1	0-0-0	0-0-0	Kouchibouguac Gully conical plastic buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	0	1	2020					
6157.4600	PLAS1	46-50-35.82	64-54-59.76	Kouchibouguac Conical Plastic Buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	45 kg Concrete anchor	5/8 inches	0	1	2020					
6157.4700	PLAS1	46-50-35.04	64-55-6.3	Kouchibouguac Can Plastic Buoy	Seasonal	Green	0.4m SB 40 Can Plastic	45 kg Concrete anchor	5/8 inches	0	1	2020					
6157.7300	PLAS1	0-0-0	0-0-0	Kouchibouguac Gully can plastic buoy	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	0	1	2020					
6157.7200	PLAS1	0-0-0	0-0-0	Kouchibouguac Gully can plastic buoy	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	0	1	2020					
													Total				

Letete

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
73.2500	SJ1	45-2-10.7	66-54-54.36	Parker Island Light Buoy SJ1	Year Round	Green	1.5m SB 98 Plastic	900 kg Concrete anchor	26 mm	18	3	2022				
73.5000	SJA	45-2-9.9	66-55-7.32	Parker Island Isolated Danger Light	Year Round	Black-Red-Black	1.25m Plastic Can	1000 kg Serrated anchor	26 mm	18	3	2022				
73.7500	SJB	45-2-10.02	66-55-18.48	Jameson Island Isolated Danger Light	Year Round	Black-Red-Black	0.6m SB 60 Spar Can Pl	1000 kg Serrated anchor	20 mm	14	3	2022				
74.2000	SJ2	45-2-11.82	66-55-24.24	Macks Ledge Light Buoy SJ2	Year Round	Red	1.5m SB 98 Plastic	1000 kg Serrated anchor	26 mm	18	3	2022				
75.3200	SQ4	45-2-57.77	66-53-53.24	Little Letete Passage Light Buoy	Year Round	Red	0.6m SB 60 Spar Conical Pl	900 kg Concrete anchor	26 mm	13	3	2022				
75.4300	SJ4	45-2-3.24	66-56-.72	New Ireland Ledge Light Buoy SJ4	Year Round	Red	1.5m SB 98 Plastic	1150 kg Concrete anchor	26 mm	18	3	2022				
5056.8000	S8	45-2-58.27	66-54-19.94	Thumcap S8	Year Round	Red	GDI 1.22m Conical	1820 kg Concrete anchor	20 mm	27	3	2020				
70.1500	SQ2	45-2-48.27	66-54-.44	Letete Outer Light Buoy SQ2	Year Round	Red	SB-138 Plastic(Tideland)	1820 kg Concrete anchor	26 mm	8	3	2022				
5052.1000	UA	44-57-19	66-56-37.5	Halibut Rock North UA	Year Round	Black-Yellow	0.6m SB 60 Spar Can Pl	600 kg Serrated anchor	20 mm	27	3	2022				
5056.2000	S4	45-2-37.77	66-53-47.94	Chambers Rock S4	Year Round	Red	0.75m SB 105 Conical	600 kg Serrated anchor	20 mm	36	3	2022				

5070.1000	SD2	45-1-30.27	66-52-13.94	Eagle Island SD2	Year Round	Red	0.6m SB 60 Spar Conical Pl	1000 kg Serrated anchor	20 mm	55	3	2022				
5070.7000	SA3	45-1-40	66-50-52	Man of War West SA3	Year Round	Green	GDI 1.22m Can	1820 kg Concrete anchor	20 mm	46	3	2022				
5070.9000	SA5	45-1-49.9	66-50-41.1	Man of War East SA5	Year Round	Green	GDI 1.22m Can	1820 kg Concrete anchor	26 mm	55	3	2022				
5072.1200	SHA	45-1-0	66-54-56.8	Hardwood Island SHA	Year Round	Black-Yellow-Black	0.6m SB 60 Spar Can Pl	800 kg Serrated anchor	20 mm	42	3	2022				
5072.1400	SHB	45-0-49.8	66-55-4.5	Mackerel Rock SHB	Year Round	Black-Yellow-Black	0.6m SB 60 Spar Can Pl	800 kg Serrated anchor	20 mm	54	3	2022				
5072.1600	SHC	45-0-38.27	66-56-4.94	Lambertville North SHC	Year Round	Black-Yellow-Black	0.6m SB 60 Spar Can Pl	800 kg Serrated anchor	20 mm	18	3	2022				
5072.1800	SH8	45-0-26.27	66-56-10.94	Lambertville South SH8	Year Round	Red	0.6m SB 60 Spar Conical Pl	900 kg Concrete anchor	20 mm	27	3	2022				
5072.6000	SE4	45-2-8.27	66-52-15.94	Back Bay SE4	Year Round	Red	0.6m SB 60 Spar Conical Pl	1000 kg Serrated anchor	20 mm	18	3	2022				
5072.7000	SE5	45-3-8.27	66-51-39.94	Back Bay Ledge SE5	Year Round	Green	0.6m SB 60 Spar Can Pl	800 kg Serrated anchor	20 mm	27	3	2022				
5075.2000	SK2	45-1-40.4	66-54-25	New Lid Ledge SK2	Year Round	Red	1.2m Coastal Conical	800 kg Serrated anchor	26 mm	27	3	2022				
5076.0000	SA2	45-1-2.9	66-51-13.4	Bliss Island Spar SA2	Year Round	Red	0.6m SB 60 Spar Conical Pl	900 kg Concrete anchor	26 mm	27	3	2022				
55.0000	SH10	45-0-6.8	66-56-22	Simpson Head Light Buoy SH10	Year Round	Red	0.6m SB 60 Spar Conical Pl	900 kg Concrete anchor	20 mm	18	3	2022				
70.2500	SQ3	45-3-0	66-53-57.4	Letete Inner Lighted Spar SQ3	Year Round	Green	0.6m SB 60 Spar Can Pl	900 kg Concrete anchor	26 mm	13	3	2022				
72.1000	SE8	45-3-18.27	66-51-43.94	Leavitts Light Buoy SE8	Year Round	Red	2ft 11in Tideland/NPL (WB-390)	900 kg Concrete anchor	14 mm	18	3	2022				
72.5000	SE2	45-1-52.74	66-52-21.936	Califf Rock light buoy SE2	Year Round	Red	1.25m Plastic Con	400 kg Serrated anchor	26 mm	40	3	2022				
70.0000	SQ	45-2-52.97	66-54-7.14	Letete Light Buoy SQ	Year Round	Red-White	1.4m Buoy	1000 kg Serrated anchor	32 mm	40	3	2022				
5074.9000	S1	45-0-52.2	66-53-20.1	Adam Island Spar BuoyS1	Year Round	Green	0.6m SB 60 Spar Can Pl	800 kg Serrated anchor	20 mm	41	3	2021				
												Total				

Magaguadavic River

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
5075.1000	SM4	45-6-28.998	66-53-45.3	Dicks Wharf SM4	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	13	3	2020				
5075.1100	SM5	45-6-36.84	66-53-44.76	Dewars Point SM5	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	13	3	2020				
5075.1200	SM6	45-6-32.4	66-53-20.94	Dicks Ledge SM6	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	13	3	2020				
5075.1300	SM7	45-6-40.311	66-53-17.797	Middle Shoal SM7	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	18	3	2020				
5075.1400	SM8	45-6-49.152	66-53-5.55	Mckenzie Bar SM8	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	13	3	2020				

5075.1500	SM9	45-6-51.627	66-53-1.862	Middle Ground SM9	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	13	3	2020				
5075.1600	SM10	45-7-13.86	66-52-18.48	Grearsons Ledge SM10	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	13	3	2020				
5075.1800	SM12	45-7-21.54	66-52-18	Grearsons Ledge SM12	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	13	3	2020				
5075.1820	SM12/2	45-7-23.16	66-52-12.12	Magagadavic Red Spar SM12/2	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	13	3	2020				
5075.1900	SM13	45-7-18.566	66-51-49.182	Manns Bay SM13	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	13	3	2020				
5075.1940	SM14	45-7-15.6	66-51-1.8	Seeley Head SM14	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	13	3	2020				
5075.1950	SM15	45-7-18	66-50-2	Shipyard Point SM15	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	13	3	2020				
5075.2100	SM17	45-7-34.92	66-49-30.3	New Channel Entrance SM17	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	13	3	2020				
5075.8000	SM2	45-6-59.67	66-54-23.927	Midjik Bluff SM2	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	450 kg Concrete anchor	14 mm	18	3	2020				
5075.1970	SM15/5	45-7-24.24	66-49-49.62	Durham's Ledge Spar SM15/5	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	13	3	2020				
												Total				

Miramichi (Newcastle to Bridgetown)

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
6223.5000	MC16	46-59-3.3	65-34-4.8	NW Miramichi spar buoy MC16	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	14 mm	10	3	2022				
6223.6000	MC15	46-59-3.3	65-33-49	NW Miramichi spar buoy MC15	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	360 kg Concrete anchor	14 mm	10	3	2022				
6223.7000	MC19	46-59-.4	65-34-18.2	NW Miramichi spar buoy MC19	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	10	3	2022				
6223.8000	MC20	46-59-2.2	65-34-21.9	NW Miramichi spar buoy MC20	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	14 mm	10	3	2022				
6223.9000	MC21	46-58-58.6	65-34-27	NW Miramichi spar buoy MC21	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	90 kg Concrete anchor	14 mm	10	3	2022				
6224.0500	MC24	46-58-49.6	65-34-47.7	NW Miramichi spar buoy MC24	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	360 kg Concrete anchor	14 mm	10	3	2022				
6224.1000	MC25	46-58-47.9	65-34-45.9	NW Miramichi spar buoy MC25	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	11	3	2022				
6224.1500	MC26	46-58-40.5	65-34-54.6	NW Miramichi spar buoy MC26	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	14 mm	11	3	2022				
6224.3000	MC23	46-58-54	65-34-37.1	NW Miramichi spar buoy MC23	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	90 kg Concrete anchor	5/8 inches	11	1	2020				
6224.4000	MC27	46-58-41.1	65-34-47.1	NW Miramichi spar buoy MC27	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	11	3	2022				
6224.5000	MC28	46-58-32.5	65-34-57.9	NW Miramichi spar buoy MC28	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	14 mm	10	3	2021				
6224.6000	MC29	46-58-21.4	65-34-59.6	NW Miramichi spar buoy MC29	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	10	3	2020				

6224.7000	MC31	46-58-12.5	65-35-.7	NW Miramichi spar buoy MC31	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	10	3	2021				
6224.8000	MC33	46-58-5.2	65-35-13.2	NW Miramichi spar buoy MC33	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	10	3	2022				
6224.9000	MC35	46-57-57.3	65-35-31	NW Miramichi spar buoy MC35	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	10	3	2022				
6223.2000	MC10	46-59-12.4	65-33-36.5	NW Miramichi spar buoy MC10	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	14 mm	14	3	2022				
6223.3000	MC12	46-59-7.3	65-33-41.8	NW Miramichi MC12	Seasonal	Red	0.8m SB 75 Conical Plastic	180 kg Concrete anchor	14 mm	14	3	2022				
6223.4000	MC17	46-59-1	65-34-6.1	NW Miramichi spar buoy MC17	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	12	3	2020				
												Total				

Miramichi(NW/SW)

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
6172.0500	MD	0-0-0	0-0-0	SW MIRAMICHI MD	Seasonal	Red-White	GDI 420	180 kg Concrete anchor	26 mm	4	3	2020				
6172.1000	MD2	46-59-8	65-33-27	SW Miramichi spar buoy MD2	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	14 mm	18	3	2021				
6172.3000	MD3	46-59-0	65-33-22	SW Miramichi spar buoy MD3	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	13	3	2021				
6172.4000	MD4	46-59-0	65-33-27.5	SW Miramichi spar buoy MD4	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	14 mm	18	3	2022				
6172.5100	MD6	46-58-53	65-33-30	SW Miramichi spar buoy MD6	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	14 mm	12	3	2021				
6172.6000	MD7	46-58-50.5	65-33-24	SW Miramichi spar buoy MD7	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	12	3	2022				
6172.7000	MD9	46-58-45	65-33-28	SW Miramichi spar buoy MD9	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	15	3	2022				
6172.8000	MD10	46-58-45	65-33-29	SW Miramichi spar buoy MD10	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	14 mm	15	3	2022				
6172.9000	MD11	46-58-38	65-33-29	SW Miramichi spar buoy MD11	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	16	3	2022				
6174.1000	MD12	46-58-38	65-33-33	SW Miramichi spar buoy MD12	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	14 mm	10	3	2022				
6174.2000	MD14	46-58-28	65-33-39	SW Miramichi spar buoy MD14	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	14 mm	12	3	2021				
6174.3000	MD20	46-57-36.2	65-35-7.7	SW Miramichi spar buoy MD20	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	14 mm	0	3	2022				
6174.4000	MD21	46-57-27	65-35-0	SW Miramichi spar buoy MD21	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	7	3	2022				
6174.5000	MD25	0-0-0	0-0-0	SW Miramichi MD25	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	5	3	2021				
6174.6000	MD27	0-0-0	0-0-0	SW Miramichi MD27	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	4	3	2022				
6174.7000	MD29	0-0-0	0-0-0	SW Miramichi MD29	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	5	3	2022				

6174.8000	MD31	0-0-0	0-0-0	SW Miramichi MD31	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	6	3	2021				
6174.9000	MD32	0-0-0	0-0-0	SW Miramichi MD32	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	14 mm	5	3	2022				
6174.9100	MD34	0-0-0	0-0-0	SW Miramichi MD34	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	14 mm	5	3	2021				
6174.9200	MD36	0-0-0	0-0-0	SW Miramichi MD36	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	14 mm	6	3	2021				
6174.9300	MD38	0-0-0	0-0-0	SW Miramichi MD38	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	14 mm	5	3	2022				
6225.0000	MC36	0-0-0	0-0-0	NW Miramichi MC36	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	8	1	2020				
6225.1000	MC38	0-0-0	0-0-0	NW Miramichi MC38	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	8	1	2020				
6225.2000	MC39	0-0-0	0-0-0	Northwest Miramichi buoy MC39	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	8	1	2020				
6225.3000	MC40	0-0-0	0-0-0	NW Miramichi MC40	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	8	1	2020				
6225.4000	MC42	0-0-0	0-0-0	NW Miramichi MC42	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	8	1	2020				
6225.5000	MC43	0-0-0	0-0-0	NW Miramichi MC43	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	8	1	2020				
6225.6000	MC44	0-0-0	0-0-0	NW Miramichi MC44	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	8	1	2020				
6225.7000	MC46	0-0-0	0-0-0	NW Miramichi MC46	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	8	1	2020				
6225.8000	MC48	0-0-0	0-0-0	NW Miramichi MC48	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	8	1	2020				
6225.9000	MC49	0-0-0	0-0-0	NW Miramichi MC49	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	8	1	2020				
6226.0000	MC50	0-0-0	0-0-0	NW Miramichi MC50	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	8	1	2020				
6226.1000	MC52	0-0-0	0-0-0	NW Miramichi MC52	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	8	1	2020				
6226.2000	MC54	0-0-0	0-0-0	NW Miramichi MC54	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	8	1	2020				
6226.3000	MC56	0-0-0	0-0-0	NW Miramichi MC56	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	8	1	2020				
												Total				

Miscou

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
1269.2000	EA5	47-54-19.8	64-37-59.22	Miscou Channel Light Buoy EA5	Seasonal	Green	GDI 0.9m Can	800 kg Serrated anchor	20 mm	27	3	2022				
1269.4000	EA6	47-53-36.24	64-37-1.68	Miscou Island Light Buoy EA6	Seasonal	Red	0.6m SB 60 Spar Conical PI	800 kg Serrated anchor	20 mm	27	3	2021				
1270.0000	EA7	47-53-44.76	64-36-57.54	Miscou Channel light buoy EA7	Seasonal	Green	0.6m Spar Can (Long) Plastic	800 kg Serrated anchor	20 mm	27	3	2022				
1271.0000	EA9	47-53-28.62	64-36-21.24	Miscou Channel light buoy EA9	Seasonal	Green	GDI 0.9m Can	800 kg Serrated anchor	20 mm	24	3	2020				
1272.0000	EA16	47-53-15.2	64-35-46.6	Miscou Harbour light buoy EA16	Seasonal	Red	GDI 0.9m Conical	680 kg Stone anchor	20 mm	24	3	2020				
1273.0000	EA20	47-53-12.2	64-34-21.6	Miscou Harbour light buoy EA20	Seasonal	Red	GDI 0.9m Conical	800 kg Serrated anchor	20 mm	30	3	2020				
1273.4000	ED1	47-53-21.24	64-34-14.64	Miscou Channel light buoy ED1	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	5	3	2022				
1270.2000	EA8	47-53-25.68	64-36-28.86	Miscou Channel Light Buoy EA8	Seasonal	Red	0.6m SB 60 Spar Conical PI	800 kg Serrated anchor	20 mm	27	3 years	2022				
Total																

Musquash River to Dipper Harbour

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
5090.2000	KN2	45-5-31	66-24-34.4	Campbell's Point KN2	Year Round	Red	0.6m SB 60 Spar Conical PI	600 kg Serrated anchor	20 mm	27	3	2022				
5090.4000	KN4	45-5-47.3	66-25-.9	Dry Rock KN4	Year Round	Red	GDI 0.9m Conical	900 kg Concrete anchor	32 mm	15	3	2022				
5091.1000	KP1	45-6-13.3	66-21-19.9	Alice Rogers KP1	Year Round	Green	GDI 1.22m Tower	1000 kg Serrated anchor	32 mm	55	3	2022				
5092.1000	KS1	45-7-7.3	66-20-36.9	Chance Harbour KS1	Year Round	Green	0.6m SB 60 Spar Can PI	1000 kg Serrated anchor	32 mm	41	3	2022				
5092.5000	KS3	45-7-28.26	66-20-42	Mawhinney Rock KS3	Year Round	Green	0.6m SB 60 Spar Can PI	900 kg Concrete anchor	32 mm	18	3	2022				
5096.1000	KT10	45-10-24.8	66-14-25.4	Musquash River KT10	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	13	3	2022				
5096.1100	KT11	45-10-35.3	66-14-31.4	Musquash River KT11	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	13	3	2022				
5096.1200	KT12	45-10-46.3	66-14-33.9	Musquash River KT12	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	13	3	2022				
5096.1400	KT14	45-10-58.3	66-14-45.2	Musquash River KT14	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	900 kg Concrete anchor	14 mm	13	3	2022				
5096.1500	KT15	45-11-.3	66-15-3	Musquash River KT15	Year Round	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	13	3	2022				
5096.1600	KT16	45-11-2.8	66-15-7	Musquash River KT16	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	14 mm	13	3	2022				

5096.4000	KT4	45-9-42.3	66-14-38.7	Musquash Ledges KT4	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	13	3	2022				
5096.5000	KT5	45-9-56.3	66-14-34.5	Musquash River Entrance KT5	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	13	3	2022				
5096.6000	KT6	45-9-55.3	66-14-31.9	Musquash River Entrance KT6	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	13	3	2022				
5096.7000	KT7	45-10-9	66-14-30	Musquash River KT7	Year Round	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	13	3	2022				
5096.8000	KT8	45-10-14.5	66-14-26	Musquash River KT8	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	13	3	2022				
5097.3000	JA3	45-11-36.8	66-8-41	Reids Rock JA3	Year Round	Green	0.6m SB 60 Spar Can Pl	900 kg Concrete anchor	14 mm	13	3	2022				
												Total				

Pokemouche

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
1246.5000	TH2	47-38-59.76	64-46-8.82	Pokemouche Gully light buoy TH2	Seasonal	Red	2ft 11in Tideland/NPL (WB-390)	180 kg Concrete anchor	14 mm	14	3	2021				
1246.7100	TH10	47-40-8.4	64-48-31.2	Pokemouche Gully light buoy TH10	Seasonal	Red	2ft 11in Tideland/NPL (WB-390)	90 kg Concrete anchor	14 mm	6	3	2022				
1246.7200	TH11	47-39-49.9	64-47-27.84	Pokemouche Gully light buoy TH11	Seasonal	Green	2ft 11in Tideland/NPL (WB-390)	90 kg Concrete anchor	14 mm	6	3	2022				
1246.7500	TH12	47-39-.36	64-46-54	Pokemouche Gully light buoy TH12	Seasonal	Red	2ft 11in Tideland/NPL (WB-390)	90 kg Concrete anchor	14 mm	6	3	2022				
1246.7600	TH13	47-40-.6	64-47-48.3	Pokemouche Gully light buoy TH13	Seasonal	Green	2ft 11in Tideland/NPL (WB-390)	90 kg Concrete anchor	14 mm	6	3	2022				
1246.7700	TH15	47-39-38.268	64-47-13.063	Pokemouche Gully light buoy TH15	Seasonal	Green	SLB700RB	90 kg Concrete anchor	14 mm	6	3	2022				
6246.1000	STK21	0-0-0	0-0-0	POKEMOUCHE - 21 Red Stakes STK21	Seasonal		Stakes									
6246.8000	PLAS1	0-0-0	0-0-0	Pokemouche conical plastic buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	45 kg Concrete anchor	5/8 inches	0	1	2020				
6246.8100	PLAS1	0-0-0	0-0-0	Pokemouche can plastic buoy	Seasonal	Green	0.4m SB 40 Can Plastic	45 kg Concrete anchor	5/8 inches	0	1	2020				
6246.8010	PLAS1	0-0-0	0-0-0	Pokemouche conical plastic buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	45 kg Concrete anchor	5/8 inches	0	1	2020				
6246.8110	PLAS1	0-0-0	0-0-0	Pokemouche can plastic buoy	Seasonal	Green	0.4m SB 40 Can Plastic	45 kg Concrete anchor	5/8 inches	0	1	2020				
6246.8020	PLAS1	0-0-0	0-0-0	Pokemouche conical plastic buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	45 kg Concrete anchor	5/8 inches	0	1	2020				
6246.8030	PLAS1	0-0-0	0-0-0	Pokemouche conical plastic buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	45 kg Concrete anchor	5/8 inches	0	1	2020				
6246.8040	PLAS1	0-0-0	0-0-0	Pokemouche conical plastic buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	45 kg Concrete anchor	5/8 inches	0	1	2020				
6246.8120	PLAS1	0-0-0	0-0-0	Pokemouche can plastic buoy	Seasonal	Green	0.4m SB 40 Can Plastic	45 kg Concrete anchor	5/8 inches	0	1	2020				
6246.8130	PLAS1	0-0-0	0-0-0	Pokemouche can plastic buoy	Seasonal	Green	0.4m SB 40 Can Plastic	45 kg Concrete anchor	5/8 inches	0	1	2020				

6246.9000	STK22	0-0-0	0-0-0	POKEMOUCHE - 22 Green Stakes STK22	Seasonal		Stakes										
													Total				

Portage Gully

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
1235.0000	MJ	47-12-29.3	65-2-20.9	Portage Gully north side Channel Entrance bifurcation light buoy MJ	Seasonal	Green-Red-Green	GDI 0.9m Conical	360 kg Concrete anchor	20 mm	18	3	2022				
6232.1500	MJ3	47-13-5.3	65-2-33.4	Portage Gully spar buoy MJ3	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	6	3	2022				
1234.0000	MJ6	47-13-24	65-2-46.7	Lower Portage Island light buoy MJ6	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	20 mm	14	3	2022				
1233.0000	MK	47-11-38.2	65-4-20	Gammon Point west cardinal buoy MK	Seasonal	Yellow-Black-Yellow	GDI 0.9m Can	180 kg Concrete anchor	20 mm	18	3	2022				
6236.4000	MH20	47-12-18.1	65-3-21.9	Portage Gully ORT spar buoy MH20	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	14 mm	7	3	2022				
6236.1000	MH12	47-11-55.4	65-1-57.7	Portage Gully Ottawa River spar buoy MH12	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	14 mm	11	3	2022				
6236.2000	MH15	47-12-19.6	65-2-51.4	Portage Gully ORT spar buoy MH15	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	6	3	2022				
6236.3500	MH18	47-12-21	65-3-7.1	Portage Gully ORT spar buoy MH18	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	14 mm	10	3	2022				
6236.5100	MH22	47-12-13.3	65-3-37.6	Portage Gully ORT spar buoy MH22	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	14 mm	7	3	2022				
6236.6500	MH24	47-12-4.8	65-3-56.7	Portage Gully ORT spar buoy MH24	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	14 mm	8	3	2022				
1235.9000	MH26	47-12-46.9	65-3-58.7	Portage Gully light buoyMH26	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	14 mm	6	3	2022				
6236.8000	MH28	47-13-30.5	65-3-39.7	Portage Gully ORT spar buoy MH28	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	14 mm	7	3	2022				
6236.9000	MHD	47-14-11.88	65-1-25.56	Portage Gully ruins spar MHD	Seasonal	Yellow	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	2	3	2022				
6236.9100	MHF	47-14-23.52	65-2-31.7	Portage Gully ruins spar MHF	Seasonal	Yellow	GDI 2M	180 kg Concrete anchor	14 mm	2	3	2022				
1232.0000	MH31	47-14-4.6	65-3-26.4	Hay Island light buoy MH31	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	20 mm	14	3	2022				
1236.6000	MH2	47-10-38.8	65-0-19.7	Portage Gully light buoyMH2	Seasonal	Red	0.6m SB 60 Spar Conical PI	360 kg Concrete anchor	20 mm	15	3	2022				
1236.5000	MH3	47-10-27.1	65-1-22.7	Portage Gully light buoy MH3	Seasonal	Green	0.6m SB 60 Spar Can PI	360 kg Concrete anchor	26 mm	15	3	2022				
6236.5500	MH4	47-10-30.4	65-1-20.8	Portage Gully conical buoy MH4	Seasonal	Red	0.8m SB 75 Conical Plastic	180 kg Concrete anchor	20 mm	12	3	2022				

6235.9500	MH8	47-11-4	65-1-48.5	Portage Gully ORT spar buoy MH8	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	14 mm	4	3	2022				
1234.4000	MJ2	47-13-7.4	65-2-31.9	Portage Gully light buoyMJ2	Seasonal	Red	GDI 0.9m Conical	360 kg Concrete anchor	20 mm	6	3	2022				
1236.0000	MH11	47-11-30.2	65-1-56.5	Portage Gully light buoy MH11	Seasonal	Green	1.5m SB 98 Plastic	360 kg Concrete anchor	20 mm	18	3	2022				
6232.2000	MJ4	47-13-12	65-2-37.1	Portage Gully ORT spar buoy MJ4	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	275 kg Concrete anchor	14 mm	7	3	2022				
1236.3000	MH6	47-10-38.6	65-1-48.4	Portage Gully light buoyMH6	Seasonal	Red	0.6m SB 60 Spar Conical PI	360 kg Concrete anchor	20 mm	5	3	2022				
												Total				

Quoddy River

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
5039.8000	UA2	44-49-48.5	66-57-16	Gooseberry Ledge UA2	Year Round	Red	0.6m SB 60 Spar Conical PI	800 kg Serrated anchor	20 mm	18	3	2022				
5051.1000	UP6	44-59-15.5	66-56-45	Northwest Harbour East Entrance	Year Round	Red	0.6m SB 60 Spar Conical PI	900 kg Concrete anchor	20 mm	18	3	2022				
5051.2000	UP2/2	44-59-11.64	66-56-7.86	St. Helena Ledge Buoy UP2/2	Year Round	Red	GDI 1.22m Conical	1000 kg Serrated anchor	26 mm	41	3	2022				
5052.2000	US2	44-58-50	66-56-39.5	Net Ledge US2	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	450 kg Concrete anchor	14 mm	18	3	2022				
5051.7000	UPA	44-58-57	66-56-14.7	Dinner Island Ledge East UPA	Year Round	Black-Yellow-Black	0.6m SB 60 Spar Can PI	900 kg Concrete anchor	20 mm	27	3	2022				
5051.8000	UP4	44-59-10	66-56-42	Northwest Harbour Ledge UP4	Year Round	Red	0.6m SB 60 Spar Conical PI	900 kg Concrete anchor	20 mm	27	3	2022				
5052.1100	UX1	44-54-56	66-55-39	Harbour Delute UX1	Year Round	Green	0.6m SB 60 Spar Can PI	900 kg Concrete anchor	20 mm	18	3	2022				
5052.3000	UB	44-57-6.1002	66-56-45	Halibut Rock South UB	Year Round	Yellow-Black	0.6m SB 60 Spar Can PI	800 kg Serrated anchor	26 mm	27	3	2022				
5052.5000	UVA	44-59-38.8	66-55-29.8	Bean Ledge South UVA	Year Round	Yellow-Black	0.6m SB 60 Spar Can PI	800 kg Serrated anchor	20 mm	18	3	2022				
5052.7000	UVB	44-59-45.27	66-55-23.94	Bean Ledge East UVB	Year Round	Black-Yellow-Black	0.6m SB 60 Spar Can PI	800 kg Serrated anchor	20 mm	18	3	2022				
5052.9000	UVC	44-59-57.27	66-55-18.94	Bean Ledge North UVC	Year Round	Black-Yellow-Black	0.6m SB 60 Spar Can PI	800 kg Serrated anchor	20 mm	27	3	2022				
52.2500	UP7	44-59-43	66-56-35	Richardson Wharf Light Buoy UP7	Year Round	Green	0.6m SB 60 Spar Can PI	600 kg Serrated anchor	20 mm	18	3	2022				
52.5500	SA	44-59-55.98	66-52-43.98	North Rock Isolated Danger Light	Year Round	Black-Red-Black	SB 60	1000 kg Serrated anchor	26 mm	28	3	2022				
5040.0100	UE1	44-56-40	66-54-2	Mill Cove Road UE1	Year Round	Green	0.6m SB 60 Spar Can PI	900 kg Concrete anchor	20 mm	18	3	2022				
5040.1000	UD	44-56-12.29	66-53-54	Mill Cove UD	Year Round	Black-Yellow-Black	0.6m SB 60 Spar Can PI	600 kg Serrated anchor	20 mm	37	3	2022				
5040.2000	UE	44-56-59.1	66-54-28.8	Birch Island West UE	Year Round	Yellow-Black-Yellow	0.6m SB 60 Spar Can PI	600 kg Serrated anchor	20 mm	18	3	2022				
5040.3000	UE3	44-56-52.5	66-54-27.5	Fancy Rock UE3	Year Round	Green	0.6m SB 60 Spar Can PI	900 kg Concrete anchor	20 mm	27	3	2022				

51.5000	UP2	44-58-53	66-54-57.3	Hospital Island Ledge Light Buoy	Year Round	Red	1.5M GDI HDPE skirt	1820 kg Concrete anchor	26 mm	55	3	2020				
45.0000	UT2	44-58-6	66-57-10	Leonardville Harbour Entrance Li	Year Round	Red	0.6m SB 60 Spar Conical Pl	1000 kg Serrated anchor	20 mm	27	3	2022				
												Total				

Restigouche River

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
1362.1000	EV1	48-4-12.17	66-21-21.85	Riviere Restigouche light buoy EY1	Seasonal (in place year	Green	0.6m Plastic Ice Spar (18 ft. long)	1360 kg Concrete anchor	26 mm	10	3	2021				
1362.0000	EV2	48-3-24.17	66-18-57.85	Banc Miguasha light buoy EV2	Seasonal (in place year	Red	0.6m Plastic Ice Spar (18 ft. long)	1820 kg Concrete anchor	26 mm	36	3	2021				
6347.0000	EV3	48-5-2.17	66-21-35.85	Middle Ground Buoy EV3	Seasonal	Green	1.5m SB 98 Plastic	550 kg Concrete anchor	14 mm	27	3	2021				
6349.0000	EV6	48-5-36.17	66-25-11.85	Baie d'Escuminac Spar Buoy EV6	Seasonal	Red	1.5m SB 98 Plastic	680 kg Concrete anchor	14 mm	27	3	2021				
6349.1000	EV8	48-5-8.17	66-26-39.85	Restigouche River buoy EV8	Seasonal	Red	0.8m SB 75 Conical Plastic	680 kg Concrete anchor	14 mm	22	3	2021				
6350.0000	EV9	48-4-36.17	66-27-45.85	Point La Nim Spar Buoy EV9	Seasonal	Green	1.5m SB 98 Plastic	680 kg Concrete anchor	14 mm	27	3	2021				
6352.5000	EV39	48-1-28.17	66-37-57.85	Restigouche Spar Buoy EV39	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	18	3	2021				
6353.0000	EV40	48-1-29.17	66-38-4.85	Traverse Spar Buoy EV40	Seasonal	Red	GDI 680N	680 kg Concrete anchor	14 mm	18	3	2021				
6354.2000	EV42	48-1-3.17	66-39-9.85	Restigouche River Spar EV42	Seasonal	Red	GDI 680N	550 kg Concrete anchor	14 mm	14	3	2021				
6357.0000	EV29	48-2-24.17	66-36-16.85	Pointe au Chene Spar Buoy EV29	Seasonal	Green	GDI 680N	550 kg Concrete anchor	14 mm	18	3	2021				
6357.1000	EV34	48-2-8.17	66-37-3.85	Restigouche River EV34	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	14 mm	10	3	2021				
6357.5000	EV30	48-2-25.17	66-36-18.85	Restigouche Spar Buoy EV30	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	14 mm	18	3	2021				
6358.0000	EV25	48-2-34.17	66-34-35.85	Pointe a la Batterie Spar Buoy EV25	Seasonal	Green	GDI 680N	450 kg Concrete anchor	26 mm	18	3	2021				
6359.0000	EV20	48-3-2.17	66-32-57.85	Anse Busteed Spar Buoy EV20	Seasonal	Red	GDI 680N	550 kg Concrete anchor	14 mm	18	3	2021				
6359.1000	EV14	48-3-43.17	66-30-46.85	Restigouche River EV14	Seasonal	Red	0.8m SB 75 Conical Plastic	680 kg Concrete anchor	14 mm	27	3	2021				
6359.5000	EV17	48-3-14.17	66-32-11.85	Point a la Garde Spar Buoy EV17	Seasonal	Green	GDI 680N	450 kg Concrete anchor	14 mm	18	3	2021				
6359.6000	EV18	48-3-15.67	66-32-12.85	Restigouche River buoy EV18	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	14 mm	3	3	2021				
6359.7000	EV21	48-2-54.17	66-33-15.85	Restigouche River EV21	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	10	3	2021				
6359.8000	EV27	48-2-28.17	66-35-30.85	Restigouche River EV27	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	10	3	2021				
6360.0000	EV16	48-3-26.17	66-31-29.85	Point a la Garde buoy EV16	Seasonal	Red	0.8m SB 75 Conical Plastic	450 kg Concrete anchor	14 mm	27	3	2021				

6361.0000	EV12	48-4-21.67	66-29-15.85	Baie d'Escuminac Spar Buoy EV12	Seasonal	Red	GDI 680N	680 kg Concrete anchor	14 mm	27	3	2021				
1343.2000	EX2	48-4-25.27	66-21-25.85	Dalhousie Harbour light buoy EX2	Seasonal (in place year)	Red	0.6m Plastic Ice Spar (18 ft. long)	1820 kg Concrete anchor	26 mm	37	3	2021				
1343.3000	EX4	48-4-25.37	66-21-44.85	Dalhousie Harbour light buoy EX4	Seasonal (in place year)	Red	0.6m Plastic Ice Spar (18 ft. long)	1820 kg Concrete anchor	18 mm	14	3	2021				
1343.4000	EX6	48-4-25.47	66-21-55.85	Dalhousie Harbour light buoy EX6	Seasonal (in place year)	Red	0.6m Plastic Ice Spar (18 ft. long)	1820 kg Concrete anchor	26 mm	27	3	2021				
1345.6000	EX7	48-4-16.17	66-23-14.85	Dalhousie Harbour light buoy EX7	Seasonal	Green	0.6m SB 60 Spar Can Pl	1150 kg Concrete anchor	26 mm	9	3	2021				
6353.1000	EW2	48-4-51.17	66-22-1.85	Restigouche River EW2	Seasonal	Red	0.6m SB 60 Spar Conical Pl	550 kg Concrete anchor	14 mm	16	3	2021				
												Total				

Richibucto Harbour and River

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
6150.6400	Q14	46-42-36.48	64-45-54.96	Richibucto Red Conical buoy Q14	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	14 mm	15	3	2021				
1133.6000	Q10	46-42-32.7	64-45-18.48	Richibucto Gully Outer light buoy Q10	Seasonal	Red	GDI 0.9m Conical	180 kg Concrete anchor	14 mm	18	3	2022				
1134.0000	Q11	46-42-28.38	64-45-35.22	Richibucto Gully Inner light buoy Q11	Seasonal	Green	2ft 11in Tideland/NPL (WB-390)	180 kg Concrete anchor	14 mm	18	3	2022				
1135.0000	Q18	46-42-40.08	64-46-12.54	Richibucto Gully Channel light buoy Q18	Seasonal	Red	2ft 11in Tideland/NPL (WB-390)	180 kg Concrete anchor	14 mm	18	3	2022				
6135.1000	Q19	46-42-40.86	64-46-37.74	Richibucto Gully Q19	Seasonal	Green	0.8m SB 75 Can Plastic	360 kg Concrete anchor	20 mm	18	3	2021				
1136.0000	Q22	46-42-47.16	64-46-55.74	North Richibucto Beach Breakwater light buoy Q22	Seasonal	Red	2ft 11in Tideland/NPL (WB-390)	180 kg Concrete anchor	14 mm	18	3	2022				
6150.6500	Q23	46-42-47.28	64-47-15.66	Richibucto Green Can buoy Q23	Seasonal	Green	0.75m Plastic Can (SB75)	180 kg Concrete anchor	14 mm	15	3	2022				
1144.0000	Q25	46-42-50.58	64-48-.18	North Richibucto Beach light buoy Q25	Seasonal	Green	2ft 11in Tideland/NPL (WB-390)	180 kg Concrete anchor	14 mm	18	3	2022				
1144.5000	Q28	46-42-31.8	64-48-40.2	Richibucto Harbour light buoy Q28	Seasonal	Red	2ft 11in Tideland/NPL (WB-390)	180 kg Concrete anchor	14 mm	8	3	2020				
1147.0000	Q32	46-42-14.16	64-49-2.88	Richibucto Harbour Outer light buoy Q32	Seasonal	Red	GDI 0.9m Conical	180 kg Concrete anchor	14 mm	14	3	2020				
6147.1000	Q35	46-41-48.78	64-50-6	Richibucto River Q35	Seasonal	Green	GP103 Plastic Can Fast Water Buoy	180 kg Concrete anchor	14 mm	9	3	2020				
1150.1000	Q39	46-41-19	64-50-56	Richibucto River Lighted Buoy Q39	Seasonal	Green	0.3m Spar Can plastic (ORT)	180 kg Concrete anchor	14 mm	12	3	2020				
1150.1100	Q42	46-41-5.88	64-51-18.78	Richibucto River Light buoy Q42	Seasonal	Red	2ft 11in Tideland/NPL (WB-390)	180 kg Concrete anchor	14 mm	9	3	2020				
6150.1200	Q43	46-40-51.4	64-51-27.3	Richibucto River Q43	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	9	1	2021				
1132.0000	Q3	46-42-54.06	64-44-46.56	Richibucto Gully Entrance light buoy Q3	Seasonal	Green	GDI 0.9m Can	180 kg Concrete anchor	14 mm	18	3	2022				
1150.0000	Q38	46-41-33	64-50-37	Pagan Point light buoy Q38	Seasonal	Red	2ft 11in Tideland/NPL (WB-390)	180 kg Concrete anchor	14 mm	11	3	2022				

6150.1300	Q46	46-40-25.5	64-51-37.5	Richibucto River Q46	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	8	1	2022				
6150.1400	Q47	46-40-18.5	64-51-30.5	Richibucto River Q47	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	8	1	2020				
6150.1500	Q49	46-39-59.5	64-51-30.5	Richibucto River Q49	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	8	1	2022				
6150.1600	Q51	46-39-43.5	64-51-32	Richibucto River Q51	Seasonal	Green	0.4m SB 40 Can Plastic	45 kg Concrete anchor	5/8 inches	8	1	2022				
6150.1700	Q53	46-39-27	64-51-36	Richibucto River Q53	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	8	1	2022				
6150.1800	Q54	46-39-9.5	64-51-49	Richibucto River Q54	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	8	1	2020				
6150.1900	Q56	46-38-56	64-51-59	Richibucto River Q56	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	8	1	2020				
6150.2000	Q57	46-38-49.5	64-52-0	Richibucto River Q57	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	8	1	2020				
6132.1000	Q4	46-42-46.02	64-45-6.42	Richibucto Harbour Approach Buoy Q4	Seasonal	Red	GDI 0.9m Conical	180 kg Concrete anchor	14 mm	27	3	2020				
1133.1000	Q5	46-42-33.66	64-45-1.08	Richibucto Light Buoy Q5	Seasonal	Green	GDI 0.9m Can	180 kg Concrete anchor	14 mm	18	3	2022				
1136.1000	Q24	46-42-53.46	64-47-33.96	Richibucto North Beach Light buoy Q24	Seasonal	Red	0.8m SB 75 Conical Plastic	180 kg Concrete anchor	14 mm	18	3	2022				
												Total				

Richibucto (Rexton's to Brown's Yard)

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
6150.3000	PLAS1	0-0-0	0-0-0	Richibucto conical plastic buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	45 kg Concrete anchor	5/8 inches	0	1	2020				
6150.3100	PLAS1	0-0-0	0-0-0	Richibucto can plastic buoy	Seasonal	Green	0.4m SB 40 Can Plastic	45 kg Concrete anchor	5/8 inches	0	1	2020				
6150.3900	PLAS1	0-0-0	0-0-0	Richibucto can plastic buoy	Seasonal	Green	0.4m SB 40 Can Plastic	45 kg Concrete anchor	5/8 inches	0	1	2020				
6150.3010	PLAS1	0-0-0	0-0-0	Richibucto conical plastic buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	45 kg Concrete anchor	5/8 inches	0	1	2020				
6150.3020	PLAS1	0-0-0	0-0-0	Richibucto conical plastic buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	45 kg Concrete anchor	5/8 inches	0	1	2020				
6150.3030	PLAS1	0-0-0	0-0-0	Richibucto conical plastic buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	45 kg Concrete anchor	5/8 inches	0	1	2020				
6150.3700	PLAS1	0-0-0	0-0-0	Richibucto can plastic buoy	Seasonal	Green	0.4m SB 40 Can Plastic	45 kg Concrete anchor	5/8 inches	0	1	2020				
6150.3800	PLAS1	0-0-0	0-0-0	Richibucto can plastic buoy	Seasonal	Green	0.4m SB 40 Can Plastic	45 kg Concrete anchor	5/8 inches	0	1	2020				
6150.4000	PLAS1	0-0-0	0-0-0	Richibucto can plastic buoy	Seasonal	Green	0.4m SB 40 Can Plastic	45 kg Concrete anchor	5/8 inches	0	1	2020				
6150.4100	PLAS1	0-0-0	0-0-0	Richibucto can plastic buoy	Seasonal	Green	0.4m SB 40 Can Plastic	45 kg Concrete anchor	5/8 inches	0	1	2020				
6150.4200	PLAS1	0-0-0	0-0-0	Richibucto can plastic buoy	Seasonal	Green	0.4m SB 40 Can Plastic	45 kg Concrete anchor	5/8 inches	0	1	2020				

Robichaud

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
1102.5000	XK6	46-13-37.68	64-23-1.14	Robichaud light buoy XK6	Seasonal	Red	2ft 11in Tideland/NPL (WB-390)	180 kg Concrete anchor	14 mm	3	3	2020				
6102.3100	XK4	46-13-45	64-22-46	Robichaud red conical XK4	Seasonal	Red	0.8m SB 75 Conical Plastic	180 kg Concrete anchor	14 mm	5	3	2020				
1102.3000	XK2	46-14-.66	64-22-42.72	Robichaud light buoy XK2	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	14 mm	8	3	2020				
Total																

Saint John Harbour

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
100.2000	JD	45-15-43.4	66-3-26.6	Lower Cove Cautionary Light Buoy	Year Round	Yellow	1.25m Plastic Can	1000 kg Serrated anchor	20 mm	18	3	2021				
102.1800	J18	45-16-13.3	66-4-17.9	Hilyards Reef Light Buoy J18	Year Round	Red	GDI 1.22m Conical	1820 kg Concrete anchor	26 mm	27	3	2021				
102.1900	J19	45-16-8.8	66-4-23	Navy Island Light Buoy J19	Year Round	Green	1.5m SB 98 Plastic	1000 kg Serrated anchor	20 mm	27	3	2020				
106.1000	JC10	45-15-33.4	66-2-43.8	Courtenay Bay Light Buoy JC10	Year Round	Red	0.6m SB 60 Spar Conical Pl	600 kg Serrated anchor	26 mm	18	3	2021				
108.1600	JC16	45-15-52.6	66-2-32.6	Courtenay Bay Light Buoy JC16	Year Round	Red	0.6m SB 60 Spar Conical Pl	600 kg Serrated anchor	20 mm	18	3	2021				
110.0000	JC20	45-16-11.15	66-2-23.51	Courtenay Basin Light Buoy JC20	Year Round	Red	2m Balmoral Ele. Plas.	1000 kg Serrated anchor	32 mm	15	3	2021				
5101.3500	J5	45-14-28.4	66-2-51.9	Partridge Island J5	Year Round	Green	GDI 1.22m Can	1000 kg Serrated anchor	26 mm	41	3	2020				
5102.1000	JC1	45-15-.5	66-3-1.9	Courtenay Bay Channel JC1	Year Round	Green	GDI 1.22m Can	800 kg Serrated anchor	32 mm	18	3	2020				
5102.1600	J16	45-15-27.8	66-3-18.9	Round Reef J16	Year Round	Red	1.6m Coastal Conical	1000 kg Serrated anchor	32 mm	27	3	2021				
5103.3000	JC3	45-15-6.5	66-3-1.1	Courtenay Bay JC3	Year Round	Green	1.25m Plastic Can	600 kg Serrated anchor	26 mm	18	3	2021				
5105.7000	JC7	45-15-23.6	66-2-57.5	Courtenay Bay JC7	Year Round	Green	0.6m SB 60 Spar Can Pl	600 kg Serrated anchor	20 mm	18	3	2021				
5106.1100	JC11	45-15-34.7	66-2-50.8	Courtenay Bay JC11	Year Round	Green	0.6m SB 60 Spar Can Pl	900 kg Concrete anchor	20 mm	18	3	2021				

5106.1300	JC13	45-15-42.7	66-2-46	Courtenay Bay JC13	Year Round	Green	0.6m SB 60 Spar Can Pl	900 kg Concrete anchor	20 mm	13	3	2021				
5108.1800	JC18	45-16-1.8	66-2-27.96	Courtenay Bay JC18	Year Round	Red	0.6m SB 60 Spar Conical Pl	600 kg Serrated anchor	26 mm	13	3	2020				
5110.5000	JC21	45-16-21.8	66-2-39.6	Courtenay Basin Green Spar JC2	Year Round	Green	0.7m Ice Conical	600 kg Serrated anchor	20 mm	18	3	2021				
105.8000	JC8	45-15-23.6	66-2-47.1	Courtenay Bay Turn Light Buoy	Year Round	Red	0.6m SB 60 Spar Conical Pl	600 kg Serrated anchor	26 mm	41	3	2021				
												Total				

Shediac

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
1105.4000	XN5	46-16-1.86	64-30-16.62	Shediac Light Buoy XN5	Seasonal	Green	1.5m SB 98 Plastic	1000 kg Serrated anchor	20 mm	18	3	2020				
1106.0000	XN12	46-15-29	64-30-29	Shediac light buoy XN12	Seasonal	Red	0.6m SB 60 Spar Conical Pl	900 kg Concrete anchor	20 mm	18	3	2020				
1109.0000	XN18	46-15-23.807	64-31-24.744	Shediac light buoy XN18	Seasonal	Red	0.6m SB 60 Spar Conical Pl	900 kg Concrete anchor	20 mm	18	3	2021				
1109.2000	XN19	46-15-17.16	64-31-26.1	Shediac Harbour light buoy XN19	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	20 mm	9	3	2021				
1109.4000	XN20	46-15-10.5	64-31-41.5	Shediac Harbour light buoy XN20	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	20 mm	9	3	2021				
1109.6000	XN21	46-15-3.5	64-31-32	Shediac Harbour light buoy XN21	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	20 mm	9	3	2020				
1109.8000	XN22	46-14-55.86	64-31-43.914	Shediac Harbour light buoy XN22	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	20 mm	9	3	2021				
1111.2000	XN34	46-14-21.5	64-32-24	Shediac Bay light buoy XN34	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	14 mm	9	3	2021				
1111.4100	XN37	46-14-3	64-32-41.5	Shediac Bay light buoy XN37	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	20 mm	6	3	2020				
1111.4500	XN41	46-13-50	64-32-44.5	Shediac Bay light buoy XN41	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	20 mm	5	3	2020				
1111.4600	XN42	46-13-51	64-32-46	Shediac Bay light buoy XN42	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	20 mm	5	3	2020				
1111.4800	XN46	46-13-41.6	64-32-53.6	Shediac Bay light buoy XN46	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	20 mm	5	3	2020				
6111.4400	BUS10	46-13-6	64-33-30	Shediac - 10 (red) BUS10	Seasonal		Stakes									
6103.1000	XM	46-15-42	64-28-12	Shediac North Cardinal Spar Buoy	Seasonal	Yellow	GDI 680N	180 kg Concrete anchor	14 mm	15	3	2021				
6109.8400	XPA	46-14-24.3	64-31-51.8	Shediac Cautionary Buoy XPA	Seasonal	Yellow	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	9	3	2021				
6109.8500	XPC	46-14-23.3	64-31-51.8	Shediac Cautionary Buoy XPC	Seasonal	Yellow	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	9	3	2021				
6111.4200	XPD	46-16-7	64-33-8.5	Shediac Conical Buoy XPD	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	5	3	2021				
6111.4300	PLAS1	0-0-0	0-0-0	Shediac conical plastic buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	5	3	2020				

6111.5400	PLAS1	0-0-0	0-0-0	Shediac can plastic buoy	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	5	3	2020				
6111.4900	BUS10	46-13-6	64-33-30	Shediac - 10 (green) BUS10	Seasonal		Stakes									
6109.8050	XP1	46-14-31.2	64-31-42	Shediac Harbour Buoy	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	6	3	2021				
1109.8300	XN30	46-14-38.46	64-32-10.62	Shediac Light Buoy XN30	Seasonal	Red	SLB700RB	90 kg Concrete anchor	14 mm	4	3	2020				
1105.2000	XN3	46-16-17.16	64-29-44.52	Shediac Light Buoy XN3	Seasonal	Green	0.6m SB 60 Spar Can Pl	1000 kg Serrated anchor	20 mm	18	3	2020				
1105.1000	XN2	46-16-28.2	64-29-40.74	Shediac Light Buoy XN2	Seasonal	Red	0.6m SB 60 Spar Conical Pl	1000 kg Serrated anchor	20 mm	18	3	2020				
1105.5000	XN6	46-15-42.9	64-30-26.46	Shediac Light Buoy XN6	Seasonal	Red	SLB700RB	275 kg Concrete anchor	14 mm	18	3	2020				
1109.8100	XP3	46-14-29.76	64-31-39.24	Shediac Harbour Light Buoy XP3	Seasonal	Green	SLB700RB	90 kg Concrete anchor	14 mm	6	3	2020				
1105.3000	XN4	46-16-13.38	64-30-28.26	Shediac Light Buoy XN4	Seasonal	Red	0.6m SB 60 Spar Conical Pl	1000 kg Serrated anchor	20 mm	18	3	2020				
6111.4700	PLAS1	0-0-0	0-0-0	Shediac conical plastic buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	6	3	2020				
6111.5600	PLAS1	0-0-0	0-0-0	Shediac can plastic buoy	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	5	3	2020				
6111.4550	PLAS1	0-0-0	0-0-0	Shediac conical plastic buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	6	3	2020				
6111.5500	PLAS1	0-0-0	0-0-0	Shediac can plastic buoy	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	5	3	2020				
												Total				

Shediac Bridge

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
6114.3000	XS2	0-0-0	0-0-0	Shediac Bridge Buoy XS2	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	4	3	2020				
6114.3250	PLAS1	0-0-0	0-0-0	Shediac Bridge conical plastic buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	4	3	2020				
6114.3240	PLAS1	0-0-0	0-0-0	Shediac Bridge conical plastic buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	4	3	2020				
6114.3230	PLAS1	0-0-0	0-0-0	Shediac Bridge conical plastic buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	4	3	2020				
6114.3220	PLAS1	0-0-0	0-0-0	Shediac Bridge conical plastic buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	4	3	2020				
6114.3210	PLAS1	0-0-0	0-0-0	Shediac Bridge conical plastic buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	4	3	2020				
6114.3190	PLAS1	0-0-0	0-0-0	Shediac Bridge conical plastic buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	4	3	2020				
6114.3180	PLAS1	0-0-0	0-0-0	Shediac Bridge conical plastic buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	4	3	2020				
6114.3170	PLAS1	0-0-0	0-0-0	Shediac Bridge conical plastic buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	4	3	2020				
6114.3110	PLAS1	0-0-0	0-0-0	Shediac Bridge conical plastic buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	4	3	2022				

6114.3100	PLAS1	0-0-0	0-0-0	Shediac Bridge conical plastic buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	4	3	2022				
6114.3280	PLAS1	0-0-0	0-0-0	Shediac Bridge conical plastic buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	4	3	2020				
6114.3150	PLAS1	0-0-0	0-0-0	Shediac Bridge conical plastic buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	4	3	2020				
6114.3140	PLAS1	0-0-0	0-0-0	Shediac Bridge conical plastic buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	4	3	2020				
6114.3130	PLAS1	0-0-0	0-0-0	Shediac Bridge conical plastic buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	4	3	2020				
6114.3260	PLAS1	0-0-0	0-0-0	Shediac Bridge conical plastic buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	4	3	2020				
6114.3120	PLAS1	0-0-0	0-0-0	Shediac Bridge conical plastic buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	4	3	2022				
6114.3270	PLAS1	0-0-0	0-0-0	Shediac Bridge conical plastic buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	4	3	2020				
6114.3160	PLAS1	0-0-0	0-0-0	Shediac Bridge Conical plastic buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	4	3	2020				
												Total				

Shippagan

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
1258.1250	TJ35	47-43-48.66	64-40-8.64	Shippagan South Gully Lighted Spar Buoy TJ35	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	4	3	2022				
6261.2000	TJ46	47-44-7.7	64-40-47.133	Shippagan South Gully spar buoy TJ46	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	14 mm	3	3	2022				
6261.8100	TJ59	47-44-28.935	64-41-14.325	Shippagan South Gully spar buoy TJ59	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	4	3	2021				
6261.7000	TJ50	47-44-11.8	64-40-54.8	Shippagan South Gully spar buoy TJ50	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	14 mm	4	3	2020				
6261.8200	TJ63	47-44-33.1	64-41-20.5	Shippagan South Gully spar buoy TJ63	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	6	3	2020				
6260.1000	TJ39	47-43-53.83	64-40-13.94	Shippagan South Gully spar buoy TJ39	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	6	3	2022				
6261.1000	TJ43	47-44-2.9	64-40-32.6	Shippagan South Gully spar buoy TJ43	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	4	3	2020				
6261.8000	TJ54	47-44-22.2	64-41-4.8	Shippagan South Gully spar buoy TJ54	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	14 mm	4	3	2022				
1250.7000	TJA	47-43-23.7	64-40-5.34	Shippagan Gully cautionary light buoy TJA	Seasonal	Yellow	GDI 0.9m Can	550 kg Concrete anchor	20 mm	5	3	2020				
1248.7100	TJ12	47-43-8.04	64-40-0	Shippagan Gully Light Buoy TJ12	Seasonal	Red	0.75m SB 105 Conical	1150 kg Concrete anchor	20 mm	7	3	2022				
1285.5000	EG12	47-49-42.72	64-44-11.88	Shippagan Channel light buoy EG12	Seasonal (in place year)	Red	0.6m Steel Spar	1000 kg Serrated anchor	20 mm	27	3	2022				
1257.7000	TJ29	47-43-33.78	64-40-2.34	Shippagan South Gully Light Buoy TJ29	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	8	3	2022				
6257.6100	TJ30	47-43-33.84	64-39-59.76	Shippagan Harbour Spar Buoy TJ30	Seasonal (in place year)	Red	2ft 11in Tideland/NPL (WB-390)	180 kg Concrete anchor	20 mm	5	3	2021				

1258.1000	TJ31	47-43-41.62	64-40-4.91	Shippagan South Gully light buoy TJ31	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	6	3	2021					
1258.1200	TJ32	47-43-42.07	64-40-2.81	Shippagan Harbour light buoy TJ32	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	14 mm	5	3	2021					
1248.1200	TJ5	47-42-48.66	64-39-31.32	Shippagan South Gully Light Buoy TJ5	Seasonal	Green	0.6m SB 60 Spar Can Pl	275 kg Concrete anchor	14 mm	7	3	2022					
1248.1300	TJ6	47-42-54.18	64-39-37.08	Shippagan South Gully Light Buoy TJ6	Seasonal	Red	0.3m Spar Conical Plastic(ORT)	275 kg Concrete anchor	14 mm	7	3	2020					
1282.5000	EG8	47-50-40.2	64-43-43.6	Shippagan Channel light buoy EG8	Seasonal (in place year)	Red	0.6m Spar Conical (Long)	1820 kg Concrete anchor	20 mm	27	3	2021					
1289.0000	EG21	47-46-7.2	64-42-59.6	Shippagan Channel light buoy EG21	Seasonal (in place year)	Green	0.6m Plastic Ice Spar (18 ft. long)	1150 kg Concrete anchor	20 mm	27	3	2021					
1282.0000	EG5	47-51-11.2	64-43-57.6	Shippagan Channel light buoy EG5	Seasonal (in place year)	Green	0.6m Plastic Ice Spar (14 ft. long)	1150 kg Concrete anchor	20 mm	27	3	2022					
1253.0000	TJ20	47-43-12.18	64-40-3.84	Shippagan Gully light buoy TJ20	Seasonal	Red	0.75m SB 105 Conical	360 kg Concrete anchor	20 mm	3	3	2020					
1257.5000	TJ27	47-43-28.8	64-40-3.36	Shippagan South Gully light buoy TJ27	Seasonal	Green	0.75m SB 105 Can	550 kg Concrete anchor	20 mm	5	3	2021					
1260.0000	TJ38	47-43-52.22	64-40-8.75	Shippagan Harbour light buoy TJ38	Seasonal	Red	2ft 11in Tideland/NPL (WB-390)	180 kg Concrete anchor	20 mm	9	3	2021					
1261.0000	TJ42	47-44-3.2	64-40-30.1	Shippagan Harbour light buoy TJ42	Seasonal (in place year)	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	20 mm	9	3	2021					
1261.5000	TJ47	47-44-8.22	64-40-52.8	Shippagan South Gully light buoy TJ47	Seasonal (in place year)	Green	0.3m Spar Can-Plastic (ORT)	550 kg Concrete anchor	20 mm	9	3	2021					
1261.5500	TJ55	47-44-20.978	64-41-6.91	Shippagan Harbour light buoy TJ55	Seasonal (in place year)	Green	0.3m Spar Can-Plastic (ORT)	550 kg Concrete anchor	20 mm	8	3	2021					
1261.6000	TJ60	47-44-33.19	64-41-15.95	Shippagan Harbour light buoy TJ60	Seasonal (in place year)	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	20 mm	11	3	2021					
1284.0000	EG11	47-49-54.2	64-43-50.6	Shippagan Channel light buoy EG11	Seasonal (in place year)	Green	0.6m Steel Spar	1820 kg Concrete anchor	26 mm	27	3	2021					
1286.0000	EG14	47-48-53.2	64-43-27.6	Shippagan Channel light buoy EG14	Seasonal (in place year)	Red	0.6m Steel Spar	1150 kg Serrated anchor	20 mm	27	3	2022					
1286.6000	EG17	47-47-3.2	64-43-17.6	Shippagan Channel light buoy EG17	Seasonal (in place year)	Green	0.6m Spar Can (Long)	1360 kg Concrete anchor	26 mm	27	3	2021					
1286.8000	EG18	47-46-48.2	64-43-36.6	Shippagan Channel light buoy EG18	Seasonal (in place year)	Red	0.6m Spar Conical (Long)	1820 kg Concrete anchor	22 mm	27	3	2021					
1290.0000	EG24	47-45-34.2	64-42-43.6	Shippagan Channel light buoy EG24	Seasonal (in place year)	Red	0.6m Spar Conical (Long)	1150 kg Concrete anchor	20 mm	27	3	2021					
1291.0000	EG25	47-45-2	64-42-15.7	Shippagan Channel light buoy EG25	Seasonal (in place year)	Green	0.6m Plastic Ice Spar (14 ft. long)	1150 kg Concrete anchor	26 mm	27	3	2021					
1293.0000	EJ3	47-46-44.2	64-42-16.6	Shippagan Sound light buoy EJ3	Seasonal (in place year)	Green	0.6m Plastic Ice Spar (14 ft. long)	1150 kg Concrete anchor	26 mm	15	3	2021					
1248.0000	TJ	47-42-37.86	64-38-59.28	Shippagan Fairway Buoy TJ	Seasonal	Red-White	0.6m SB 60 Spar Can Pl	800 kg Serrated anchor	20 mm	27		2020					
1273.1000	EC1	47-53-39.2	64-38-52.6	Shippagan Flat East Light Buoy EC1	Seasonal	Green	0.8m SB 75 Can Plastic	450 kg Concrete anchor	14 mm	5	3	2021					
6260.3000	TJ41	47-43-58.46	64-40-23.07	Shippagan South Gully spar buoy TJ41	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	6	3	2021					
1273.1500	EC4	47-53-12.2	64-40-6.4	Shippagan Flat Light Buoy EC4	Seasonal	Red	0.8m SB 75 Conical Plastic	450 kg Concrete anchor	14 mm	8	3	2020					
6251.5100	TJ11	47-43-.33	64-39-53.11	Shippagan Gully Spar Buoy TJ11	Seasonal	Green	0.75m Swift Current Can	180 kg Concrete anchor	20 mm	8	3	2021					
1253.1000	TJ22	47-43-16.98	64-40-5.22	Shippagan Gully Light Buoy TJ22	Seasonal	Red	GDI 0.9m Conical	360 kg Concrete anchor	20 mm	3	3	2020					

6291.1000	EG27	47-44-54.2	64-42-.6	Shippagan spar buoy EG27	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	5	3	2022				
6291.2000	EG29	47-44-50.2	64-41-51.6	Shippagan spar buoy EG29	Seasonal	Green	0.6m Plastic Ice Spar (14 ft. long)	180 kg Concrete anchor	14 mm	10	3	2022				
6291.3000	EG30	47-44-44.2	64-41-58.5	Shippagan Channel spar buoy EG30	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	14 mm	11	3	2022				
1295.3000	EJ5	47-46-24.2	64-41-21.6	Baie de Lamèque light buoy EJ5	Seasonal (in place year)	Green	0.6m Plastic Ice Spar (18 ft. long)	1150 kg Concrete anchor	26 mm	24	3	2021				
1295.4000	EJ7	47-46-32.2	64-40-45.6	Baie de Lamèque light buoy EJ7	Seasonal (in place year)	Green	0.6m Plastic Ice Spar (14 ft. long)	1150 kg Concrete anchor	20 mm	15	3	2022				
1298.0000	EJ10	47-46-43.2	64-40-20.6	Baie de Lamèque light buoy EJ10	Seasonal (in place year)	Red	0.6m Plastic Ice Spar (14 ft. long)	1150 kg Concrete anchor	26 mm	17	3	2022				
1299.0000	EJ11	47-47-.2	64-40-8.6	Baie de Lamèque light buoy EJ11	Seasonal (in place year)	Green	0.6m Plastic Ice Spar (14 ft. long)	1150 kg Concrete anchor	20 mm	9	3	2022				
1300.0000	EJ14	47-47-15.5	64-39-44.4	Baie de Lamèque light buoy EJ14	Seasonal (in place year)	Red	0.6m Plastic Ice Spar (14 ft. long)	550 kg Concrete anchor	20 mm	9	3	2022				
1249.1000	TJ10	47-43-3.009	64-39-53.638	Shippagan Gully Light Buoy TJ10	Seasonal	Red	GP103 Plastic Conical Fast Water Bu	275 kg Concrete anchor	14 mm	7	3	2020				
1248.5100	TJ9	47-42-58.11	64-39-44.77	Shippagan Gully Light Buoy TJ9	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	275 kg Concrete anchor	14 mm	7	3	2020				
1248.1330	TJ7	47-42-52.5	64-39-39.3	Shippagan South Gully Light Buoy TJ7	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	275 kg Concrete anchor	14 mm	7	3	2022				
1257.3000	TJ26	47-43-25.68	64-40-2.64	Shippagan South Gully Light Buoy TJ26	Seasonal	Red	0.75m SB 105 Conical	1150 kg Concrete anchor	14 mm	5	3	2020				
1248.1510	TJ8	47-42-58.68	64-39-47.64	Shippagan South Gully Light Buoy TJ8	Seasonal	Red	0.3m Spar Conical Plastic(ORT)	275 kg Concrete anchor	18 mm	7	3	2020				
Total																

St. Andrews & Chamcook Channel

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
63.0000	SY4	45-4-13.774	67-4-23.961	Niger Reef Light Spar SY4	Year Round	Red	0.6m SB 60 Spar Conical Pl	1000 kg Serrated anchor	26 mm	18	3	2022				
5065.1000	SX1	45-3-8.08	67-2-20.954	St. Andrews Island SX1	Year Round	Green	0.6m SB 60 Spar Can Pl	900 kg Concrete anchor	26 mm	13	3	2022				
5065.2000	SX2	45-3-39.281	67-0-33.457	Tongue Shoal SX2	Year Round	Red	0.6m SB 60 Spar Conical Pl	900 kg Concrete anchor	26 mm	27	3	2022				
5066.1000	SX10	45-4-.278	67-2-46.459	St. Andrews East Middle SX10	Year Round	Red	0.6m SB 60 Spar Conical Pl	900 kg Concrete anchor	26 mm	13	3	2022				
5066.1100	SX11	45-4-2.708	67-2-54.835	St. Andrews East Middle SX11	Year Round	Green	0.6m SB 60 Spar Can Pl	600 kg Serrated anchor	26 mm	18	3	2020				
5066.4000	SX4	45-3-47.345	67-1-44.447	Short Bay SX4	Year Round	Red	0.6m SB 60 Spar Conical Pl	800 kg Serrated anchor	26 mm	18	3	2022				
5066.5000	SX5	45-3-43.972	67-2-10.167	St. Andrews East Entrance SX5	Year Round	Green	0.6m SB 60 Spar Can Pl	900 kg Concrete anchor	26 mm	27	3	2022				
5066.7000	SX7	45-3-51.419	67-2-35.532	St. Andrews East Outer SX7	Year Round	Green	0.6m SB 60 Spar Can Pl	900 kg Concrete anchor	26 mm	13	3	2022				
5066.8000	SX8	45-3-53.044	67-2-34.57	St. Andrews East Outer SX8	Year Round	Red	0.6m SB 60 Spar Conical Pl	900 kg Concrete anchor	26 mm	13	3	2022				

5075.3900	SU3	45-7-12.168	67-2-45.955	Chamcook SU3	Year Round	Green	0.75m SB 105 Can	900 kg Concrete anchor	20 mm	13	3	2021				
5067.2000	SY2	45-3-56.574	67-4-34.204	Niger Reef SY2	Year Round	Red	0.6m SB 60 Spar Conical Pl	900 kg Concrete anchor	26 mm	27	3	2022				
5067.6000	SY6	45-4-13.794	67-3-51.279	St. Andrews West Middle SY6	Year Round	Red	0.3m Spar-Conical Plastic (OR	225 kg Concrete anchor	14 mm	13	3	2022				
5067.8000	SY8	45-4-13.799	67-3-35.509	St. Andrews West Inner SY8	Year Round	Red	0.3m Spar-Conical Plastic (OR	225 kg Concrete anchor	14 mm	13	3	2022				
5075.4000	SU4	45-7-15.178	67-2-46.953	Chamcook Channel SU4	Year Round	Red	0.75m SB 105 Conical	900 kg Concrete anchor	20 mm	13	3	2022				
5075.4200	SV	45-4-11.279	67-1-13.458	Pagan Point East SV	Year Round	Black-Yellow-Black	0.6m SB 60 Spar Conical Pl	900 kg Concrete anchor	26 mm	13	3	2022				
												Total				

St. Croix River

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
58.7000	S18	45-10-0	67-11-30	Spruce Point Light Spar S18	Seasonal (i	Red	0.6m SB 60 Spar Conical Pl	900 kg Concrete anchor	26 mm	18	3	2020				
5058.1400	S24	45-9-49.5	67-13-25	Hills Point East S24	Year Round	Red	0.3m Spar-Conical Plastic (OR	225 kg Concrete anchor	14 mm	13	3	2020				
58.6000	S16	45-9-51	67-9-38	Oak Point Light Buoy S16	Seasonal (i	Red	0.6m SB 60 Spar Conical Pl	600 kg Serrated anchor	26 mm	13	3	2020				
5058.1000	S20	45-10-9.733	67-12-32.88	Marks Point S20	Year Round	Red	0.3m Spar-Conical Plastic (OR	225 kg Concrete anchor	14 mm	13	3	2020				
5058.1200	S22	45-10-2.454	67-12-56.829	Yellow Rock S22	Year Round	Red	0.3m Spar-Conical Plastic (OR	225 kg Concrete anchor	14 mm	13	3	2020				
5058.1600	S26	45-9-53.268	67-13-41.984	Hills Point West S26	Year Round	Red	0.3m Spar-Conical Plastic (OR	225 kg Concrete anchor	14 mm	13	3	2020				
5058.1800	S28	45-10-21	67-14-27	Hannah Point S28	Year Round	Red	0.3m Spar-Conical Plastic (OR	225 kg Concrete anchor	14 mm	13	3	2020				
5058.2000	S30	45-10-58.264	67-15-11.992	Williams Point S30	Year Round	Red	0.3m Spar-Conical Plastic (OR	225 kg Concrete anchor	14 mm	13	3	2020				
5058.2200	S32	45-11-13	67-15-39	Crockers Island S32	Year Round	Red	0.3m Spar-Conical Plastic (OR	225 kg Concrete anchor	14 mm	13	3	2020				
5058.2400	S34	45-11-27.814	67-16-9.11	Hospital Ledge S34	Year Round	Red	0.3m Spar-Conical Plastic (OR	225 kg Concrete anchor	14 mm	13	3	2020				
5058.8000	S18/2	45-10-14	67-11-58	Brays Point S18/2	Year Round	Red	0.3m Spar-Conical Plastic (OR	225 kg Concrete anchor	14 mm	13	3	2020				
												Total				

St. Louis & Polonie River

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
1154.0000	XX4	46-46-4.44	64-50-56.7	Kouchibouguacis River light buoy XX4	Seasonal	Red	2ft 11in Tideland/NPL (WB-390)	180 kg Concrete anchor	14 mm	9	3	2021				
1154.1000	XX13	46-46-2.46	64-51-13.2	Kouchibouguacis River light buoy XX13	Seasonal	Green	0.8m SB 75 Can Plastic	180 kg Concrete anchor	14 mm	9	3	2020				
1154.2000	XX19	46-46-1.98	64-51-34.74	Kouchibouguacis River light buoy XX19	Seasonal	Green	2ft 11in Tideland/NPL (WB-390)	180 kg Concrete anchor	14 mm	9	3	2021				
1154.4000	XX24	46-47-15	64-52-40	Kouchibouguacis River light buoy XX24	Seasonal	Red	2ft 11in Tideland/NPL (WB-390)	180 kg Concrete anchor	14 mm	9	3	2021				
1154.4500	XX35	46-46-3.1	64-52-2.5	Kouchibouguacis River light buoy XX35	Seasonal	Green	2ft 11in Tideland/NPL (WB-390)	180 kg Concrete anchor	14 mm	12	3	2020				
1154.5000	XX36	46-47-15	64-52-40	Kouchibouguacis River light buoy XX36	Seasonal	Red	2ft 11in Tideland/NPL (WB-390)	180 kg Concrete anchor	14 mm	6	3	2021				
1154.6000	XX37	46-47-15.2	64-52-37.7	Kouchibouguacis River light buoy XX37	Seasonal	Green	2ft 11in Tideland/NPL (WB-390)	180 kg Concrete anchor	14 mm	5	3	2021				
1154.8000	XX39	46-47-15	64-52-40	Kouchibouguacis River light buoy XX39	Seasonal	Green	2ft 11in Tideland/NPL (WB-390)	180 kg Concrete anchor	14 mm	6	3	2020				
1154.8500	XX41	46-46-5.2	64-52-3.4	Kouchibouguacis River light buoy XX41	Seasonal	Green	2ft 11in Tideland/NPL (WB-390)	180 kg Concrete anchor	14 mm	8	3	2021				
1154.9000	XX42	46-47-15	64-52-40	Kouchibouguacis light buoy XX42	Seasonal	Red	2ft 11in Tideland/NPL (WB-390)	180 kg Concrete anchor	14 mm	6	3	2021				
1154.9500	XX43	46-46-1.3	64-52-7.3	Kouchibouguacis River light buoy XX43	Seasonal	Green	2ft 11in Tideland/NPL (WB-390)	180 kg Concrete anchor	14 mm	8	3	2021				
6154.1100	XX2	46-46-5.34	64-50-39.54	Blacklands Gully conical buoy XX2	Seasonal	Red	0.8m SB 75 Conical Plastic	180 kg Concrete anchor	14 mm	18	3	2021				
6154.1300	XX7	46-46-2.4	64-50-57.42	Blacklands Gully Green Plastic Can XX7	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	9	3	2021				
6154.1400	XX8	46-46-4.56	64-51-8.04	Blacklands Gully red spar XX8	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	90 kg Concrete anchor	14 mm	4	3	2022				
6154.1500	XX9	46-46-2.76	64-51-4.68	Blacklands Gully green can XX9	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	4	3	2022				
6154.1600	XX10	46-46-2.7	64-51-12.54	Blacklands Gully red conical XX10	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	90 kg Concrete anchor	5/8 inches	9	1	2020				
6154.1700	XX18	0-0-0	0-0-0	Blacklands Gully red conical XX18	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	6	1	2020				
6154.1800	XX15	46-46-1.68	64-51-20.22	Blacklands Gully Green Plastic Can XX15	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	90 kg Concrete anchor	14 mm	9	3	2020				
6154.2100	XX17	0-0-0	0-0-0	Blacklands Gully green can XX17	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	90 kg Concrete anchor	5/8 inches	9	1	2020				
6154.2300	XX16	46-46-7.14	64-51-24.3	Blacklands Gully red conical XX16	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Stone anchor	5/8 inches	9	1	2020				
6154.4100	XX26	0-0-0	0-0-0	Blacklands Gully Red Conical XX26	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	6	3	2021				
6154.4200	XX28	0-0-0	0-0-0	Blacklands Gully Red Conical XX28	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	90 kg Concrete anchor	14 mm	6	3	2021				
6154.4300	XX30	0-0-0	0-0-0	Blacklands Gully Red Conical XX30	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	90 kg Concrete anchor	14 mm	6	3	2020				
6154.4400	XX32	0-0-0	0-0-0	Blacklands Gully Red Conical XX32	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	90 kg Concrete anchor	14 mm	6	3	2021				

6154.4550	XX27	46-46-3.9	64-51-50.94	Blacklands Gully Green Can XX27	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	6	1	2020				
6154.4600	XX29	0-0-0	0-0-0	Blacklands Gully Green Can XX29	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	6	1	2020				
6154.4700	XX33	0-0-0	0-0-0	Kouchibouguacis River Buoy XX33	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	6	1	2020				
6154.7000	STK37	0-0-0	0-0-0	Kouchibouguacis River - 37 Green Stakes STK37	Seasonal		Stakes									
6154.8000	STK44	--	--	Kouchibouguacis River - 44 Red Stakes STK44	Seasonal		Stakes									
6154.1620	XX6	46-46-4.32	64-51-1.44	Blacklands Gully Red Spar Buoy XX6	Seasonal	Red	0.3m Spar Conical (ORT)	115 kg Concrete anchor	14 mm	9	3	2020				
6154.6000	PLAS1	46-46-50.46	64-53-54.96	Kouchibouguacis River Buoy PLAS1	Seasonal	Green	0.4m SB 40 Can Plastic	45 kg Concrete anchor	14 mm	5	3	2021				
6154.4800	XX33/5	46-46-13	64-52-1	Kouchibouguacis River buoy XX33/5	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	6	1	2020				
												Total				

Tabusintac

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
1238.2300	TA15	47-19-8.04	64-55-56.46	Tabusintac Light Buoy TA15	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	8	3	2022				
1238.2400	TA16	47-19-9.66	64-55-50.1	Tabusintac Light Buoy TA16	Seasonal	Red	2ft 11in Tideland/NPL (WB-390)	180 kg Concrete anchor	14 mm	8	3	2022				
1238.2600	TA18	47-19-9.66	64-55-57.24	Tabusintac South Gully light buoy TA18	Seasonal	Red	2ft 11in Tideland/NPL (WB-390)	180 kg Concrete anchor	14 mm	5	3	2022				
1238.2700	TA19	47-19-9.9	64-56-3.36	Tabusintac Light Buoy TA19	Seasonal	Green	2ft 11in Tideland/NPL (WB-390)	180 kg Concrete anchor	14 mm	3	3	2022				
1238.1700	TA10	47-19-4.68	64-55-32.28	Tabusintac Light Buoy TA10	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	14 mm	3	3	2022				
1238.2100	TA13	47-19-6.72	64-55-47.64	Tabusintac Light Buoy TA13	Seasonal	Green	2ft 11in Tideland/NPL (WB-390)	180 kg Concrete anchor	14 mm	3	3	2022				
1238.2800	TA20	47-19-12.54	64-56-7.74	Tabusintac Light Buoy TA20	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	14 mm	0	3	2022				
1238.0500	TA2/2	47-18-56.28	64-55-21.12	Tabusintac Light Buoy TA2/2	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	14 mm	15	3	2020				
1238.2900	TA21	47-19-11.94	64-56-7.44	Tabusintac Light Buoy TA21	Seasonal	Green	2ft 11in Tideland/NPL (WB-390)	180 kg Concrete anchor	14 mm	0	3	2020				
1238.3000	TA22	47-19-17.76	64-56-8.1	Tabusintac South Gully light buoy TA22	Seasonal	Red	2ft 11in Tideland/NPL (WB-390)	180 kg Concrete anchor	14 mm	4	3	2020				
1238.3100	TA22/2	47-19-25.98	64-56-7.56	Tabusintac light buoy TA22/2	Seasonal	Red	2ft 11in Tideland/NPL (WB-390)	180 kg Concrete anchor	14 mm	4	3	2022				
1238.3200	TA22/4	47-19-36.48	64-56-7.2	Tabusintac light buoy TA22/4	Seasonal	Red	2ft 11in Tideland/NPL (WB-390)	180 kg Concrete anchor	14 mm	4	3	2022				
1238.4000	TA23	47-19-19.74	64-56-12.84	Tabusintac Gully light buoy TA23	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	4	3	2022				
1238.1000	TA4	47-18-59.28	64-55-24	Tabusintac South Gully Approach light buoy TA4	Seasonal	Red	2ft 11in Tideland/NPL (WB-390)	180 kg Concrete anchor	14 mm	18	3	2022				

1238.2000	TA12	47-19-7.32	64-55-37.32	Tabusintac South Gully Approach light buoy TA12	Seasonal	Red	2ft 11in Tideland/NPL (WB-390)	180 kg Concrete anchor	14 mm	12	3	2022				
1238.4500	TA26/2	47-19-43.68	64-56-5.94	Tabusintac light buoy TA26/2	Seasonal	Red	2ft 11in Tideland/NPL (WB-390)	180 kg Concrete anchor	14 mm	5	3	2022				
1238.5000	TA34	47-19-54.84	64-56-7.92	Tabusintac Bay light buoy TA34	Seasonal	Red	2ft 11in Tideland/NPL (WB-390)	180 kg Concrete anchor	14 mm	9	3	2022				
1238.6000	TA37	47-19-51.36	64-56-9.96	Tabusintac Bay light buoy TA37	Seasonal	Green	2ft 11in Tideland/NPL (WB-390)	180 kg Concrete anchor	14 mm	4	3	2022				
1238.6500	TA39	47-20-2.52	64-56-18.42	Tabusintac Bay light buoy TA39	Seasonal	Green	SLB700RB	180 kg Concrete anchor	14 mm	4	3	2022				
1238.6600	TA41	47-20-19.86	64-56-55.2	Tabusintac Bay light buoy TA41	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	4	3	2022				
6239.0800	TA3	47-18-53.22	64-55-22.68	Tabusintac buoy TA3	Seasonal	Green	0.4m SB 40 Can Plastic	180 kg Concrete anchor	14 mm	4	3	2022				
6239.1000	TA5	47-18-49.92	64-55-25.5	Tabusintac buoy TA5	Seasonal	Green	0.4m SB 40 Can Plastic	180 kg Concrete anchor	14 mm	4	3	2022				
6239.1110	TA7	47-18-58.74	64-55-27.36	Tabusintac buoy TA7	Seasonal	Green	0.4m SB 40 Can Plastic	180 kg Concrete anchor	14 mm	4	3	2022				
6239.1310	TA11	47-19-3.48	64-55-37.98	Tabusintac buoy TA11	Seasonal	Green	0.4m SB 40 Can Plastic	180 kg Concrete anchor	14 mm	4	3	2022				
6239.1400	TA14	47-19-9.36	64-55-44.34	Tabusintac Buoy TA14	Seasonal	Red	2ft 11in Tideland/NPL (WB-390)	180 kg Concrete anchor	14 mm	4	3	2022				
6240.2000	STK46	0-0-0	0-0-0	Tabusintac - 46 stakes (green) STK46	Seasonal		Stakes									
6240.2500	STK9	0-0-0	0-0-0	Tabusintac - 9 stakes (red) STK9	Seasonal		Stakes									
1237.9900	TA1	47-18-51.72	64-55-20.34	Tabusintac Light Buoy TA1	Seasonal	Green	0.3m Spar Can- Plastic (ORT)	180 kg Concrete anchor	14 mm	15	3	2020				
1238.1300	TA6	47-19-1.74	64-55-27.18	Tabusintac Light Buoy TA6	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	14 mm	3	3	2022				
1238.1600	TA9	47-19-1.26	64-55-31.8	Tabusintac South Gully Approach light buoy TA9	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	4	3	2022				
6240.2600	PLAS1	--	--	Tabusintac Conical Plastic Buoy PLAS1	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	0	1	2020				
1240.2200	TA47	47-20-27.12	64-57-27	Tabusintac Gully Light Buoy TA47	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	0	3	2021				
Total																

Tracadie North Bay

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
6241.7000	STK40	0-0-0	0-0-0	Tracadie North Bay - 40 Green Stakes STK40	Seasonal		Stakes									
6241.9000	STK41	0-0-0	0-0-0	Tracadie North Bay - 41 Red Stakes STK41	Seasonal		Stakes									
Total																

Tracadie North Gully

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
1240.5000	TE4	47-28-51.823	64-52-33.679	North Tracadie Approach light buoy TE4	Seasonal	Red	2ft 11in Tideland/NPL (WB-390)	180 kg Concrete anchor	14 mm	18	3	2020				
1241.4000	TE25	47-30-4.086	64-52-45.444	North Tracadie light buoy TE25	Seasonal	Green	2ft 11in Tideland/NPL (WB-390)	180 kg Concrete anchor	14 mm	14	3	2020				
1241.6000	TE34	47-30-37.955	64-53-2.281	Tracadie light buoy TE34	Seasonal	Red	2ft 11in Tideland/NPL (WB-390)	180 kg Concrete anchor	14 mm	14	3	2020				
1241.0000	TE12	47-29-8.682	64-52-50.347	North Tracadie Harbour Entrance light buoy TE12	Seasonal	Red	2ft 11in Tideland/NPL (WB-390)	180 kg Concrete anchor	14 mm	12	3	2020				
1241.2000	TE15	47-29-25.062	64-53-2.551	North Tracadie Harbour light buoy TE15	Seasonal	Green	2ft 11in Tideland/NPL (WB-390)	180 kg Concrete anchor	14 mm	9	3	2020				
6240.8900	TE5	47-28-49.566	64-52-24.467	Tracadie North Gully TE5	Seasonal	Green	0.8m SB 75 Can Plastic	180 kg Concrete anchor	14 mm	12	3	2020				
6240.9000	TE8	47-28-51.071	64-52-27.545	Tracadie North Gully TE8	Seasonal	Red	0.8m SB 75 Conical Plastic	180 kg Concrete anchor	14 mm	12	3	2020				
6240.9100	TE10	47-28-57.576	64-52-38.334	Tracadie North Gully TE10	Seasonal	Red	0.8m SB 75 Conical Plastic	180 kg Concrete anchor	14 mm	12	3	2020				
6241.4200	TE18	47-30-46	64-52-45	Tracadie North Gully TE18	Seasonal	Red	0.4m SB 40 Conical Plastic	45 kg Concrete anchor	14 mm	4	3	2020				
6241.4400	TE17	47-30-57	64-52-32	Tracadie North Gully TE17	Seasonal	Green	0.4m SB 40 Can Plastic	45 kg Concrete anchor	14 mm	4	3	2020				
6241.6200	STK20	0-0-0	0-0-0	Tracadie North Gully - 20 Stakes (Red) STK20	Seasonal		Stakes									
6241.6500	STK20	0-0-0	0-0-0	Tracadie North Gully - 20 Stake (Green) STK20	Seasonal		Stakes									
1241.8000	TE38	47-30-36.011	64-53-33.18	North Tracadie Gully light buoy TE38	Seasonal	Red	2ft 11in Tideland/NPL (WB-390)	180 kg Concrete anchor	14 mm	14	3	2020				
6240.4100	TE16	47-30-48	64-52-22	Tracadie North Gully TE16	Seasonal	Red	0.4m SB 40 Conical Plastic	45 kg Concrete anchor	14 mm	4	3	2020				
6241.4500	TE19	47-30-48	64-52-48	Tracadie North Gully TE19	Seasonal	Green	0.4m SB 40 Can Plastic	45 kg Concrete anchor	14 mm	4	3	2020				
6241.5000	TE20	47-30-42	64-52-50	Tracadie North Gully TE20	Seasonal	Red	0.4m SB 40 Conical Plastic	45 kg Concrete anchor	14 mm	2	3	2020				
6241.6600	STK15	--	--	Tracadie North Gully - 15 Stakes (Red) STK15	Seasonal		Stakes									
6241.6700	BUS10	--	--	Tracadie North Gully - 10 Bushes (Green) BUS10	Seasonal		Stakes									
1242.0000	TE46	47-30-46.757	64-54-13.032	North Harbour Gully light buoy TE46	Seasonal	Red	2ft 11in Tideland/NPL (WB-390)	180 kg Concrete anchor	20 mm	14	3	2020				
1242.2000	TE48	47-30-58.057	64-54-19.577	North Harbour Gully light buoy TE48	Seasonal	Red	2ft 11in Tideland/NPL (WB-390)	180 kg Concrete anchor	14 mm	14	3	2020				
1242.4000	TE49	47-31-9.469	64-54-16.463	Tracadie Gully light buoy TE49	Seasonal	Green	2ft 11in Tideland/NPL (WB-390)	180 kg Concrete anchor	14 mm	14	3	2020				
Total																

Tracadie South Gully

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
1238.8000	TC	47-28-40	64-50-58	South Tracadie light buoy TC	Seasonal	Red-White	0.6m SB 60 Spar Conical Pl	450 kg Concrete anchor	26 mm	27	3	2020				
1238.9000	TC6	47-28-49.548	64-51-38.185	South Tracadie Entrance light buoy TC6	Seasonal	Red	GDI 680N Conical	275 kg Concrete anchor	20 mm	18	3	2020				
1239.1000	TC12	47-28-44.573	64-52-29.359	South Tracadie Entrance light buoy TC12	Seasonal	Red	2.0m Mobilis Trackless	275 kg Concrete anchor	20 mm	4	3	2020				
1239.2000	TC14	47-28-40.307	64-52-31.555	South Tracadie light buoy TC14	Seasonal	Red	2ft 11in Tideland/NPL (WB-390)	275 kg Concrete anchor	20 mm	14	3	2020				
1239.3000	TC19	47-28-30.695	64-52-32.437	South Tracadie light buoy TC19	Seasonal	Green	2ft 11in Tideland/NPL (WB-390)	275 kg Concrete anchor	20 mm	14	3	2020				
1239.4000	TC22	47-28-20.73	64-52-35.227	South Tracadie light buoy TC22	Seasonal	Red	2ft 11in Tideland/NPL (WB-390)	275 kg Concrete anchor	20 mm	14	3	2020				
1239.4400	TC24	47-28-.06	64-52-57.3	South Tracadie light buoy TC24	Seasonal	Red	2ft 11in Tideland/NPL (WB-390)	275 kg Concrete anchor	20 mm	4	3	2020				
1239.6000	TD4	47-28-5.671	64-54-20.718	South Tracadie light buoy TD4	Seasonal	Red	2ft 11in Tideland/NPL (WB-390)	275 kg Concrete anchor	20 mm	9	3	2020				
1239.5000	TD	47-28-11.323	64-52-45.264	South Tracadie bifurcation light buoy TD	Seasonal	Red-Green-Red	2ft 11in Tideland/NPL (WB-390)	275 kg Concrete anchor	20 mm	14	3	2020				
1239.6500	TD5	47-28-10.117	64-53-38.976	South Tracadie light buoy TD5	Seasonal	Green	2ft 11in Tideland/NPL (WB-390)	275 kg Concrete anchor	20 mm	9	3	2020				
1239.7000	TD8	47-28-17.375	64-53-26.261	South Tracadie light buoy TD8	Seasonal	Red	2ft 11in Tideland/NPL (WB-390)	275 kg Concrete anchor	20 mm	9	3	2020				
6238.9400	PLAS1	0-0-0	0-0-0	Tracadie South Gully conical plastic buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	4	1	2020				
6238.8900	TC5	47-28-51.107	64-52-7.435	South Tracadie TC5	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	7	3	2020				
6238.9100	TC8	47-28-30	64-55-0	South Tracadie TC8	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	14 mm	7	3	2020				
6238.9200	TC10	47-28-52.845	64-52-9.189	South Tracadie TC10	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	45 kg Concrete anchor	14 mm	2	3	2020				
6238.9300	STK16	0-0-0	0-0-0	Tracadie South Gully (red) - STK16	Seasonal		Stakes									
6238.9310	STK10	--	--	Tracadie South Gully (red) - STK10	Seasonal		Stakes									
6238.9600	STK2	0-0-0	0-0-0	Tracadie South Gully - 2 (Green) STK2	Seasonal		Stakes									
6238.9610	STK9	--	--	Tracadie South Gully (green) - STK9	Seasonal		Stakes									
6238.9410	PLAS1	0-0-0	0-0-0	Tracadie South Gully can plastic buoy	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	4	1	2020				
Total																