

ANNEX B – BASIS OF PAYMENT

Payment will be made for costs reasonably and properly incurred in the performance of the work, in accordance with the contractor's cost proposal and the Statement of Work.

Offerors can bid on this project in whole or in part (by choosing one (1) or multiple locations). By choosing a location, the bidder agrees to cover the entire area pertaining to the location. (e.g. All buoy locations under Annapolis).

Annapolis

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
204.0000	V1	44-38-57.857	65-44-48.835	Bear Island Light Buoy V1	Year Round	Green	0.6m SB 60 Spar Can Pl	900 kg Concrete anchor	26 mm	27	3	2021				
205.0000	V2	44-37-55.3602	65-45-5.8398	The Raquette Light Buoy V2	Year Round	Red	0.6m SB 60 Spar Conical Pl	1000 kg Serrated anchor	20 mm	18	3	2021				
209.1000	VE1	44-39-36	65-42-5.4	Port Wade Light Buoy VE1	Year Round	Green	0.6m SB 60 Spar Can Pl	600 kg Serrated anchor	20 mm	18	3	2021				
209.3000	VE3	44-40-57.3588	65-39-7.8378	Black Point Light Buoy VE3	Year Round	Green	1.25m Plastic Can	1150 kg Serrated anchor	1 inch	27	3	2021				
209.8000	VE4	44-42-18.8568	65-37-16.8378	Goat Island Light Buoy VE4	Year Round	Red	0.75m SB 105 Conical	800 kg Serrated anchor	20 mm	27	3	2021				
210.3000	VE5	44-42-47.6	65-34-42.5	Marsh Point Light Buoy VE5	Year Round	Green	1.5m SB 98 Plastic	1000 kg Serrated anchor	26 mm	27	3	2021				
5209.2000	VE2	44-40-1.2	65-40-13.2	Clementsport Spar VE2	Year Round	Red	0.6m SB 60 Spar Conical Pl	600 kg Serrated anchor	20 mm	18	3	2021				
5210.6000	VE6	44-44-20.8632	65-31-32.8398	Soldiers Ledge Spar VE6	Year Round	Red	0.6m SB 60 Spar Conical Pl	600 kg Serrated anchor	20 mm	27	3	2021				
Total																

Antigonish

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
889.5000	VS	45-41-49.32	61-52-37.32	Antigonish Harbour light buoy VS	Seasonal	Red-White	1.5m SB 98 Plastic	800 kg Serrated anchor	32 mm	13	3	2021				
5889.7000	VS6	45-41-32.88	61-52-55.62	Antigonish Harbour Plastic Buoy VS6	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	275 kg Concrete anchor	14 mm	5	3	2021				
5889.8000	VS3	45-41-32.34	61-52-52.26	Antigonish Harbour Plastic Buoy VS3	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	275 kg Concrete anchor	14 mm	11	3	2021				
5889.9000	VS5	45-41-34.14	61-53-8.28	Antigonish Harbour Plastic Buoy VS5	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	275 kg Concrete anchor	14 mm	8	3	2021				
5889.9500	VS8	45-41-35.52	61-53-10.86	Antigonish Harbour Plastic Buoy VS8	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	275 kg Concrete anchor	14 mm	5	3	2020				
Total																

Auld's Cove

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
883.2000	VT2	45-38-59.26	61-26-3.62	Aulds Cove light buoy VT2	Seasonal	Red	2ft 11in Tideland/NPL (WB-390)	225 kg Concrete anchor	14 mm	14	3	2021				
5890.1000	VT1	45-38-57.76	61-26-1.62	Auld's Cove Plastic Buoy VT1	Seasonal	Green	0.4m SB 40 Can Plastic	180 kg Concrete anchor	14 mm	14	3	2021				
Total																

Baleine Harbour / Little Lorraine

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
5762.0100	JM3	45-56-49.8	59-50-15.72	Baleine Harbour & Little Lorraine JM3	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	12	3	2020				
5762.0200	JM4	45-56-48.72	59-50-8.46	Baleine Harbour & Little Lorraine JM4	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	6	3	2020				
5762.0300	JM5	45-57-2.82	59-50-5.76	Baleine Harbour & Little Lorraine JM5	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	6	3	2020				
5762.0400	JM6	45-56-48	59-50-13	Baleine Harbour & Little Lorraine JM6	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	6	3	2020				
5762.0500	JM7	45-57-11.46	59-39-56.94	Baleine Harbour & Little Lorraine JM7	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	6	3	2020				
5762.0600	JN3	45-56-58.74	59-51-30.72	Baleine Harbour & Little Lorraine JN3	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	12	3	2022				
5762.0700	JN4	45-56-51.96	59-51-22.74	Baleine Harbour & Little Lorraine JN4	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	9	3	2021				
5762.0800	JN6	45-57-1.08	59-51-29.64	Baleine Harbour & Little Lorraine JN6	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	6	3	2020				
5762.0900	JN7	45-57-6.6	59-51-37.26	Baleine Harbour & Little Lorraine JN7	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	6	3	2020				
5762.1000	JN8	45-57-11.7	59-51-36.84	Baleine Harbour & Little Lorraine JN8	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	6	3	2020				
Total																

Barchois

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
5921.2500	PLAS1	0-0-0	0-0-0	Barchois Harbour Conical Plastic Buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	6	3	2022				
5921.2400	PLAS1	0-0-0	0-0-0	Barchois Harbour Can Plastic Buoy	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	6	3	2022				
920.7000	UD4	45-45-6.386	63-14-21.663	Chamber Point light buoy UD4	Seasonal	Red	GDI 0.9m Conical	400 kg Serrated anchor	20 mm	6	3	2022				
5921.2200	UD8	45-44-28	63-15-20	Barchois Harbour Red Buoy UD8	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	6	3	2022				
920.9000	UE6	45-47-45.386	63-13-4.663	Malagash Point light buoy UE6	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	14 mm	23	3	2022				
5921.2410	PLAS1	0-0-0	0-0-0	Barchois Harbour Can Plastic Buoy	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	6	3	2022				
5921.2420	PLAS1	0-0-0	0-0-0	Barchois Harbour Can Plastic Buoy	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	6	3	2022				
5921.2430	PLAS1	--	--	Barchois Harbour can plastic buoy	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	6	3	2022				
5921.2510	PLAS1	--	--	Barchois Harbour conical plastic	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	6	3	2022				
920.6000	UD3	45-46-15.886	63-12-59.463	Jollimore Reef light buoy UD3	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	18	3	2022				
920.8000	UD4/2	45-44-32.8	63-15-14.2	Barchois Harbour light buoy UD4/2	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	14 mm	18	3	2022				
5921.2100	UD5	45-44-27	63-15-12	Barchois Harbour Green Buoy UD5	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	6	3	2022				
5921.2300	UD7	45-44-24	63-15-12	Barchois Harbour Green Buoy UD7	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	6	3	2022				
5920.2000	UE4	45-49-11.386	63-13-10.663	Washball Reef Spar Buoy UE4	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	14 mm	11	3	2022				
Total																

Barrios Beach

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
5887.4000	VP2/2	45-38-47.94	61-37-39.54	Barrios Beach Plastic Buoy VP2/2	Seasonal	Red	0.4m SB 40 Conical Plastic	250 kg Concrete anchor	14 mm	10	3	2022				
887.2000	VP2	45-39-5.7	61-37-45.8	Barrios Beach light buoy VP2	Seasonal	Red	0.75m SB 105 Conical	275 kg Concrete anchor	14 mm	14	3	2021				
887.5000	VP5	45-38-36.473	61-37-32.734	Barrios Beach light buoy VP5	Seasonal	Green	0.75m SB 105 Can	180 kg Concrete anchor	14 mm	4	3	2021				
887.7000	VP13	45-38-20.49	61-37-50.61	Barrios Beach light buoy VP13	Seasonal	Green	2.0m Mobilis Trackless	180 kg Concrete anchor	14 mm	4	3	2021				

5887.7100	VP4	45-38-35.85	61-37-34.72	Barrios Beach Plastic Buoy VP4	Seasonal	Red	0.4m SB 40 Conical Plastic	45 kg Concrete anchor	14 mm	5	3	2021				
5887.7200	VP10	45-38-23.68	61-37-48.31	Barrios Beach buoy VP10	Seasonal	Red	0.4m SB 40 Conical Plastic	45 kg Concrete anchor	14 mm	5	3	2021				
5887.7300	VP12	45-38-18	61-38-11	Barrios Beach VP12	Seasonal	Red	0.4m SB 40 Conical Plastic	45 kg Concrete anchor	14 mm	5	3	2021				
5887.7400	VP14	45-38-18	61-38-30	Barrios Beach buoy VP14	Seasonal	Red	0.4m SB 40 Conical Plastic	45 kg Concrete anchor	14 mm	5	3	2022				
5887.7500	VP16	45-38-18.5	61-38-44	Barrios Beach VP16	Seasonal	Red	0.4m SB 40 Conical Plastic	45 kg Concrete anchor	14 mm	5	3	2021				
5887.7600	VP18	45-38-19.2	61-39-2	Barrios Beach VP18	Seasonal	Red	0.4m SB 40 Conical Plastic	45 kg Concrete anchor	14 mm	5	3	2021				
5887.7700	VP7	45-38-31.69	61-37-38.47	Barrios Beach Buoy VP7	Seasonal	Green	0.4m SB 40 Can Plastic	225 kg Concrete anchor	14 mm	5	3	2021				
5887.7800	VP9	45-38-29.7	61-37-40.3	Barrios Beach Buoy VP9	Seasonal	Green	0.4m SB 40 Can Plastic	225 kg Concrete anchor	14 mm	5	3	2021				
5887.7900	VP11	45-38-27.13	61-37-44.01	Barrios Beach Buoy VP11	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	5	3	2021				
887.1000	VP	45-40-16.92	61-41-39.9	Downman bank North Cardinal light buoy VP	Seasonal	Black-Yellow	0.6m SB 60 Spar Can Pl	600 kg Serrated anchor	20 mm	27	3	2021				
Total																

Barrington

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
329.6000	JU50	43-26-57	65-34-55	Daniels Head Light Buoy JU50	Year Round	Red	0.6m SB 60 Spar Conical Pl	1000 kg Serrated anchor	26 mm	18	3	2020				
330.0000	JQ	43-27-24.5	65-32-44.5	Stoney Island Light Buoy JQ	Year Round	Red-White	1.4m Buoy	1000 kg Serrated anchor	26 mm	55	3	2020				
331.0000	JS59	43-27-58	65-32-48	Congress Shoal Light Buoy JS59	Year Round	Green	0.6m SB 60 Spar Can Pl	1000 kg Concrete anchor	20 mm	27	3	2022				
331.4400	JQ52	43-27-57.5	65-33-40.3	Stoney Island Light Buoy JQ52	Year Round	Red	1.5m SB 98 Plastic	1000 kg Serrated anchor	26 mm	15	3	2020				
331.6000	JS61	43-29-21	65-33-18	Cripple Creek Lighted Spar JS61	Year Round	Green	0.6m SB 60 Spar Can Pl	900 kg Concrete anchor	26 mm	13	3	2020				
333.5000	JS70	43-31-2.5	65-34-58	Wesses Ledge Light Buoy JS70	Year Round	Red	0.6m SB 60 Spar Conical Pl	1000 kg Serrated anchor	26 mm	18	3	2020				
334.0000	JS76	43-31-26	65-35-51	Barrington Passage Channel Light Buoy JS76	Year Round	Red	2ft 11in Tideland/NPL (WB-390)	225 kg Concrete anchor	14 mm	9	3	2020				
5333.0000	JS66	43-31-5	65-34-8	Barrington Bay JS66	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	14	3	2020				
5333.0100	JS67	43-31-6	65-34-39	Barrington Bay JS67	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	14	3	2021				
5333.0200	JS72	43-31-21	65-35-10	Barrington Bay JS72	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	275 kg Concrete anchor	14 mm	11	3	2020				
5333.0300	JS73	43-31-17	65-35-28	Barrington Bay JS73	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	9	3	2022				

5333.0400	JS74	43-31-16.5	65-35-40	Barrington Bay JS74	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	275 kg Concrete anchor	14 mm	14	3	2020				
5333.0500	JS75	43-31-9	65-35-43	Barrington Bay JS75	Year Round	Green	0.3m Spar Can-Plastic (ORT)	275 kg Concrete anchor	14 mm	11	3	2020				
5333.0600	JV51	43-31-2	65-36-18	Barrington Bay JV51	Year Round	Green	0.3m Spar Can-Plastic (ORT)	275 kg Concrete anchor	14 mm	11	3	2020				
5333.0700	JV52	43-31-4	65-36-19	Barrington Bay buoyJV52	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	9	3	2020				
5333.0800	JT52	43-31-43.38	65-34-33.24	Barrington Bay JT52	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	9	3	2022				
5333.0900	JT56	43-32-20	65-34-20	Barrington Bay JT56	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	275 kg Concrete anchor	14 mm	9	3	2022				
5334.0100	JS79	43-31-41	65-36-8	Barrington Bay JS79	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	8	3	2020				
5334.0110	JS78	43-31-41	65-36-3	Barrington Bay JS78	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	9	3	2020				
5334.0200	JS80	43-31-52	65-36-7	Barrington Bay JS80	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	6	3	2020				
Total																

Big Lorraine

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
5754.0100	JP3	45-55-42.12	59-55-17.46	Big Lorraine JP3	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	5	1	2020				
5754.0200	JP5	45-55-44.7	59-55-19.26	Big Lorraine JP5	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	5	1	2020				
5754.0300	JP7	45-55-44.7	59-55-22.2	Big Lorraine JP7	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	5	1	2020				
5754.0400	JP9	45-55-44.64	59-55-24.12	Big Lorraine JP9	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	5	1	2020				
Total																

Bourgeois Inlet

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
5727.3400	NU1	0-0-0	0-0-0	Bourgeois Inlet NU1	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	21	1	2020				
5727.3500	NU2	0-0-0	0-0-0	Bourgeois Inlet NU2	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	18	1	2020				
5727.3600	NU3	45-37-28	60-56-56	Bourgeois Inlet NU3	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	8	1	2020				

5727.3700	NU7	45-37-38	60-56-54.5	Bourgeois Inlet NU7	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	8	1	2020				
5727.3800	NU10	0-0-0	0-0-0	Bourgeois Inlet NU10	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	8	1	2020				
5727.3900	NU11	0-0-0	0-0-0	Bourgeois Inlet NU11	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	10	1	2020				
Total																

Bras D'or St. Peters Inlet

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
802.2000	Q8	46-17-43	60-24-33.9	Carey Point light bu	Seasonal	Red	1.5m SB 98 Plastic	4000 kg Serrated a	26 mm	27	3	2022				
5839.0200	Q38	45-42-49.2	60-48-7.37	St. Peters Inlet Q38	Seasonal	Red	0.3m Spar-Conical Plastic (C	225 kg Concrete ar	14 mm	27	3	2020				
5839.0300	Q39	45-42-42.2	60-48-6.87	St. Peters Inlet Q39	Seasonal	Green	0.3m Spar Can-Plastic (ORT	225 kg Concrete ar	14 mm	27	3	2020				
5839.0400	Q42	45-42-11.7	60-47-41.37	St. Peters Inlet Q42	Seasonal	Red	0.3m Spar-Conical Plastic (C	225 kg Concrete ar	14 mm	18	3	2020				
5839.0500	Q46	45-41-24.2	60-49-13.87	St. Peters Inlet Q46	Seasonal	Red	0.3m Spar-Conical Plastic (C	225 kg Concrete ar	14 mm	18	3	2020				
5839.0600	Q49	45-40-56.7	60-49-41.37	St. Peters Inlet Q49	Seasonal	Green	0.3m Spar Can-Plastic (ORT	225 kg Concrete ar	14 mm	18	3	2020				
5839.0700	Q50	45-40-34.7	60-49-49.37	St. Peters Inlet Q50	Seasonal	Red	0.3m Spar-Conical Plastic (C	225 kg Concrete ar	14 mm	9	3	2020				
5839.0900	Q52	45-40-25.7	60-49-59.37	St. Peters Inlet Buoy	Seasonal	Red	0.3m Spar-Conical Plastic (C	225 kg Concrete ar	14 mm	9	3	2020				
5839.1150	Q60	45-39-38	60-51-31	St. Peters Inlet Buoy	Seasonal	Red	0.3m Spar-Conical Plastic (C	225 kg Concrete ar	14 mm	9	3	2022				
819.0000	A16	46-1-58.7	60-55-58.3	MacIvers Point light	Seasonal	Red	0.6m SB 60 Spar Conical Pl	1150 kg Concrete a	20 mm	18	3	2022				
815.3000	A4	46-4-54.5	60-46-18.4	Stony Shoal light bu	Seasonal	Red	0.6m SB 60 Spar Conical Pl	1150 kg Concrete a	20 mm	27	3	2022				
791.5000	U9	46-18-46.2	60-17-5.2	Little Bras d'or Entr	Seasonal	Green	1.5m SB 98 Plastic	1150 kg Concrete a	20 mm	18	3	2022				
801.5000	Q5	46-18-17.4	60-23-58.8	Little Shoal light bu	Seasonal	Green	1.5m SB 98 Plastic	2000 kg Serrated a	26 mm	27	3	2022				
822.0000	A17	46-1-48.7	60-56-18.3	MacIvers Bank East	Seasonal	Green	0.6m SB 60 Spar Can Pl	1150 kg Concrete a	20 mm	18	3	2022				
812.0000	QA	46-6-2	60-40-31.1	MacRae Point Shoal	Seasonal	Green-Red	0.6m Spar Can (Short)	1150 kg Concrete a	32 mm	27	3	2022				
794.2000	U12	46-18-38.7	60-17-7.4	McCreadyville light buoy U12	Seasonal	Red	1.5m SB 98 Plastic	1150 kg Concrete anchor	20 mm	5	3	2022				
5814.0200	A7	46-3-31.7	60-49-24.8	Murphy Point Spar A7	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	450 kg Concrete anchor	14 mm	18	3	2022				
837.0000	DA2	45-48-17.4	60-57-49.4	Paddle Shoal light buoy DA2	Seasonal	Red	0.6m SB 60 Spar Conical Pl	1150 kg Concrete anchor	20 mm	27	3	2022				

841.5000	Q43	45-41-32.2	60-48-30.87	Scotts Island light buoy Q43	Seasonal	Green	0.6m SB 60 Spar Can Pl	1150 kg Concrete anchor	20 mm	18	3	2020					
805.8000	Q12	46-14-4.2	60-29-20.2	Seal Reefs light buoy Q12	Seasonal	Red	1.5m SB 98 Plastic	1000 kg Serrated anchor	20 mm	55	3	2022					
806.0000	Q14	46-13-50.2	60-29-34.7	Seal Reefs light buoy Q14	Seasonal	Red	1.5m SB 98 Plastic	1000 kg Serrated anchor	20 mm	55	3	2022					
5839.0800	Q51	45-40-26.7	60-49-51.37	St Peters Inlet Q51	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	9	3	2020					
5839.1000	Q54	45-40-28.7	60-50-15.37	St Peters Inlet Q54	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	9	3	2020					
5839.1100	Q56	45-40-20.7	60-50-33.87	St Peters Inlet Q56	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	9	3	2020					
5839.1200	Q61	45-39-31.2	60-51-43.87	St Peters Inlet Q61	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	9	3	2020					
5839.1300	Q62	45-39-33.2	60-51-39.87	St Peters Inlet Q62	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	9	3	2020					
5839.1400	Q63	45-39-30.4	60-51-54.67	St Peters Inlet Q63	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	9	3	2020					
5839.1500	Q65	45-39-29.8	60-51-55.77	St Peters Inlet Q65	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	9	3	2020					
5839.1600	Q67	45-39-29.3	60-51-57.57	St Peters Inlet Q67	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	9	3	2020					
828.0000	A22	46-0-39.1	60-57-34.1	Donald Williams Point light buoy A22	Seasonal	Red	0.6m SB 60 Spar Conical Pl	1150 kg Concrete anchor	20 mm	18	3	2022					
829.0000	A25	46-0-20.3	60-57-43	Eel Shoal light buoy A25	Seasonal	Green	0.6m SB 60 Spar Can Pl	1150 kg Concrete anchor	20 mm	27	3	2022					
5828.0100	A23	46-0-30.1	60-57-36.3	Eel Shoal Green Spar A23	Seasonal	Green	0.6m SB 60 Spar Can Pl	450 kg Concrete anchor	20 mm	22	3	2021					
839.0000	Q35	45-46-10.6	60-49-25.7	Kelly Shoals light buoy Q35	Seasonal	Green	0.6m SB 60 Spar Can Pl	1150 kg Concrete anchor	20 mm	27	3	2022					
807.0000	Q15	46-13-27.2	60-29-57.3	Lime Rock light buoy Q15	Seasonal	Green	1.5m SB 98 Plastic	1000 kg Serrated anchor	20 mm	37	3	2022					
5790.0200	UA2	46-18-28	60-17-1.2	Little Bras D'or Red Spar UA2	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	450 kg Concrete anchor	14 mm	9	3	2022					
5790.0300	UA4	46-18-28.9	60-16-58.4	Little Bras D'or Red Spar UA4	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	450 kg Concrete anchor	14 mm	9	3	2022					
5790.0100	UAC	46-18-28.2	60-17-5.8	Alder Point Wharf Spar UAC	Seasonal	Green-Red-Green	0.6m Spar Can (Short)	450 kg Concrete anchor	20 mm	9	3	2022					
791.0000	U4	46-18-56.2	60-17-5.2	Alder Point light buoy U4	Seasonal	Red	1.5m SB 98 Plastic	1150 kg Concrete anchor	20 mm	18	3	2022					
5812.0100	QH	45-58-16.7	60-47-29.3	Barra Shoal Spar QH	Seasonal	Green-Red-Green	0.6m Spar Can (Short)	1150 kg Concrete anchor	32 mm	18	3	2022					
5812.0400	Q31	45-57-25.9	60-47-54.3	Barra Strait Pier Green Spar Q31	Seasonal	Green	0.6m SB 60 Spar Can Pl	1150 kg Concrete anchor	20 mm	27	3	2022					
804.8000	Q10	46-16-26.8	60-26-46.5	Big Bras d'or Inner light buoy Q10	Seasonal	Red	1.5m SB 98 Plastic	1150 kg Concrete anchor	20 mm	27	3	2022					
5812.0300	Q25	46-1-21.7	60-43-9.3	Big Shoal Spar Q25	Seasonal	Green	1.5m SB 98 Plastic	1150 kg Concrete anchor	20 mm	27	3	2022					
813.5000	A2	46-5-19.5	60-44-27.5	Bone Shoal light buoy A2	Seasonal	Red	0.6m SB 60 Spar Conical Pl	1150 kg Concrete anchor	20 mm	27	3	2021					
814.0000	A3	46-5-3.6	60-44-52.5	Bone Island light buoy A3	Seasonal	Green	0.6m SB 60 Spar Can Pl	1150 kg Concrete anchor	20 mm	27	3	2022					

816.0000	A9	46-3-38.2	60-51-56.3	Brian Point light buoy A9	Seasonal	Green	0.6m SB 60 Spar Can Pl	1150 kg Concrete anchor	20 mm	27	3		2022							
805.0000	Q11	46-15-40	60-27-29.8	Chain Point Shoal light buoy Q11	Seasonal	Green	1.5m SB 98 Plastic	1150 kg Concrete anchor	20 mm	27	3		2022							
5790.0400	UF1	46-18-26	60-17-10.1	Crawley Creek Green Spar UF1	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	450 kg Concrete anchor	14 mm	4	3		2022							
5790.0500	UF2	46-18-27	60-17-9.2	Crawley Creek Red Spar UF2	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	450 kg Concrete anchor	14 mm	4	3		2022							
5814.0100	A5	46-4-26.2	60-46-45.3	Crow Point Spar A5	Seasonal	Green	0.6m SB 60 Spar Can Pl	1150 kg Concrete anchor	20 mm	18	3		2022							
5812.0200	Q19	46-6-21.2	60-39-13.3	Fraser Point Shoal Spar Q19	Seasonal	Green	1.5m SB 98 Plastic	1150 kg Concrete anchor	20 mm	18	3		2022							
811.2000	Q21	46-6-19.2	60-39-56.2	Fraser Point light buoy Q21	Seasonal	Green	1.5m SB 98 Plastic	1150 kg Concrete anchor	20 mm	27	3		2022							
802.0000	Q6	46-17-56.8	60-24-20.1	Great Bras d'Or Inner light buoy Q6	Seasonal	Red	1.5m SB 98 Plastic	4000 kg Serrated anchor	26 mm	0	3		2022							
802.1000	Q7	46-17-54	60-24-18.4	Gooseberry Beach light buoy Q7	Seasonal	Green	1.5m SB 98 Plastic	4000 kg Serrated anchor	26 mm	27	3		2022							
5828.0200	A24	46-0-30.2	60-57-43.5	Green Point Red Spar A24	Seasonal	Red	0.6m SB 60 Spar Conical Pl	450 kg Concrete anchor	20 mm	14	3		2022							
5839.0100	QN	45-45-27.6	60-48-5	Kelly Shoals G/R/G Spar QN	Seasonal	Green-Red-Green	0.6m Spar Can (Short)	1150 kg Concrete anchor	32 mm	27	3		2022							
817.0000	A11	46-2-27.2	60-55-33.3	MacIvers Point light buoy A11	Seasonal	Green	0.6m SB 60 Spar Can Pl	1150 kg Concrete anchor	20 mm	27	3		2022							
818.0000	A13	46-2-12.2	60-55-40	MacIvers Point West light buoy A13	Seasonal	Green	0.6m SB 60 Spar Can Pl	1150 kg Concrete anchor	20 mm	27	3		2022							
818.5000	A14	46-2-5.4	60-55-47.7	MacIvers Point light buoy A14	Seasonal	Red	0.6m SB 60 Spar Conical Pl	1150 kg Concrete anchor	20 mm	18	3		2022							
823.0000	A19	46-1-35.4	60-56-54.3	MacIvers Bank light buoy A19	Seasonal	Green	0.6m SB 60 Spar Can Pl	1150 kg Concrete anchor	20 mm	18	3		2022							
5814.0300	A12	46-2-18.2	60-55-42.2	MacIvers Point Spar A12	Seasonal	Red	0.6m SB 60 Spar Conical Pl	1150 kg Concrete anchor	20 mm	14	3		2022							
5814.0400	A18	46-1-46.3	60-56-34.3	MacIvers Point Red Spar A18	Seasonal	Red	0.6m SB 60 Spar Conical Pl	1150 kg Concrete anchor	20 mm	9	3		2022							
811.1000	Q20	46-6-32.2	60-39-56.2	MacRae Point light buoy Q20	Seasonal	Red	1.5m SB 98 Plastic	1150 kg Concrete anchor	20 mm	27	3		2022							
													Total							

Great Bras D'or (Great & Little)

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
5812.0150	AA1	46-4-53.7	60-44-45.3	Great Bras D'or Spar Buoy AA1	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	90 kg Concrete anchor	14 mm	12	3	2020				
5812.0250	AA2	46-4-47.2	60-44-29.3	Great Bras D'or AA2	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	12	3	2020				
5812.0350	QD1	46-1-32.2	60-46-22.6	Great Bras D'or QD1	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	12	3	2020				

845.1000	KP2	46-18-2.2	60-31-47.3	Great Bras D'or (St. Anns Bay) light buoy KP2	Seasonal	Red	1.5m SB 98 Plastic	800 kg Serrated anchor	20 mm	9	3	2020				
845.3000	KP7	46-17-32.04	60-32-18.78	Great Bras D'or (St. Anns Bay) light buoy KP7	Seasonal	Green	0.75m SB 105 Can	800 kg Concrete anchor	20 mm	9	3	2021				
845.4000	KP8	46-17-.2	60-33-1.2	Port Shoal Light Buoy KP8	Seasonal	Red	2ft 11in Tideland/NPL (WB-390)	225 kg Concrete anchor	14 mm	15	3	2020				
5812.0500	KP1	46-17-59.2	60-31-41.3	Great Bras D'or (St. Anns Bay) KP1	Seasonal	Green	0.75m Plastic Can (SB75)	450 kg Concrete anchor	20 mm	9	3	2020				
5812.0700	KP3	46-17-46.38	60-31-57.42	Great Bras D'or (St. Anns Bay) KP3	Seasonal	Green	0.75m Plastic Can (SB75)	450 kg Concrete anchor	20 mm	9	3	2020				
5812.0800	KP4	46-17-47.3	60-32-4.4	Great Bras D'or (St. Anns Bay) KP4	Seasonal	Red	0.75m Plastic Conical (SB75)	450 kg Concrete anchor	20 mm	9	3	2020				
5812.0900	KP5	46-17-37.3	60-32-12.4	Great Bras D'or (St. Anns Bay) KP5	Seasonal	Green	0.75m Plastic Can (SB75)	450 kg Concrete anchor	20 mm	9	3	2020				
5837.1000	DC3	0-0-0	0-0-0	Bras D'or Lakes DC3	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	9	3	2020				
5837.1100	DC4	0-0-0	0-0-0	Bras D'or Lakes DC4	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	8	3	2020				
5837.1200	DC5	0-0-0	0-0-0	Bras D'or Lakes DC5	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	15	3	2020				
5837.1300	DC6	0-0-0	0-0-0	Bras D'or Lakes DC6	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	8	3	2020				
5839.0150	C52	45-54-43.8	60-54-34.9	Bras D'or Lakes C52	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	90 kg Concrete anchor	14 mm	18	3	2020				
5839.0250	C61	45-53-57	61-2-6.4	Bras D'or Lakes C61	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	11	3	2020				
5839.0350	C62	45-53-38.1	61-1-24.8	Bras D'or Lakes C62	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	90 kg Concrete anchor	14 mm	10	3	2020				
5839.0450	QK1	45-47-26.5	60-45-31.8	Bras D'or Lakes QK1	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	15	3	2020				
5839.0550	QN10	45-43-43.2	60-46-52.37	Bras D'or Lakes QN10	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	23	3	2020				
5839.0650	QP5	45-43-45.2	60-45-39.87	Bras D'or Lakes QP5	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	15	3	2020				
5839.0750	QP6	45-43-54.2	60-45-9.87	Bras D'or Lakes QP6	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	11	3	2020				
5812.0450	Q23	46-5-5.7	60-40-30.3	Great Bras D'or Q23	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	90 kg Concrete anchor	14 mm	14	3	2020				
5814.0150	AC2	46-3-2.5	60-50-9.3	Great Bras D'or AC2	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	12	3	2022				
5814.0250	AC3	46-2-56.7	60-50-15.3	Great Bras D'or AC3	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	15	3	2020				
5814.0350	AC9	46-1-44.7	60-51-23.3	Great Bras D'or AC9	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	5	3	2020				
5814.0450	AC12	46-1-30.7	60-51-42.3	Great Bras D'or AC12	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	9	3	2020				
829.1000	A27	45-59-49.31	60-58-50.99	Great Bras D'or light buoy A27	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	90 kg Concrete anchor	14 mm	18	3	2020				
829.2000	A28	45-59-40.7	60-59-3.3	Great Bras D'or light buoy A28	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	15	3	2020				
829.3000	A29	45-59-25.6	60-59-15.5	Little Narrows light buoy A29	Seasonal	Green	2ft 11in Tideland/NPL (WB-390)	225 kg Concrete anchor	5/8 inches	15	1	2020				

5837.0950	DC	45-47-47.9	61-4-9	Bras D'or Lakes East Cardinal Buoy DC	Seasonal	Black-Yellow-Black	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	11	3	2020				
836.1000	D1	45-46-40.5	60-56-29	Poor Point light buoy D1	Seasonal	Green	0.6m SB 60 Spar Can PI	1150 kg Concrete anchor	20 mm	20	3	2020				
5835.8050	E4	45-56-46	60-32-22.5	Bras D'or Lakes E4	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	11	3	2020				
5835.8100	E1	45-56-2.5	60-33-23.7	Bras D'or Lakes E1	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	90 kg Concrete anchor	14 mm	11	3	2020				
5835.8300	E5	0-0-0	0-0-0	Bras D'or Lakes E5	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	15	3	2020				
5835.8400	E8	0-0-0	0-0-0	Bras D'or Lakes E8	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	9	3	2020				
5835.8500	E10	0-0-0	0-0-0	Bras D'or Lakes E10	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	9	3	2020				
5835.8600	E11	0-0-0	0-0-0	Bras D'or Lakes E11	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	11	3	2020				
5835.8700	EA1	45-58-50.4	60-27-54.5	Bras D'or Lakes EA1	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	90 kg Concrete anchor	14 mm	6	3	2020				
5835.8800	EA2	45-58-59.8	60-28-13	Bras D'or Lakes EA2	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	8	3	2020				
5837.0200	D3	45-46-15.4	60-57-58.1	Bras D'or Lakes D3	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	18	3	2020				
5837.0300	D5	45-46-25.1	60-59-24.3	Bras D'or Lakes D5	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	15	3	2020				
5837.0400	D8	45-44-42.8	61-4-38.9	Bras D'or Lakes D8	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	11	3	2022				
5837.0500	DA3	45-48-26.4	60-59-8.4	Bras D'or Lakes DA3	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	90 kg Concrete anchor	14 mm	12	3	2020				
5837.0600	DA4	45-48-43.8	60-59-16.7	Bras D'or Lakes DA4	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	18	3	2020				
5837.0700	DA6	45-49-4.5	61-0-41.2	Bras D'or Lakes DA6	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	12	3	2020				
5837.0800	DA7	45-49-2.2	61-0-54	Bras D'or Lakes DA7	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	15	3	2020				
5790.0150	U32	46-15-4.7	60-17-44.2	Little Bras D'or U32	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	9	3	2020				
5790.0250	U33	46-15-2.2	60-17-42.2	Little Bras D'or U33	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	9	3	2020				
5790.0350	U35	46-14-55.2	60-17-49.2	Little Bras D'or U35	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	9	3	2020				
5790.0450	U36	46-14-52.8	60-17-59.6	Little Bras D'or U36	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	11	3	2020				
5790.0550	U37	46-14-44.2	60-18-4.2	Little Bras D'or U37	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	11	3	2020				
5790.0600	U38	46-14-43.2	60-18-11.2	Little Bras D'or U38	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	9	3	2020				
5790.0700	U41	46-13-59.2	60-18-38.2	Little Bras D'or U41	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	11	3	2020				
5790.0800	U43	46-13-48.2	60-18-56.2	Little Bras D'or U43	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	9	3	2020				
5790.0900	U44	46-13-33.2	60-19-40.2	Little Bras D'or U44	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	11	3	2020				

5828.0300	A36	45-59-12.7	60-59-25.3	Great Bras D'or A36	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	90 kg Concrete anchor	20 mm	12	3		2020			
5828.0400	A44	45-57-57.7	61-6-46.3	Great Bras D'or A44	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	6	3		2020			
5828.0500	A45	45-58-.7	61-6-51.3	Great Bras D'or A45	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	6	3		2020			
835.8000	E3	45-56-28.8	60-32-12.4	McPhee Island light buoy E3	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	90 kg Concrete anchor	14 mm	9	3		2020			
Total																

Canso Harbour

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
5682.0260	PH6	45-20-48.78	60-59-42.36	Duren Island East Islet Red Spar Buoy PH6	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	20 mm	27	3	2021				
5667.0200	PM7	45-19-0	60-57-6	Glasgow Head Shoal Green Spar PM7	Year Round	Green	0.6m Spar Can (Long)	1150 kg Concrete anchor	32 mm	18	3	2022				
667.0150	PK2	45-19-4.31	60-55-35.659	Pink Rock Light Buoy PK2	Year Round	Red	0.6m SB 60 Spar Conical PI	1150 kg Stone anchor	20 mm	37	3	2022				
680.5000	PC5	45-20-53.814	60-59-27.76	Piscatiqui Island light buoy PC5	Year Round	Green	0.6m Spar Can (Long)	1150 kg Concrete anchor	20 mm	55	3	2022				
5667.0500	PM11	45-19-47.809	60-58-8.86	South Shoal Green Spar PM11	Year Round	Green	0.6m Spar Can (Short)	1150 kg Concrete anchor	20 mm	9	3	2022				
5670.0320	PJA	45-20-20	60-59-4.8	Starling Rock West Cardinal Buoy PJA	Year Round	Black-Yellow	0.6m SB 60 Spar Can PI	1150 kg Concrete anchor	26 mm	18	3	2022				
5681.1200	PH16	45-20-22.8	60-59-52.2	Tickle Channel East Red Spar PH16	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	100 kg Serrated anchor	20 mm	6	3	2021				
5682.0200	PH3	45-21-1.122	60-59-49.583	Whitman Rock Green Spar PH3	Year Round	Green	0.6m Spar Can (Long)	1150 kg Concrete anchor	32 mm	27	3	2022				
5681.1100	PH14	45-20-23	60-59-48.498	Canso Harbour Spar PH14	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	450 kg Concrete anchor	14 mm	9	3	2022				
670.5000	PJ6	45-20-2.742	60-56-56.505	Pas Reef light buoy PJ6	Year Round	Red	0.6m SB 60 Spar Conical PI	1150 kg Concrete anchor	20 mm	27	3	2022				
5667.0400	PM10	45-19-26.811	60-57-14.66	Boots Bank Red Spar PM10	Year Round	Red	0.6m Spar Conical (Long)	1150 kg Concrete anchor	32 mm	18	3	2022				
5681.0300	PH10	45-20-28.62	60-59-41.64	Canso Harbour Spar Buoy PH10	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	450 kg Concrete anchor	14 mm	9	3	2022				
5681.0800	PC18	45-20-22.314	60-59-36.768	Canso Harbour Spar PC18	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	450 kg Concrete anchor	14 mm	9	3	2022				
5681.0900	PH12	45-20-25.311	60-59-42.059	Canso Harbour Spar PH12	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	450 kg Concrete anchor	14 mm	9	3	2022				
675.1000	PC14	45-20-19.44	60-59-8.46	Canso Harbour Turn Light Buoy PC14	Year Round	Red	0.6m SB 60 Spar Conical PI	1150 kg Stone anchor	20 mm	18	3	2021				
5667.0000	PK1	45-18-13.31	60-54-41.662	Cape Breaker Spar Buoy PK1	Year Round	Green	0.6m Spar Can (Long)	1150 kg Stone anchor	20 mm	40	3	2022				
5667.0300	PM9	45-19-14.611	60-57-18.16	Glasgow Head Green Spar PM9	Year Round	Green	0.6m Spar Can (Long)	1150 kg Concrete anchor	32 mm	18	3	2022				

671.0000	PJ12	45-19-58.309	60-58-10.659	Grassy Island light buoy PJ12	Year Round	Red	0.6m Spar Conical (Short)	1150 kg Concrete anchor	20 mm	55	3		2022						
5670.0200	PJ10	45-19-59.242	60-57-56.815	Grassy Reef Red Spar PJ10	Year Round	Red	0.6m Spar Conical (Short)	1150 kg Concrete anchor	32 mm	18	3		2022						
5670.0220	PJ14	45-20-12.3	60-58-46.56	Grassy Island west Red Spar Buoy PJ14	Year Round	Red	0.6m SB 60 Spar Conical PI	1150 kg Concrete anchor	20 mm	54	3		2021						
680.2000	PC6	45-20-45.71	60-59-28.159	Hart Island light buoy PC6	Year Round	Red	0.6m SB 60 Spar Conical PI	1150 kg Concrete anchor	20 mm	46	3		2022						
5681.0600	PC12	45-20-24.185	60-59-10.732	Hart Island Spar PC12	Year Round	Red	0.6m Spar Conical (Long)	450 kg Concrete anchor	32 mm	9	3		2022						
5679.0110	PKA	45-19-50.76	60-57-28.62	Mackerel Rock East Buoy PKA	Year Round	Black-Yellow-Black	0.6m SB 60 Spar Can PI	400 kg Serrated anchor	20 mm	27	3		2021						
5682.0100	PH1	45-21-12.236	61-0-6.052	Net Rock Green Spar PH1	Year Round	Green	0.6m Spar Can (Long)	1150 kg Concrete anchor	32 mm	27	3		2022						
5681.0500	PC3	45-21-9.808	60-59-31.659	Bald Reef Spar PC3	Year Round	Green	0.6m Spar Can (Short)	1150 kg Concrete anchor	32 mm	27	3		2022						
5682.0300	PH8	45-20-39.308	60-59-44.061	False Passage Ledge Spar PH8	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	450 kg Concrete anchor	14 mm	9	3		2022						
5682.0400	PH9	45-20-36.51	60-59-41.863	False Passage Ledge PH9	Year Round	Green	0.3m Spar Can-Plastic (ORT)	450 kg Concrete anchor	14 mm	9	3		2022						
													Total						

Caribou

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
913.2000	SS2	45-45-10.04	62-39-54.68	Caribou Harbour Entrance light buoy SS2	Seasonal (in place year)	Red	0.6m SB 60 Spar Conical PI	1000 kg Serrated anchor	20 mm	14	3	2020				
913.4000	SS3	45-45-3.24	62-40-10.18	Caribou Harbour light buoy SS3	Seasonal (in place year)	Green	GDI 0.80M Ice Spar	800 kg Serrated anchor	20 mm	11	3	2020				
913.6000	SS6	45-45-5.44	62-40-16.78	Caribou Harbour light buoy SS6	Seasonal (in place year)	Red	GDI 0.80M Ice Spar	1150 kg Stone anchor	20 mm	11	3	2020				
914.0000	SS7	45-44-58.74	62-40-35.18	Caribou Harbour light buoy SS7	Seasonal (in place year)	Green	GDI 0.80M Ice Spar	1150 kg Stone anchor	32 mm	11	3	2020				
915.0000	SS8	45-45-1.74	62-40-36.88	Caribou Harbour light buoy SS8	Seasonal (in place year)	Red	GDI 0.80M Ice Spar	800 kg Serrated anchor	20 mm	14	3	2020				
915.4000	SS10	45-44-56.64	62-40-46.18	Caribou Harbour light buoy SS10	Seasonal (in place year)	Red	GDI 0.80M Ice Spar	1150 kg Stone anchor	20 mm	14	3	2020				
916.0000	SS11	45-44-49.54	62-40-52.28	Caribou Harbour Inner light buoy SS11	Seasonal (in place year)	Green	0.6m Plastic Ice Spar (14 ft. long)	1150 kg Concrete anchor	32 mm	9	3	2020				
916.2000	SS12	45-44-51.54	62-40-55.48	Caribou Harbour light buoy SS12	Seasonal (in place year)	Red	0.6m Plastic Ice Spar (14 ft. long)	1000 kg Serrated anchor	20 mm	14	3	2020				
917.0000	SS15	45-44-35.64	62-41-3.68	Caribou Harbour light buoy SS15	Seasonal (in place year)	Green	0.6m SB 60 Spar Can PI	1000 kg Serrated anchor	20 mm	9	3	2020				
916.4000	SS16	45-44-36.84	62-41-9.68	Caribou Harbour light buoy SS16	Seasonal (in place year)	Red	0.6m Plastic Ice Spar (14 ft. long)	1000 kg Serrated anchor	20 mm	9	3	2020				
912.5000	SQ2	45-44-40.3	62-38-32.5	Caribou light buoy SQ2	Seasonal	Red	0.6m SB 60 Spar Conical PI	450 kg Concrete anchor	20 mm	11	3	2020				

911.5000	SP6	45-42-44.24	62-37-25.67	Macdonald Reef light buoy SP6	Seasonal	Red	0.6m SB 60 Spar Conical PI	1820 kg Concrete anchor	20 mm	27	3		2020				
5912.2400	SS18	45-44-29.82	62-41-16.28	Caribou Harbour Red Spar Buoy SS18	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	275 kg Concrete anchor	14 mm	15	3		2020				
5912.2100	SS9	45-44-54.24	62-40-43.48	Caribou Harbour Spar Buoy SS9	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	275 kg Concrete anchor	14 mm	14	3		2020				
5912.2300	SS13	45-44-42.84	62-40-57.88	Caribou Harbour Spar SS13	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	275 kg Concrete anchor	14 mm	14	3		2020				
5912.2200	SS14	45-44-42.64	62-41-3.88	Caribou Harbour Spar Buoy SS14	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	275 kg Concrete anchor	14 mm	14	3		2020				
5912.2500	SS17	45-44-25.74	62-41-7.88	Caribou Harbour Green Spar Buoy SS17	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	275 kg Concrete anchor	14 mm	12	3		2020				
Total																	

Chapel Cove

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
5738.0150	NN9	0-0-0	0-0-0	Chapel Cove NN9	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	12	3	2021				
5738.0250	NN11	0-0-0	0-0-0	Chapel Cove NN11	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	12	3	2021				
5738.0300	NN13	0-0-0	0-0-0	Chapel Cove NN13	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	12	3	2021				
5738.0400	NN15	0-0-0	0-0-0	Chapel Cove NN15	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	12	3	2021				
5738.0500	NN16	45-36-14	60-46-21	Chapel Cove NN16	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	12	3	2021				
737.0500	NN5	45-35-51.2	60-46-15.37	Lower L'Ardoise light buoy NN5	Seasonal	Green	0.6m SB 60 Spar Can PI	225 kg Concrete anchor	20 mm	9	3	2021				
Total																

Chebogue

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
271.0000	E	43-43-46.6	66-7-6.8	Chebogue Point South Cardinal Buoy E	Year Round	Yellow-Black	SB-138 Plastic(Tideland)	1000 kg Serrated anchor	26 mm	27	3	2022				
271.3000	E3	43-44-54.279	66-6-3.963	Chebogue River Inner Light Buoy E3	Year Round	Green	0.3m Spar Can-Plastic (ORT)	450 kg Concrete anchor	14 mm	11	3	2022				
271.8000	E8	43-45-5.278	66-5-16.961	Chebogue River Light Buoy E8	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	11	3	2022				
271.9000	E9	43-45-11.278	66-5-7.961	Chebogue River Inner Light Buoy E9	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	11	3	2022				

272.1100	E11	43-45-18.278	66-5-8.461	Chebogue River Light Buoy E11	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	11	3		2022				
272.1350	E13/5	43-45-41.5	66-5-25.5	Chebogue River Inner Light Buoy E13/5	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	11	3		2022				
272.1800	E18	43-46-9.278	66-5-39.962	Chebogue River Inner Light Buoy E18	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	11	3		2022				
272.2300	EA1	43-43-9.281	66-7-34.463	Chebogue Ledge EA1	Year Round	Green	1.25m Plastic Can	1000 kg Serrated anchor	26 mm	27	3		2022				
5271.1000	E1	43-44-24.28	66-6-24.963	Chebogue River Middle E1	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	14	3		2022				
5271.5000	E5	43-44-57.279	66-5-44.962	Chebogue River E5	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	14	3		2022				
5271.5100	EA	43-43-24.4	66-8-1.1	Chebogue Ledge North Cardinal Buoy EA	Year Round	Black-Yellow	0.6m SB 60 Spar Conical Pl	600 kg Serrated anchor	26 mm	27	3		2022				
5271.7000	E7	43-45-2.778	66-5-24.961	Chebogue River E7	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	11	3		2022				
5271.9100	EB	43-45-11.778	66-5-3.961	Chebogue River North EB	Year Round	Black-Yellow	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	11	3		2022				
5272.1200	E12	43-45-24.778	66-5-3.961	Chebogue River E12	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	11	3		2022				
5272.1300	E13	43-45-29.378	66-5-14.861	Chebogue River E13	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	14	3		2022				
5272.1500	E15	43-45-55.278	66-5-32.962	Chebogue River E15	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	11	3		2022				
5272.1600	E16	43-46-1.278	66-5-34.462	Chebogue River Middle E16	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	14	3		2022				
5272.2000	E20	43-46-21.877	66-5-37.562	Chebogue River Inner E20	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	11	3		2022				
5272.2100	E21	43-46-27.277	66-5-40.462	Chebogue River E21	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	14	3		2022				
5272.2200	E22	43-46-32.277	66-5-34.962	Chebogue River E22	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	11	3		2022				
5272.2400	EA2	43-43-9.282	66-6-19.961	Chebogue River Southwest Reef Ledge EA2	Year Round	Red	0.6m SB 60 Spar Conical Pl	600 kg Serrated anchor	26 mm	18	3		2022				
5272.2600	EA4	43-43-36.281	66-6-12.961	Chebogue River Northeast Reef Ledge EA4	Year Round	Red	0.6m SB 60 Spar Conical Pl	1000 kg Serrated anchor	26 mm	15	3		2022				
5272.2700	EA5	43-44-5.28	66-5-6.96	Robin Head EA5	Year Round	Green	1.5m SB 98 Plastic	900 kg Concrete anchor	26 mm	13	3		2022				
5272.2900	EA7	43-44-38.779	66-5-8.961	Cooks Beach EA7	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	11	3		2022				
5272.3100	EA9	43-44-53.2	66-4-54.7	Beal Island EA9	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	11	3		2022				
5272.3200	EA10	43-45-1.279	66-4-52.96	Middle Ground EA10	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	11	3		2022				
													Total				

Chedabucto Bay

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
688.1000	C17	45-32-39.26	61-18-27.62	Chedabucto Bay light buoy C17	Year Round	Green	1.4m Buoy	1000 kg Serrated anchor	26 mm	54	3	2021				
688.2000	C18	45-33-29.26	61-19-17.62	Chedabucto Bay light buoy C18	Year Round	Red	1.4m Buoy	1000 kg Serrated anchor	26 mm	54	3	2021				
688.5000	C21	45-34-58.76	61-22-1.62	Chedabucto Bay light buoy C21	Year Round	Green	1.4m Buoy	1000 kg Serrated anchor	26 mm	36	3	2021				
689.1000	CY	45-31-27.66	61-14-37.53	Lody Point cautionary light buoy CY	Year Round	Yellow	0.6m SB 60 Spar Can Pl	1150 kg Concrete anchor	20 mm	55	3	2020				
695.0000	C26	45-36-20.76	61-22-33.12	Point Tupper light buoy C26	Year Round	Red	1.4m Buoy	1000 kg Serrated anchor	26 mm	18	3	2021				
696.5000	CL4	45-36-47.26	61-22-10.62	Premier Shoal light buoy CL4	Year Round	Red	0.6m SB 60 Spar Conical Pl	800 kg Serrated anchor	26 mm	18	3	2021				
699.0000	C28	45-38-31.26	61-24-11.62	Dixon Rock light buoy C28	Year Round	Red	1.4m Buoy	1000 kg Serrated anchor	26 mm	45	3	2022				
704.9000	CN2	45-30-3.26	61-7-21.62	Crichton Island light buoy CN2	Year Round	Red	0.6m SB 60 Spar Conical Pl	1150 kg Concrete anchor	20 mm	27	3	2020				
Total																

Cheticamp

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
863.1000	VD2	46-38-58.549	61-0-28.314	Cheticamp Harbour light buoy VD2	Seasonal	Red	0.6m SB 60 Spar Conical Pl	800 kg Serrated anchor	20 mm	23	3	2020				
864.0000	VD4	46-38-45.547	61-0-31.518	Cheticamp Harbour light buoy VD4	Seasonal	Red	0.6m SB 60 Spar Conical Pl	800 kg Serrated anchor	20 mm	18	3	2021				
866.1000	VD8	46-38-32.449	61-0-34.814	Cheticamp Harbour light buoy VD8	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	550 kg Concrete anchor	14 mm	15	3	2020				
866.2000	VD9	46-38-32.169	61-0-33.459	Cheticamp Harbour light buoy VD9	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	550 kg Concrete anchor	14 mm	15	3	2020				
866.3000	VD10	46-38-25.838	61-0-36.495	Cheticamp Inner light buoy VD10	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	680 kg Concrete anchor	14 mm	9	3	2022				
866.4000	VD13	46-38-19.46	61-0-36.866	Cheticamp inner light buoy VD13	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	9	3	2022				
866.6000	VD14	46-38-12.549	61-0-40.059	Cheticamp Inner light buoy VD14	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	550 kg Concrete anchor	14 mm	18	3	2020				

5866.3100	VD11	46-38-25.767	61-0-35.181	Cheticamp Inner Dredged Cut Spar VD11	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	275 kg Concrete anchor	14 mm	9	3	2022				
5866.4000	VD12	46-38-19.65	61-0-38.173	Cheticamp Inner Dredged Cut Spar VD12	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	275 kg Concrete anchor	14 mm	9	3	2022				
866.5000	VD15	46-38-13.091	61-0-38.863	Cheticamp Inner light buoy VD15	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	550 kg Concrete anchor	14 mm	15	3	2020				
Total																

Clark's Harbour& Barrington Passage

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
317.0000	C9	43-28-38.3	65-38-38.9	Bear Point Ledge Light Buoy C9	Year Round	Green	0.6m SB 60 Spar Can Pl	600 kg Serrated anchor	26 mm	18	3	2020				
318.0100	C10	43-28-26.94	65-38-16.92	Salt Rock Light Buoy C10	Year Round	Red	0.6m SB 60 Spar Conical Pl	900 kg Concrete anchor	26 mm	18	3	2022				
319.0000	C8	43-28-4.3	65-38-54.9	Newellton Reef Light Buoy C8	Year Round	Red	0.6m SB 60 Spar Conical Pl	900 kg Concrete anchor	26 mm	27	3	2020				
319.3000	C5	43-27-43.3	65-39-43.9	Apple Rock Light Buoy C5	Year Round	Green	0.6m SB 60 Spar Can Pl	900 kg Concrete anchor	26 mm	27	3	2020				
320.0100	C1	43-27-22.5	65-41-5	Rydgers Reef Light Buoy C1	Year Round	Green	0.6m SB 60 Spar Can Pl	1000 kg Serrated anchor	26 mm	27	3	2020				
321.0000	C2	43-26-46.3	65-40-19.9	Hospital Reef Light Buoy C2	Year Round	Red	1.5M GDI HDPE skirt	1000 kg Serrated anchor	26 mm	27	3	2022				
322.0000	CA2	43-26-36.3	65-39-45.9	Hospital Ledge Light Buoy CA2	Year Round	Red	1.5m SB 98 Plastic	1000 kg Serrated anchor	26 mm	27	3	2020				
322.0700	CC3	43-26-5	65-38-29	Eleazer Island CC3	Year Round	Green	GDI 1.22m Can	900 kg Concrete anchor	26 mm	18	3	2020				
322.1000	CA1	43-26-42	65-39-40	Hospital Reef Light Buoy CA1	Year Round	Green	0.6m SB 60 Spar Can Pl	900 kg Concrete anchor	26 mm	18	3	2021				
323.0700	CA5	43-26-28	65-38-34	Clarks Harbour Light Buoy CA5	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	14	3	2020				
324.0000	NAC	43-24-59.3	65-39-18.9	Doctors Channel West Cardinal Light Buoy NAC	Year Round	Yellow-Black-Yellow	1.5m SB 98 Plastic	1000 kg Serrated anchor	26 mm	27	3	2022				
326.0000	NA2	43-23-30.3	65-38-42.9	Ox Eye Rock Light Buoy NA2	Year Round	Red	1.5M GDI HDPE skirt	1000 kg Serrated anchor	26 mm	27	3	2020				
5317.0010	CH1	43-28-42	65-38-58.5	Bear Point CH1	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	13	3	2020				
5317.0100	C14	43-29-20	65-37-41.5	The Flat C14	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	9	3	2020				
5317.1800	C18	43-29-55	65-37-26.5	Cook Point Ledge C18	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	18	3	2020				
5317.1900	C19	43-30-34.5	65-37-4.5	Half Tide Edge C19	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	13	3	2020				
5317.3000	CJ	43-28-36	65-38-9	Seal Ledge CJ	Year Round	Green-Red-Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	12	3	2020				
5319.8000	C6	43-27-37	65-39-30.9	West Head Shoal Red Buoy C6	Year Round	Red	GDI 1.22m Conical	600 kg Serrated anchor	26 mm	22	3	2020				

5321.0300	C3	43-27-42	65-40-24	Lone Rock C3	Year Round	Green	0.6m SB 60 Spar Can Pl	900 kg Concrete anchor	26 mm	18	3	2020						
5322.0010	CC6	43-25-51.498	65-38-10.998	Long Island CC6	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	14	3	2020						
5322.0400	CA4	43-26-24	65-39-6.5	Seal Rock CA4	Year Round	Red	1.25m Plastic Con	600 kg Serrated anchor	26 mm	18	3	2020						
5322.0800	CC4	43-25-55	65-38-27	Dog Island CC4	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	13	3	2020						
5322.0900	CC5	43-25-58	65-38-10.5	Swims Point CC5	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	9	3	2020						
5323.0100	CB1	43-26-54.5	65-39-18	Split Rock CB1	Year Round	Green	1.25m Plastic Can	900 kg Concrete anchor	26 mm	18	3	2020						
5323.0300	CA3	43-26-33	65-39-8	Kelp Ledge CA3	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	13	3	2020						
5323.0600	CC	43-26-16	65-38-38	Clark's Harbour Starboard Bifurcation CC	Year Round	Red-Green-Red	GDI 1.22m Conical	600 kg Serrated anchor	1 inch	13	3	2022						
5323.0800	CA6	43-26-23	65-38-23	Dan Rock CA6	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	9	3	2020						
5323.1000	CA8	43-26-30.1	65-38-12.5	Breakwater CA8	Year Round	Red	0.8m SB 75 Conical Plastic	450 kg Concrete anchor	20 mm	9	3	2020						
5326.0800	NA8	43-26-1	65-39-8	Scrougie NA8	Year Round	Red	GDI 1.22m Conical	800 kg Serrated anchor	26 mm	9	3	2021						
326.0200	NA4	43-23-46.5	65-39-13	Black Head Ledge NA4	Year Round	Red	GDI 1.22m Conical	1000 kg Serrated anchor	26 mm	27	3	2022						
												Total						

Cockerwit Passage

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
311.6000	D6	43-30-32.64	65-45-.06	Chetwyn Reef Light Buoy D6	Year Round	Red	1.5m SB 98 Plastic	900 kg Concrete anchor	26 mm	18	3	2022				
304.0000	D	43-29-9.3	65-46-28.9	Cockerwit Passage Light Buoy D	Year Round	Red-White	1.4m Buoy	1000 kg Serrated anchor	26 mm	27	3	2022				
5311.8000	D8	43-30-55.998	65-44-54.498	Lone Reef D8	Year Round	Red	GDI 1.22m Conical	900 kg Concrete anchor	26 mm	18	3	2020				
5311.9000	D9	43-31-13	65-45-17.5	Solomom Ledge D9	Year Round	Green	GDI 1.22m Can	900 kg Concrete anchor	26 mm	18	3	2020				
5312.2000	DA2	43-31-17	65-44-31	Seals Rock DA2	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	9	3	2020				
5313.0100	DC10	43-32-13	65-46-5.5	Johns Yard DC10	Year Round	Red	0.6m SB 60 Spar Conical Pl	575 kg Serrated anchor	26 mm	18	3	2020				
5313.0600	DD6	43-31-40.998	65-44-27	Woods Harbour Channel Inner South DD6	Year Round	Red	0.6m SB 60 Spar Conical Pl	600 kg Serrated anchor	26 mm	13	3	2022				
5313.1000	DC1	43-31-27.5	65-45-36	McLeans Flat DC1	Year Round	Green	0.6m SB 60 Spar Can Pl	900 kg Concrete anchor	26 mm	14	3	2020				
5313.1200	DC12	43-32-41.7	65-46-39.3	Horsehead Ledge DC12	Year Round	Red	1.6m Coastal Conical	1820 kg Concrete anchor	26 mm	18	3	2020				

5313.1300	DC13	43-33-8.4	65-47-2.94	Johns Island Bar DC13	Year Round	Green	GDI 1.22m Can	900 kg Concrete anchor	26 mm	18	3	2020				
5313.2000	DC2	43-31-29.502	65-45-31.998	Gorehams Turn DC2	Year Round	Red	0.6m SB 60 Spar Conical PI	900 kg Concrete anchor	26 mm	11	3	2020				
5313.3000	DC3	43-31-34.998	65-45-42.498	Mutton Island DC3	Year Round	Green	0.6m SB 60 Spar Can PI	575 kg Serrated anchor	20 mm	13	3	2020				
5313.4000	DD4	43-31-35.502	65-44-40.002	Woods Harbour Channel Middle South DD4	Year Round	Red	0.6m SB 60 Spar Conical PI	575 kg Serrated anchor	26 mm	13	3	2020				
5313.4400	DC4	43-31-34	65-45-38.5	Cockerwit Passage DC4	Year Round	Red	0.6m SB 60 Spar Conical PI	900 kg Concrete anchor	20 mm	13	3	2020				
5313.5000	DC5	43-31-45.498	65-45-46.5	Cockerwit Passage DC5	Year Round	Green	0.6m SB 60 Spar Can PI	900 kg Concrete anchor	20 mm	12	3	2020				
5313.6000	DC6	43-31-44	65-45-42	Hoptoad Ledge DC6	Year Round	Red	GDI 1.22m Conical	900 kg Concrete anchor	26 mm	18	3	2020				
5313.7000	DD5	43-31-37	65-44-39	Woods Harbour Channel Inner North DD5	Year Round	Green	0.6m SB 60 Spar Can PI	900 kg Concrete anchor	20 mm	13	3	2020				
5313.8000	DC8	43-32-0	65-45-57	Barneys Ledge DC8	Year Round	Red	GDI 1.22m Conical	575 kg Serrated anchor	26 mm	13	3	2020				
5314.2000	DD2	43-31-22.5	65-44-53	Woods Harbour Channel Entrance South DD2	Year Round	Red	GDI 1.22m Conical	1050 kg Serrated anchor	26 mm	18	3	2020				
5314.3000	DD3	43-31-29.5	65-44-52	Woods Harbour Channel Entrance North DD3	Year Round	Green	GDI 1.22m Can	900 kg Concrete anchor	26 mm	18	3	2020				
304.1000	D1	43-29-29.802	65-45-58.5	Robinson Ball Light Buoy D1	Year Round	Green	1.5m SB 98 Plastic	1000 kg Serrated anchor	26 mm	18	3	2020				
305.0000	D2	43-29-35.3	65-45-39.9	Outer Island North Light Buoy D2	Year Round	Red	1.5m GDI Pillar Buoy	1000 kg Serrated anchor	26 mm	27	3	2022				
305.5000	D3	43-30-.06	65-45-18	Ball Ledge Light Buoy D3	Year Round	Green	0.6m SB 60 Spar Can PI	900 kg Concrete anchor	26 mm	18	3	2020				
311.5000	D5	43-30-30	65-45-7.02	Solomans Island Light Buoy D5	Year Round	Green	1.5m SB 98 Plastic	1820 kg Concrete anchor	26 mm	18	3	2020				
Total																

Dingwall Harbour

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
857.2000	KA6	46-54-14.12	60-27-15.5	Dingwall Harbour North light buoy KA6	Seasonal	Red	2ft 11in Tideland/NPL (WB-390)	225 kg Concrete anchor	14 mm	5	3	2020				
857.3000	KA9	46-54-12.3	60-27-22.25	Dingwall Harbour South light buoy KA9	Seasonal	Green	2ft 11in Tideland/NPL (WB-390)	400 kg Serrated anchor	20 mm	5	3	2020				
5856.0100	KA1	46-54-13.82	60-26-54.55	Dingwall Outer Green Spar KA1	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	450 kg Concrete anchor	14 mm	9	3	2022				

5856.0200	KA2	46-54-15.32	60-26-55.05	Dingwall Outer Red Spar KA2	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	450 kg Concrete anchor	14 mm	9	3	2020				
5856.0300	KA5	46-54-13.62	60-27-13.55	Dingwall Harbour Inner Green Spar KA5	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	5	3	2020				
5856.0400	KA8	46-54-13.42	60-27-19.55	Dingwall Harbour Inner Red Spar KA8	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	5	3	2020				
Total																

East Chezzetcook

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
5564.0400	HJ7	44-41-33.4	63-13-40.7	East Chezzetcook HJ7	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	90 kg Concrete anchor	5/8 inches	9	5	2021				
5564.0500	HJ6	44-41-26.4	63-13-40.5	East Chezzetcook HJ6	Seasonal	Red	0.3m Spar Can-Plastic (ORT)	90 kg Concrete anchor	5/8 inches	9	5	2021				
5564.0600	HJ11	44-41-48.12	63-13-39.9	East Chezzetcook HJ11	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	90 kg Concrete anchor	5/8 inches	9	5	2021				
5564.0700	HJ8	44-41-32.52	63-13-38.58	East Chezzetcook HJ8	Seasonal	Red	0.3m Spar Can-Plastic (ORT)	90 kg Chain anchor	5/8 inches	9	5	2021				
5564.0800	HJ13	44-42-12.78	63-13-45.72	East Chezzetcook HJ13	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	90 kg Concrete anchor	5/8 inches	9	5	2021				
5564.0900	HJ12	44-42-3.84	63-13-45.66	East Chezzetcook HJ12	Seasonal	Red	0.3m Spar Can-Plastic (ORT)	90 kg Concrete anchor	5/8 inches	9	5	2021				
5564.1000	HJ19	44-42-28	63-12-6	East Chezzetcook HJ19	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	90 kg Concrete anchor	5/8 inches	9	5	2021				
5564.1100	HJ20	44-42-31.8	63-14-5.4	East Chezzetcook HJ20	Seasonal	Red	0.3m Spar Can-Plastic (ORT)	90 kg Concrete anchor	5/8 inches	9	5	2021				
5564.0880	HJ13/1	44-41-58.92	63-13-47.34	East Chezzetcook HJ13/1	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	90 kg Concrete anchor	5/8 inches	9	5	2021				
5564.0200	HJ5	44-41-22.26	63-13-44.52	East Chezzetcook HJ5	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	90 kg Concrete anchor	5/8 inches	9	5	2021				
5564.0300	HJ4	44-41-18.84	63-13-47.7	East Chezzetcook HJ4	Seasonal	Red	0.3m Spar Can-Plastic (ORT)	90 kg Concrete anchor	5/8 inches	9	5	2021				
5564.0100	HJ3	44-41-16.386	63-13-54.9	East Chezzetcook HJ3	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	90 kg Concrete anchor	5/8 inches	9	5	2021				
5564.0440	HJ7/1	44-41-40.38	63-13-39.9	East Chezzetcook HJ7/1	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	90 kg Concrete anchor	5/8 inches	9	3	2020				
564.2200	HJ2/2	44-41-16.38	63-13-52.74	East Chezzetcook Red light Buoy HJ2/2	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	90 kg Concrete anchor	5/8 inches	9	5	2021				
5564.0990	HJ12/12	44-41-55.56	63-13-42.6	East Chezzetcook HJ12/12	Seasonal	Red	0.3m Spar Can-Plastic (ORT)	90 kg Concrete anchor	5/8 inches	9	5	2021				
5564.0770	HJ8/2	44-41-43.08	63-13-38.64	East Chezzetcook HJ8/2	Seasonal	Red	0.3m Spar Can-Plastic (ORT)	90 kg Concrete anchor	5/8 inches	9	5	2021				
Total																

East Sandy Cove

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
5234.9000	HK9	44-29-8.5	66-5-3.5	East Sandy Cove Inner HK9	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	14	3	2021				
234.3000	HK3	44-28-48.5	66-4-39	East Sandy Cove Light Buoy HK3	Year Round	Green	0.6m SB 60 Spar Can Pl	600 kg Serrated anchor	26 mm	27	3	2021				
5234.5000	HK5	44-29-0	66-4-51	East Sandy Cove Outer HK5	Year Round	Green	0.6m SB 60 Spar Can Pl	600 kg Serrated anchor	26 mm	13	3	2021				
5234.7000	HK7	44-29-3.5	66-4-56.5	East Sandy Cove Middle HK7	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	14	3	2021				
Total																

Ecum Secum

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
5608.0300	VV16	44-57-32	62-9-29	Ecum Secum VV16	Year Round	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	15	3	2016.11.20				
5608.0400	VX6	44-56-50	62-7-11	Ecum Secum VX6	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	90 kg Concrete anchor	14 mm	9	3	2011.04.09				
5607.0100	XC1	44-56-6.5	62-9-19	Ecum Secum XC1	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	6	5	2014.04.10				
5607.0200	XC2	44-56-5	62-9-19.5	Ecum Secum Buoy XC2	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	12	5	2014.04.10				
5607.0300	XC3	44-56-19	62-8-53	Ecum Secum XC3	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	23	5	2014.04.10				
5607.0400	XA7	44-55-7.5	62-10-28	Ecum Secum XA7	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	90 kg Concrete anchor	5/8 inches	12	3	2011.04.09				
5607.0500	XA15	44-55-54	62-9-46	Ecum Secum XA15	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	16	5	2014.04.10				
5607.0600	XA18	44-56-11	62-9-47	Ecum Secum XA18	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	9	5	2014.04.10				
5607.0700	XA19	44-56-32.1	62-9-23.5	Ecum Secum XA19	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	12	5	2011.04.09				
5607.0800	XA20	44-56-36	62-9-21.2	Ecum Secum XA20	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	9	5	2011.04.09				
5607.0900	XA21	44-56-50.5	62-9-39.5	Ecum Secum XA21	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	14	5	2011.04.09				
5607.1000	XA23	44-57-10.14	62-9-51.72	Ecum Secum XA23	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	9	5	2014.04.10				
5607.1100	XA24	44-57-11.5	62-9-40	Ecum Secum XA24	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	10	5	2011.04.09				
5607.1200	XC4	44-56-16.5	62-8-41	Ecum Secum XC4	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	16	5	2014.04.10				

5608.0150	VV9	44-56-16	62-8-17	Ecum Secum VV9	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	12	5	2014.04.10				
5608.0250	VV14	44-57-22	62-9-8.5	Ecum Secum VV14	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	10	5	2011.04.09				
Total																

Fourchu

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
747.3000	NC24	45-43-12	60-14-21	North Fourchu light buoy NC24	Seasonal	Red	1.5m SB 98 Plastic	450 kg Concrete anchor	20 mm	5	3	2021				
746.1000	NC3	45-43-4.2	60-13-26.4	Fourchu light buoy NC3	Seasonal (in place year)	Green	0.6m SB 60 Spar Can Pl	1150 kg Concrete anchor	20 mm	18	3	2020				
746.2000	NC4	45-43-6.6	60-13-25.2	Fourchu light buoy NC4	Seasonal (in place year)	Red	0.3m Spar-Conical Plastic (ORT)	400 kg Serrated anchor	14 mm	27	3	2020				
5746.0150	NC7	45-43-16.38	60-13-34.2	Fourchu Buoy NC7	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	11	1	2020				
5746.0250	NC8	45-43-23.82	60-13-39	Fourchu NC8	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	12	1	2020				
5746.0300	NC5	0-0-0	0-0-0	Fourchu Green Spar (North) NC5	Year Round	Green	0.3m Spar Can-Plastic (ORT)	450 kg Concrete anchor	14 mm	18	3	2021				
5746.0350	NC9	45-43-19.14	60-13-40.92	Fourchu NC9	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	10	1	2020				
5746.0400	NC6	0-0-0	0-0-0	Fourchu Spar (North) NC6	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	600 kg Serrated anchor	14 mm	18	3	2020				
5746.0450	NC10	45-43-21.36	60-13-47.7	Fourchu NC10	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	12	1	2020				
5746.0500	NC11	45-43-21.36	60-13-50.1	Fourchu NC11	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	8	1	2020				
5746.0600	NC12	45-43-19.56	60-13-53.94	Fourchu NC12	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	9	1	2020				
5746.0700	NC13	45-43-17.22	60-13-56.58	Fourchu NC13	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	7	1	2020				
5746.0800	NC14	45-43-18.36	60-13-55.62	Fourchu NC14	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	8	1	2020				
5746.0900	NC15	45-43-16.38	60-14-.96	Fourchu NC15	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	7	1	2020				
5746.1000	NC16	45-43-18	60-14-2.16	Fourchu NC16	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	7	1	2020				
5746.1100	NC18	45-43-16.92	60-14-6.78	Fourchu NC18	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	6	1	2020				
5746.1200	NC19	45-43-13.38	60-14-13.62	Fourchu NC19	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	7	1	2020				
5746.1300	NC20	45-43-15.6	60-14-10.44	Fourchu NC20	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	5	1	2020				
5746.1400	NC21	45-43-10.68	60-14-18.36	Fourchu NC21	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	5	1	2020				

5746.1500	NC22	45-43-14.28	60-14-15.06	Fourchu NC22	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	5	1	2020				
5746.1600	NC23	45-43-10.2	60-14-22.14	Fourchu NC23	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	5	1	2020				
5746.1700	NC25	45-43-9.48	60-14-26.34	Fourchu NC25	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	5	1	2020				
5746.1800	NC26	45-43-9.72	60-14-30.42	Fourchu NC26	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	5	1	2020				
5746.1900	NC27	45-43-7.32	60-14-31.32	Fourchu NC27	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	4	1	2020				
5746.2000	NC28	45-43-6	60-14-36.9	Fourchu NC28	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	5	1	2020				
5746.2100	NC29	45-43-3.24	60-14-59.76	Fourchu NC29	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	4	1	2020				
5746.2200	NC30	45-43-6.24	60-15-4.14	Fourchu NC30	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	4	1	2020				
5746.2300	NC31	45-43-11.46	60-15-14.76	Fourchu NC31	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	4	1	2020				
5746.2400	NC32	45-43-11.82	60-15-12.9	Fourchu NC32	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	4	1	2020				
5746.2500	NC33	45-43-18.42	60-15-18.84	Fourchu NC33	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	4	1	2020				
5746.2600	NC34	45-43-17.4	60-15-16.8	Fourchu NC34	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	4	1	2020				
5746.2700	NC35	45-43-20.04	60-15-21.6	Fourchu NC35	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	4	1	2020				
Total																

Gabarus

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
752.7000	JX10	45-50-32.32	60-8-15.74	Gabarus light buoy JX10	Seasonal	Red	0.75m SB 105 Conical	450 kg Concrete anchor	20 mm	9	3	2021				
5752.0200	JX11	45-50-.42	60-8-.24	Gabarus Harbour buoy JX11	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	6	3	2021				
5752.0300	JX12	45-50-32.58	60-8-16.32	Gabarus Harbour buoy JX12	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	4	3	2021				
5752.0400	JX13	45-50-31.86	60-8-16.02	Gabarus Harbour buoy JX13	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	4	3	2021				
5752.0500	JX15	45-50-28.56	60-8-18.9	Gabarus Harbour buoy JX15	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	4	3	2021				
5752.0600	JX16	45-50-28.62	60-8-19.38	Gabarus Harbour buoy JX16	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	4	3	2021				
Total																

Gegogan

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
5619.0700	VN2	45-2-9	61-56-30	Gegogan Harbour Buoy VN2	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	24	1	2020				
5619.0600	VN1	45-1-27	61-55-23	Tobacco Ledge Buoy VN1	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	24	1	2020				
5619.0800	VN3	45-2-13.7	61-56-50.6	Gegogan Harbour buoy VN3	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	24	1	2020				
5619.0900	VN5	45-2-52.38	61-57-1.38	Gegogan Harbour buoy VN5	Seasonal	Green	0.4m SB 40 Can Plastic	225 kg Concrete anchor	5/8 inches	24	1	2020				
5619.1000	VN6	45-2-57.5	61-57-1.5	Gegogan Harbour buoy VN6	Seasonal	Red	0.4m SB 40 Conical Plastic	225 kg Concrete anchor	5/8 inches	18	1	2020				
5619.1100	VN7	45-3-9.5	61-57-6.5	Gegogan Harbour buoy VN7	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	21	1	2020				
5619.1200	VN8	45-3-16.4	61-57-12.4	Gegogan Harbour buoy VN8	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	18	1	2020				
Total																

Glace Bay

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
771.0100	KV2	46-12-31.8	59-56-25.5	Glace Bay Outer Light Buoy KV2	Seasonal	Red	0.6m SB 60 Spar Conical PI	600 kg Serrated anchor	14 mm	18	3	2020				
771.0400	KV5	46-12-2.9	59-56-42.6	Glace Bay Inner Light Buoy KV5	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	450 kg Concrete anchor	14 mm	9	3	2022				
771.0500	KV6	46-12-4.2	59-56-45.8	Glace Bay Inner Light Buoy KV6	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	450 kg Concrete anchor	14 mm	9	3	2020				
771.5000	KV1	46-12-30	59-56-21	Glace Bay Outer light buoy KV1	Seasonal	Green	0.6m SB 60 Spar Can PI	1150 kg Concrete anchor	20 mm	18	3	2020				
Total																

Goose Bay

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
285.0000	T3	43-38-5.768	65-59-59.322	Frenchman Point Light Buoy T3	Year Round	Green	1.5M GDI HDPE skirt	1000 kg Serrated anchor	26 mm	27	3	2021				
286.0000	T9	43-39-29.268	65-59-11.938	Lobster Rock Light Buoy T9	Year Round	Green	0.6m SB 60 Spar Can PI	600 kg Serrated anchor	20 mm	18	3	2021				
286.5000	T7	43-38-49.267	65-59-13.939	Sylvin Ledge Light Buoy T7	Year Round	Green	0.6m SB 60 Spar Can PI	900 kg Concrete anchor	26 mm	27	3	2021				

291.0000	TC3	43-41-33.05	65-59-27.733	Lower Wedgeport Light Buoy TC3	Year Round	Green	0.6m SB 60 Spar Can Pl	900 kg Concrete anchor	26 mm	18	3		2021				
293.6000	TA3	43-40-12.414	65-57-38.123	Western Bar Island South Light Buoy TA3	Year Round	Green	0.6m SB 60 Spar Can Pl	600 kg Serrated anchor	26 mm	27	3		2021				
293.7000	TA5	43-41-25.264	65-57-51.943	Fish Ledge West Light Buoy TA5	Year Round	Green	0.6m SB 60 Spar Can Pl	900 kg Concrete anchor	26 mm	27	3		2021				
5291.2000	TC	43-41-12.6	65-58-53.8	Wedge Point South TC	Year Round	Yellow-Black	0.6m SB 60 Spar Can Pl	900 kg Concrete anchor	26 mm	14	3		2020				
5292.1600	T16	43-40-59.653	65-59-3.087	Western Bar Island T16	Year Round	Red	0.6m SB 60 Spar Conical Pl	800 kg Serrated anchor	26 mm	11	3		2021				
5292.1300	T13	43-40-19.036	65-59-31.069	Green Island Ledge T13	Year Round	Green	0.6m SB 60 Spar Can Pl	600 kg Serrated anchor	26 mm	14	3		2021				
													Total				

Grand Passage

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024	
5220.3000	HA3	44-16-12	66-20-40	Dyke Point HA3	Year Round	Green	0.6m SB 60 Spar Can Pl	900 kg Concrete anchor	20 mm	27	3	2022					
5220.5000	HAA	44-15-51	66-20-23	Grand Passage Shoal HAA	Year Round	Black-Red-Black	1.5m SB 98 Plastic	1000 kg Serrated anchor	26 mm	27	3	2022					
5251.6000	M6	44-19-18	66-24-14	North West Ledge M6	Year Round	Red	1.5m SB 98 Plastic	1000 kg Serrated anchor	20 mm	82	3	2021					
													Total				

Guysborough

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024	
683.1000	CQ2	45-22-29.1	61-29-6.6	Guysborough Harbour light buoy CQ2	Seasonal	Red	GDI 0.9m Conical	680 kg Concrete anchor	20 mm	13	3	2021					
684.0200	CQ5	45-22-55.26	61-29-20.34	Guysborough Harbour light buoy CQ5	Seasonal	Green	0.75m SB 105 Can	450 kg Concrete anchor	14 mm	27	3	2021					
5683.2000	CQ4	--	--	Guysborough Harbour Buoy CQ4	Seasonal	Red	0.75m SB 105 Conical	450 kg Concrete anchor	20 mm	13	3	2021					
5684.0300	CQ7	--	--	Guysborough Harbour Can Buoy CQ7	Seasonal	Green	0.75m SB 105 Can	450 kg Concrete anchor	20 mm	13	3	2021					
													Total				

Halifax Harbour

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
562.3000	H48	44-43-3	63-39-54.6	Spruce Island light buoy H48	Year Round	Red	0.6m SB 60 Spar Conical PI	1150 kg Concrete anchor	20 mm	27	3	2020				
531.0000	HQ2	44-36-50	63-33-44	Hens & Chickens light buoy HQ2	Year Round	Red	0.6m SB 60 Spar Conical PI	1150 kg Concrete anchor	20 mm	27	3	2020				
532.0000	HQ1	44-36-41.94	63-33-56.88	Purcell's Cove light buoy HQ1	Year Round	Green	0.6m SB 60 Spar Can PI	450 kg Concrete anchor	20 mm	27	3	2022				
533.0000	HP22	44-38-2.3	63-31-56.6	Imperial Oil wharf No.1 light buoy HP22	Year Round	Red	0.6m SB 60 Spar Conical PI	450 kg Concrete anchor	20 mm	27	3	2020				
534.0000	HP21	44-37-46.5	63-31-56.8	Indian Point light buoy HP21	Year Round	Green	0.6m SB 60 Spar Can PI	450 kg Concrete anchor	20 mm	27	3	2020				
540.1000	HU1	44-39-42	63-33-38.4	Dartmouth Cove West Entrance light buoy HU1	Year Round	Green	0.6m SB 60 Spar Can PI	450 kg Concrete anchor	26 mm	20	3	2020				
546.5000	HP3	44-35-56.1	63-29-8	Lawlor Island light buoy HP3	Year Round	Green	0.6m SB 60 Spar Can PI	1150 kg Concrete anchor	26 mm	20	3	2020				
547.2000	HP11	44-36-31.8	63-29-58.4	Lawlor Island light buoy HP11	Year Round	Green	0.6m SB 60 Spar Can PI	450 kg Concrete anchor	20 mm	14	3	2020				
549.0000	HP13	44-36-40.4	63-30-20.9	Eastern Passage light buoy HP13	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	20	3	2020				
550.0000	HP15	44-36-45.3	63-30-35.6	Eastern Passage light buoy HP15	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	27	3	2020				
551.0000	HP16	44-37-3	63-30-32.8	Eastern Passage light buoy HP16	Year Round	Red	0.6m SB 60 Spar Conical PI	450 kg Concrete anchor	20 mm	18	3	2020				
552.0000	HP17	44-37-5.8	63-30-50.6	Eastern Passage light buoy HP17	Year Round	Green	0.6m SB 60 Spar Can PI	450 kg Concrete anchor	20 mm	27	3	2020				
557.0000	H39	44-40-37.6	63-37-14	Seaview Point light buoy H39	Year Round	Green	0.6m SB 60 Spar Can PI	1150 kg Concrete anchor	20 mm	27	3	2020				
559.0000	H42	44-41-19.8	63-37-22.6	Wrights Point light buoy H42	Year Round	Red	0.6m SB 60 Spar Conical PI	1150 kg Concrete anchor	20 mm	35	3	2020				
561.0000	HY2	44-42-3	63-37-23.6	Wrights Cove light buoy HY2	Year Round	Red	0.6m SB 60 Spar Conical PI	1150 kg Concrete anchor	20 mm	27	3	2020				
561.5000	H45	44-42-25.3	63-39-7.6	Bedford Basin light buoy H45	Year Round	Green	0.6m SB 60 Spar Can PI	1150 kg Concrete anchor	20 mm	55	3	2020				
562.0000	H46	44-42-37.3	63-39-26.1	Wellesley Rock light buoy H46	Year Round	Red	0.6m SB 60 Spar Conical PI	1150 kg Concrete anchor	20 mm	27	3	2020				
5515.0100	HPC	44-32-35.4	63-29-7	Head Rock Shoal Spar HPC	Year Round	Yellow-Black	0.6m SB 60 Spar Can PI	1150 kg Concrete anchor	20 mm	30	3	2020				
5526.0100	H16	44-36-14.4	63-32-12.4	Horseshoe Spar H16	Year Round	Red	0.6m SB 60 Spar Conical PI	1150 kg Concrete anchor	20 mm	27	3	2020				
5532.1000	HQA	44-36-47.28	63-34-6.72	Purcells Cove Cautionary Buoy HQA	Year Round	Yellow	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	14	3	2020				
5532.2000	HG2	44-36-42.36	63-34-7.8	James Rock HG2	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	9	3	2020				
5532.2100	HGA	44-36-44.52	63-34-2.22	Purcells Cove Bifurcation Spar Buoy HGA	Year Round	Green-Red-Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	20	3	2020				
5536.0100	H28	44-40-10.8	63-35-23.3	Dartmouth Red Spar H28	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	450 kg Concrete anchor	5/8 inches	18	3	2020				

5536.0200	H30	44-40-15.4	63-35-28.9	Dartmouth Red Spar(French Cable) H30	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	450 kg Concrete anchor	5/8 inches	18	3	2022				
5542.0100	HP9	44-36-28.4	63-29-53.7	Eastern Passage Green Spar HP9	Year Round	Green	0.3m Spar Can-Plastic (ORT)	450 kg Concrete anchor	14 mm	9	3	2020				
5543.0200	HP10	44-36-31.2	63-29-56.4	Eastern Passage Spar HP10	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	450 kg Concrete anchor	14 mm	9	3	2020				
5543.0300	HL1	44-36-19.4	63-30-30.5	Eastern Passage Green Spar HL1	Year Round	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	18	3	2020				
Total																

Havre Boucher

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
883.5000	VQ4	45-41-37.2	61-31-23.4	Havre Boucher light buoy VQ4	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	14 mm	10	3	2021				
883.6000	VQ5	45-41-31.44	61-31-20.82	Havre Boucher Light Buoy VQ5	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	8	3	2021				
883.9000	VQ8	45-41-23.94	61-31-29.34	Havre Boucher Light Buoy VQ8	Seasonal	Red	2ft 11in Tideland/NPL (WB-390)	180 kg Concrete anchor	14 mm	8	3	2021				
5885.1000	VQ3	45-41-37.62	61-31-17.84	Havre Boucher Green Spar Buoy VQ3	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	8	3	2021				
5885.1300	VQ7	45-41-27.12	61-31-22.84	Havre Boucher Green Spar Buoy VQ7	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	10	3	2021				
5885.6000	VQ6	--	--	Havre Boucher Buoy VQ6	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	0	1	2020				
5885.7000	VQ7/5	--	--	Havre Boucher Buoy VQ7/5	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	0	1	2020				
5885.8000	VQ9	--	--	Havre Boucher Buoy VQ9	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	0	1	2020				
Total																

Indian Sluice Bay

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
294.5510	TE2	43-44-4.56	65-56-41.64	Indian Sluice Bay Light Buoy TE2	Year Round	Red	0.6m SB 60 Spar Conical PI	900 kg Concrete anchor	26 mm	15	3	2022				
294.5600	TE10	43-45-7.761	65-56-39.342	Mikes Island Ledge Light Buoy TE10	Year Round	Red	0.6m SB 60 Spar Conical PI	900 kg Concrete anchor	26 mm	14	3	2022				
5294.5400	TE6	43-44-38.761	65-56-20.429	Indian Sluice Bay TE6	Year Round	Red	0.6m SB 60 Spar Conical PI	900 kg Concrete anchor	26 mm	15	3	2022				
5294.5100	TE1	43-44-11.771	65-56-37.45	Indian Sluice Bay TE1	Year Round	Green	0.6m SB 60 Spar Can PI	600 kg Serrated anchor	26 mm	15	3	2022				

5294.5200	TE2/2	43-44-17.764	65-56-30.437	Indian Sluice Bay TE2/2	Year Round	Red	0.6m SB 60 Spar Conical PI	900 kg Concrete anchor	26 mm	15	3	2022				
5294.5300	TE4	43-44-27.764	65-56-26.734	Indian Sluice Bay TE4	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	450 kg Concrete anchor	20 mm	15	3	2022				
5294.5550	TE8	43-44-56.272	65-56-25.944	Indian Sluice Bay TE8	Year Round	Red	0.6m SB 60 Spar Conical PI	900 kg Concrete anchor	26 mm	15	3	2022				
5294.5700	TE12	43-45-22.26	65-56-39.941	Indian Sluice Bay TE12	Year Round	Red	0.3m, Plas. Swed. Ice Sp	450 kg Concrete anchor	20 mm	14	3	2022				
5294.5800	TE13	43-45-39.264	65-56-44.938	Indian Sluice Bay TE13	Year Round	Green	0.6m SB 60 Spar Can PI	900 kg Concrete anchor	26 mm	15	3	2022				
5294.5900	TE14	43-46-13.772	65-56-58.949	Sluice Point TE14	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	450 kg Concrete anchor	14 mm	15	3	2022				
												Total				

Ingonish

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
847.3000	KM6	46-37-58.2	60-23-23	Ingonish Harbour light buoy KM6	Seasonal	Red	1.5m SB 98 Plastic	800 kg Serrated anchor	20 mm	18	3	2020				
848.6000	KM3	46-37-58.46	60-23-9.921	Ingonish Harbour light buoy KM3	Seasonal (in place year)	Green	0.6m Spar Can (Long)	1150 kg Concrete anchor	20 mm	18	3	2022				
848.7000	KM4	46-37-59.71	60-23-10.43	Ingonish Harbour light buoy KM4	Seasonal (in place year)	Red	0.6m Spar Conical (Short)	1150 kg Concrete anchor	20 mm	9	3	2022				
5848.0100	KM1	46-38-.02	60-22-59.941	Ingonish Harbour Outer Green Spar KM1	Year Round	Green	0.6m Spar Can (Long)	800 kg Serrated anchor	20 mm	18	3	2022				
5848.0200	KM2	46-38-2.3	60-23-.69	Ingonish Harbour Outer Red Spar KM2	Year Round	Red	0.6m Spar Conical (Long)	1150 kg Concrete anchor	14 mm	18	3	2022				
5848.0500	KM5	46-37-59.1	60-23-20.7	Ingonish Harbour Inner green spar KM5	Year Round	Green	0.6m Spar Can (Long)	1150 kg Concrete anchor	20 mm	18	3	2020				
849.0000	KH	46-40-44.4	60-20-38.1	Ingonish Island South Cardinal light buoy KH	Seasonal	Yellow-Black	GDI 1.22m Tower	800 kg Serrated anchor	20 mm	82	3	2022				
849.3000	KH2	46-41-22.22	60-21-38.96	Ingonish Harbour North light buoy KH2	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	800 kg Serrated anchor	14 mm	8	3	2020				
												Total				

Inhabitants Bay

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
5687.4100	CH10	45-33-32.758	61-13-57.613	Inhabitants Bay & Mouseliere Passage CH10	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	15	2	2020				
5687.4200	CH13	45-35-4.499	61-14-6.006	Inhabitants Bay & Mouseliere Passage CH13	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	11	2	2020				
5727.0150	NY1	45-33-15.229	61-8-35.661	Inhabitants Bay & Mouseliere Passage NY1	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	7	2	2020				
5727.0160	STK2	--	--	Inhabitants Bay & Mouseliere Pass - 2 Green Stakes	Seasonal		Stakes									
5727.0170	STK2	--	--	Inhabitants Bay & Mouseliere Pass - 2 Red Stakes	Seasonal		Stakes									
5727.0250	NY5	45-32-54.306	61-8-10.621	Inhabitants Bay & Mouseliere Passage NY5	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	6	2	2020				
5727.0350	NY6	45-32-43.275	61-7-57.627	Inhabitants Bay & Mouseliere Passage NY6	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	6	2	2020				
5727.0450	NY14	45-32-1.259	61-7-12.622	Inhabitants Bay & Mouseliere Passage NY14	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	5	2	2020				
5727.0550	NY15	45-31-56.286	61-7-4.685	Inhabitants Bay & Mouseliere Passage NY15	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	6	2	2020				
5727.0650	NY19	45-31-32.256	61-6-8.618	Inhabitants Bay & Mouseliere Passage NY19	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	7	2	2020				
5687.4300	CHA	45-35-44.16	61-10-53.4	Harbour Inner Cautionary Spar	Seasonal	Yellow	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	11	2	2020				
Total																

Inverness

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
874.3100	VL1	46-13-38.94	61-19-17.7	Inverness Inner Green Can Light Buoy VL1	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	11	3	2020				
5874.3120	VL2	46-13-41.46	61-19-9.78	Inverness Inner Red Conical Buoy VL2	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	11	3	2020				
5874.3200	VL5	46-13-45.72	61-19-4.74	Inverness Inner Green Can Buoy VL5	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	11	3	2020				
5874.3300	VL4	46-13-43.9	61-19-2.22	Inverness Inner Red Conical Buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	11	3	2020				
Total																

Isle Madame

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
728.5000	NT1	45-34-46.14	60-52-57.78	Cape Ronde Lt. Buoy NT1	Seasonal (in place year)	Green	0.6m SB 60 Spar Can Pl	1150 kg Concrete anchor	20 mm	18	2	2021				
704.8500	CK2	45-28-.283	61-3-21.61	Hautfond Shoal light buoy CK2	Year Round	Red	0.6m SB 60 Spar Conical Pl	1000 kg Serrated anchor	20 mm	55	2	2021				
5684.4300	CK3	45-29-10.02	61-2-58.74	Isle Madame CK3	Year Round	Green	0.6m SB 60 Spar Can Pl	1150 kg Concrete anchor	20 mm	36	2	2021				
5686.4150	CK4	45-28-56.259	61-2-11.127	Isle Madame CK4	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	90 kg Concrete anchor	14 mm	18	2	2020				
5686.4210	CK	45-28-44.88	61-3-55.56	Henley Ledges South Cardinal CK	Year Round	Yellow-Black	0.6m Spar Can (Long)	800 kg Serrated anchor	20 mm	27	2	2021				
5686.4250	CK5	45-29-33.769	61-1-50.372	Isle Madame CK5	Year Round	Green	0.6m SB 60 Spar Can Pl	800 kg Serrated anchor	20 mm	36	2	2021				
5686.4300	CK7	45-29-56.763	61-1-53.62	Isle Madame CK7	Year Round	Green	0.3m Spar Can-Plastic (ORT)	90 kg Concrete anchor	14 mm	21	2	2021				
5686.4500	CK12	45-30-24.261	61-1-3.593	Isle Madame CK12	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	14	2	2020				
5726.0900	NT3	45-35-47.87	60-54-53.652	Isle Madame NT3	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	90 kg Concrete anchor	14 mm	23	2	2021				
5727.0750	NT	45-35-43.741	61-1-.942	Isle Madame NT	Seasonal	Red-Green-Red	0.3m Spar-Conical Plastic (ORT)	90 kg Concrete anchor	14 mm	23	2	2021				
5727.1050	NT5	45-36-6.15	60-55-21.29	Isle Madame NT5	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	90 kg Concrete anchor	14 mm	23	2	2021				
5727.1150	NT7	45-35-57.386	60-56-2.133	Isle Madame NT7	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	90 kg Concrete anchor	14 mm	23	2	2021				
5727.1250	NT9	45-35-57.251	60-56-59.079	Isle Madame NT9	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	90 kg Concrete anchor	14 mm	21	2	2020				
5727.1300	NT13	45-35-38.76	60-59-4.628	Isle Madame NT13	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	90 kg Concrete anchor	14 mm	17	2	2021				
5727.1400	NT15	45-35-47.254	61-0-21.591	Isle Madame NT15	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	23	2	2020				
5727.1500	NT19	45-35-45.234	61-1-17.676	Isle Madame NT19	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	90 kg Concrete anchor	14 mm	26	2	2020				
5727.1550	NT21	45-35-32.6	61-3-3.8	Isle Madame Green Can Buoy NT21	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	90 kg Concrete anchor	14 mm	17	2	2020				
5727.1600	NT22	45-35-40.264	61-1-41.118	Isle Madame NT22	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	90 kg Concrete anchor	14 mm	18	2	2021				
5727.1700	NT23	45-35-28.257	61-3-37.59	Isle Madame NT23	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	18	2	2020				
5727.1800	NT24	45-35-32.19	61-3-48.968	Isle Madame NT24	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	90 kg Concrete anchor	14 mm	17	2	2020				
5727.1900	NT25	45-35-16.249	61-3-57.625	Isle Madame NT25	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	12	2	2020				
5727.2000	NT26	45-35-20.256	61-3-59.591	Isle Madame NT26	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	18	2	2020				
5727.2100	NT35	45-34-42.773	61-5-36.625	Isle Madame NT35	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	15	2	2020				

5727.2200	NT37	45-34-29.258	61-6-13.605	Isle Madame NT37	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	90 kg Concrete anchor	14 mm	15	2	2020					
5727.2300	NT38	45-34-31.256	61-6-19.593	Isle Madame NT38	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	15	2	2021					
5709.0500	CP1	45-31-16.296	61-8-21.631	Janvrin Harbour CP1	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	14	2	2021					
5709.0600	CP2	45-31-14.26	61-8-11.639	Janvrin Harbour CP2	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	90 kg Concrete anchor	14 mm	14	2	2020					
5709.0700	CP3	45-31-36.317	61-8-57.153	Janvrin Harbour CP3	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	8	2	2020					
5709.0800	CP4	45-31-36.81	61-9-3.65	Janvrin Harbour CP4	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	11	2	2020					
5727.2700	NT47	45-32-19.251	61-12-38.613	Thomas Shoal NT47	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	90 kg Concrete anchor	14 mm	15	2	2020					
704.9300	CN5	45-30-53.237	61-6-40.629	Crichton Head light buoy CN5	Year Round	Green	GDI 0.9m Can	800 kg Serrated anchor	20 mm	9	2	2021					
704.9400	CN6	45-30-53.472	61-6-22.051	Crichton Head light buoy CN6	Year Round	Red	GDI 0.9m Conical	800 kg Serrated anchor	20 mm	9	2	2021					
704.8640	CM5	45-30-16.32	61-3-46.44	Crid Passage light buoy CM5	Year Round	Green	0.6m SB 60 Spar Can Pl	800 kg Serrated anchor	20 mm	27	2	2021					
5727.2400	NT41	45-34-6.258	61-8-7.601	Glasgow Point NT41	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	15	2	2020					
5727.2500	NT44	45-33-48.263	61-9-27.619	Fish Shoal NT44	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	14	2	2020					
730.5000	NT12	45-36-3.266	60-59-.625	Goillon Reef light buoy NT12	Seasonal	Red	0.6m SB 60 Spar Conical Pl	800 kg Serrated anchor	20 mm	27	2	2020					
5727.2800	NV1	45-35-48.24	60-57-3.626	Isle Madame NV1	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	12	2	2020					
5727.2900	NV2	45-35-48.252	60-57-12.582	Isle Madame NV2	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	12	2	2020					
5727.3000	NV4	45-35-39.266	60-57-4.61	Isle Madame NV4	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	12	2	2020					
5727.3100	NV5	45-35-35.296	60-57-11.598	Isle Madame NV5	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	8	2	2020					
5727.3200	NV6	45-35-37.762	60-57-15.128	Isle Madame NV6	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	8	2	2020					
5727.3300	NV7	45-35-31.265	60-57-33.618	Isle Madame NV7	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	8	2	2021					
5704.8630	CM4	45-29-53.7	61-4-9.78	Jerseyman Island Rock Buoy CM4	Year Round	Red	0.6m Spar Can (Long)	800 kg Serrated anchor	20 mm	18	2	2021					
704.8610	CM2	45-29-33.42	61-4-43.38	Jerseyman Shoal light buoy CM2	Year Round	Red	0.6m Spar Conical (Long)	1150 kg Concrete anchor	20 mm	27	2	2021					
5727.2600	NT45	45-33-1.757	61-11-59.613	Macdonald Shoal NT45	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	90 kg Concrete anchor	14 mm	15	2	2021					
5709.0200	CN8	45-30-53.286	61-6-.629	West Arichat Harbour Buoy CN8	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	90 kg Concrete anchor	14 mm	15	2	2021					
5709.0300	CN9	45-30-52.262	61-5-38.627	West Arichat Harbour Spar CN9	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	9	2	2021					

5709.0400	CN11	45-30-45.262	61-5-27.599	West Arichat Harbour Spar CN11	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	10	2		2021				
704.8550	CK8	45-30-10.272	61-1-33.62	Campbells Shoal Light Buoy CK8	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	90 kg Concrete anchor	14 mm	17	2		2021				
704.8600	CM1	45-29-58.38	61-5-38.22	Picard Reef light buoy CM1	Year Round	Green	0.6m Spar Can (Long)	800 kg Serrated anchor	20 mm	27	2		2021				
													Total				

Jeddore

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
572.3000	YT7	44-42-18.6	63-0-46.8	Jeddore Harbour Green Light Spar YT7	Year Round	Green	0.6m SB 60 Spar Can Pl	600 kg Serrated anchor	20 mm	18	3	2020				
572.6000	YT9	44-43-10.7	63-0-16.9	Jeddore Harbour Light Buoy YT9	Year Round	Green	GDI 0.9m Can	600 kg Serrated anchor	20 mm	18	3	2020				
573.0000	YT11	44-43-23.6	63-0-11.7	Marsh Point light Buoy YT11	Year Round	Green	1.5m SB 98 Plastic	600 kg Serrated anchor	20 mm	27	3	2020				
576.0000	YT8	44-42-31.31	63-0-36.789	Bar Shoal light buoy YT8	Year Round	Red	0.6m SB 60 Spar Conical Pl	600 kg Serrated anchor	20 mm	18	3	2020				
5572.0500	YT10/2	44-43-22.8	63-0-3.7	Jeddore Harbour YT10/2	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	15	3	2020				
5572.0850	YT16	44-43-55.5	63-0-42.6	Jeddore Harbour YT16	Seasonal (in place year)	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	15	5	2024				
5572.0400	YT10	44-43-17.1	63-0-2.6	Jeddore Harbour buoy YT10	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	15	3	2020				
5572.1000	YT18	44-44-18.2	63-1-3	Jeddore Harbour YT18	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	15	5	2024				
5572.0600	YT12	44-43-33.2	63-0-13.6	Jeddore Harbour buoy YT12	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	15	3	2020				
5572.0700	YT14	44-43-38.3	63-0-20.7	Jeddore Harbour YT14	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	200 kg Serrated anchor	14 mm	15	3	2021				
5572.0800	YT15	44-43-37.02	63-0-36.9	Jeddore Harbour YT15	Year Round	Green	0.3m Spar Can-Plastic (ORT)	200 kg Serrated anchor	14 mm	15	3	2020				
5572.0900	YT17	44-44-1.9	63-1-1.7	Jeddore Harbour YT17	Seasonal (in place year)	Green	0.3m Spar Can-Plastic (ORT)	200 kg Serrated anchor	14 mm	15	5	2024				
5572.1100	YT19	44-44-28.3	63-1-23.7	Jeddore Harbour YT19	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	15	5	2024				
5572.1200	YT20	44-44-44.8	63-1-23.8	Jeddore Harbour YT20	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	15	5	2024				
5572.1250	YT21	44-45-.7	63-1-35.3	Jeddore Harbour YT21	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	15	5	2024				
5572.2200	YT30	44-46-32.6	63-2-14.6	Jeddore Harbour YT30	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	15	5	2024				
5572.2400	YX	44-46-17.7	63-0-55.7	Jeddore Harbour West Cardinal Buoy YX	Seasonal	Yellow-Black-Yellow	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	15	5	2024				
5573.0000	YU1	44-45-18.3	63-1-48.2	Jeddore Harbour YU1	Seasonal	Green	0.4m SB 40 Can Plastic	225 kg Concrete anchor	14 mm	15	5	2024				

5573.7000	YU8	44-45-13.5	63-2-8.9	Jeddore Harbour YU8	Seasonal	Red	0.4m SB 40 Conical Plastic	225 kg Concrete anchor	14 mm	15	5	2024						
5573.8000	YU9	44-45-14	63-2-30.4	Jeddore Harbour YU9	Seasonal	Green	0.75m Plastic Can (SB75)	225 kg Concrete anchor	14 mm	15	5	2024						
5574.0000	YUA	44-45-13.8	63-2-48.5	Jeddore Harbour North Cardinal Spar Buoy YUA	Seasonal	Black-Yellow	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	15	5	2024						
5573.9000	YU10	44-45-18.5	63-2-30.6	Jeddore Harbour YU10	Seasonal	Red	0.75m Plastic Conical (SB75)	225 kg Concrete anchor	14 mm	15	5	2024						
5572.1300	YT22	44-45-16.4	63-1-29.6	Jeddore Harbour YT22	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	15	5	2024						
5572.1400	YT23	44-45-18.4	63-1-37.9	Jeddore Harbour YT23	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	19	5	2024						
5572.1500	YTU	44-45-20.8	63-1-37.7	Jeddore Harbour Port Bifurcation YTU	Seasonal	Green-Red-Green	GDI 0.9m Can	225 kg Concrete anchor	14 mm	15	5	2024						
5573.2000	YU3	44-45-15.3	63-2-.8	Jeddore Harbour Green YU3	Seasonal	Green	0.4m SB 40 Can Plastic	225 kg Concrete anchor	14 mm	15	5	2024						
5572.1600	YT24	44-45-29.5	63-1-33.5	Jeddore Harbour YT24	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	15	5	2024						
5572.1700	YT25	44-45-43	63-1-41.9	Jeddore Harbour YT25	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	15	5	2024						
5572.1800	YT26	44-45-41.9	63-1-37.6	Jeddore Harbour YT26	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	15	5	2024						
5572.2000	YT28	44-45-52.3	63-1-39.5	Jeddore Harbour YT28	Seasonal	Red	0.75m Plastic Conical (SB75)	225 kg Concrete anchor	14 mm	15	5	2024						
5573.3000	YU4	44-45-17.7	63-2-1.7	Jeddore Harbour YU4	Seasonal	Red	0.4m SB 40 Conical Plastic	225 kg Concrete anchor	14 mm	15	5	2024						
5573.4000	YU5	44-45-14.7	63-2-5.6	Jeddore Harbour YU5	Seasonal	Green	0.4m SB 40 Can Plastic	225 kg Concrete anchor	14 mm	15	5	2024						
5573.5000	YU6	44-45-15.6	63-2-6.5	Jeddore Harbour YU6	Seasonal	Red	0.4m SB 40 Conical Plastic	225 kg Concrete anchor	14 mm	15	5	2024						
5573.6000	YU7	44-45-11.3	63-2-10.4	Jeddore Harbour YU7	Seasonal	Green	0.4m SB 40 Can Plastic	225 kg Concrete anchor	14 mm	15	5	2024						
5572.1900	YT27	44-45-54.2	63-1-42.6	Jeddore Harbour YT27	Seasonal	Green	0.75m Plastic Can (SB75)	225 kg Concrete anchor	14 mm	15	5	2024						
5572.2100	YT29	44-46-23.8	63-1-52.7	Jeddore Harbour YT29	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	15	5	2024						
5572.2300	YT31	44-46-34.1	63-2-16.9	Jeddore Harbour YT31	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	15	5	2024						
5573.1000	YU2	44-45-19.6	63-1-54.3	Jeddore Harbour YU2	Seasonal	Red	0.4m SB 40 Conical Plastic	225 kg Concrete anchor	14 mm	15	5	2024						
													Total					

Jordan Bay & Green Harbour

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
366.0100	KS57	43-40-45.18	65-13-59.58	Lower Jordan Bay Outer Light Buoy KS57	Year Round	Green	1.5m SB 98 Plastic	1000 kg Serrated anchor	20 mm	18	3	2022				
366.0200	KS56	43-40-46.2	65-13-58.8	Lower Jordan Bay Outer Light Buoy KS56	Year Round	Red	1.5m SB 98 Plastic	1000 kg Serrated anchor	26 mm	13	3	2022				
366.0300	KS59	43-40-49.68	65-14-8.88	Lower Jordan Bay Inner Light Buoy KS59	Year Round	Green	1.5m SB 98 Plastic	1000 kg Serrated anchor	26 mm	13	3	2022				
366.0400	KS58	43-40-50.1	65-14-8.52	Lower Jordan Bay Inner Light Buoy KS58	Year Round	Red	1.5m SB 98 Plastic	1000 kg Serrated anchor	26 mm	13	3	2022				
366.0500	KS54	43-40-43.3	65-13-52	Lower Jordan Bay Light Buoy KS54	Year Round	Red	0.6m SB 60 Spar Conical PI	1000 kg Serrated anchor	26 mm	18	3	2022				
366.0600	KS55	43-40-41.58	65-13-53.58	Lower Jordan Bay Light Buoy KS55	Year Round	Green	0.6m SB 60 Spar Can PI	800 kg Serrated anchor	26 mm	13	3	2021				
368.0200	KP56	43-43-14.76	65-9-48.24	West Green Harbour Outer Light Buoy KP56	Year Round	Red	1.5m SB 98 Plastic	1150 kg Concrete anchor	26 mm	5	3	2022				
5368.0100	KP55	0-0-0	0-0-0	West Green Harbour Outer Spar KP55	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	5	3	2022				
5368.0300	KP57	0-0-0	0-0-0	West Green Harbour Inner Spar KP57	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	5	3	2022				
5369.0300	KK56	43-38-53.8	65-6-39.9	Tickey Shoal Spar KK56	Year Round	Red	0.6m SB 60 Spar Conical PI	2270 kg Concrete anchor	20 mm	54	3	2022				
366.3500	KS53	43-40-38.22	65-13-45.06	Lower Jordan Bay Light Buoy KS53	Year Round	Green	0.6m SB 60 Spar Can PI	1150 kg Concrete anchor	26 mm	27	3	2022				
369.0400	KK57	43-40-.3	65-6-13.9	Southwest Rock Light Buoy KK57	Year Round	Green	0.6m SB 60 Spar Can PI	1150 kg Concrete anchor	26 mm	37	3	2022				
5368.0400	KP58	0-0-0	0-0-0	West Green Harbour Inner Red Spar KP58	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	5	3	2022				
5369.0100	KK53	43-37-56.5	65-7-28	Bull Rock Spar KK53	Year Round	Green	0.6m SB 60 Spar Can PI	1000 kg Serrated anchor	20 mm	81	3	2022				
5369.0200	KK54	43-38-21.289	65-6-39.87	Long Shoal Spar KK54	Year Round	Red	0.6m SB 60 Spar Conical PI	1000 kg Serrated anchor	20 mm	54	3	2022				
366.8000	KS61	43-40-56.3	65-14-14.9	Lower Jordan Bay Light Buoy KS61	Year Round	Green	1.5m SB 98 Plastic	1150 kg Concrete anchor	26 mm	9	3	2022				
5369.0500	KK58	43-40-9.3	65-5-55.9	Trinidad Rock Spar KK58	Year Round	Red	0.6m SB 60 Spar Conical PI	1150 kg Concrete anchor	26 mm	27	3	2022				
367.7000	KPA	43-43-14	65-9-37.5	Green Harbour light buoy KPA	Year Round	Red-White	0.6m SB 60 Spar Can PI	800 kg Serrated anchor	26 mm	9	3	2022				
Total																

Ketch Harbour

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
503.1100	HE17	44-28-.6	63-32-40.86	Morris Point Light Buoy HE17	Year Round	Green	0.6m SB 60 Spar Can Pl	1500 lb Serrated anchor	3/4 inches	27	2	2021				
504.0100	HA2	44-27-22	63-35-9	Inner Sambro Island Light Buoy HA2	Year Round	Red	1.5m SB 98 Plastic	800 kg Serrated anchor	20 mm	12	3	2020				
504.0200	HSA	44-27-32	63-35-46.5	Cowley Rock Bifurcation Light Buoy HSA	Year Round	Red-Green-Red	0.6m SB 60 Spar Conical Pl	575 kg Serrated anchor	20 mm	18	3	2020				
504.5000	HS12	44-28-21.42	63-35-35.34	Cronie Reef Light Buoy HS12	Year Round	Red	0.6m SB 60 Spar Conical Pl	1150 kg Concrete anchor	20 mm	18	3	2022				
504.7000	HS13	44-28-19	63-35-42.8	Bull Point Light Buoy HS13	Year Round	Green	0.6m SB 60 Spar Can Pl	800 kg Serrated anchor	3/4 inches	18	3	2022				
505.8100	HS20	44-28-38	63-35-45.5	Sambro Harbour Light Buoy HS20	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	450 kg Concrete anchor		9	3	2020				
505.8200	HS22	44-28-41	63-35-49	Sambro Harbour Light Buoy HS22	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	9	3	2020				
505.8300	HS24	44-28-43.08	63-35-52.98	Sambro Harbour Light Buoy HS24	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	9	3	2020				
508.2200	HS2/2	44-25-38.5	63-34-16.3	Shag Rock Light Buoy HS2/2	Year Round	Red	GDI 1.22m Conical	1000 kg Serrated anchor	3/4 inches	45	2	2021				
508.4000	HS4	44-26-0	63-34-42	Sambro Island West Light Buoy HS4	Year Round	Red	SB 60	1150 kg Concrete anchor	20 mm	45	2	2020				
508.4200	HS4/2	44-26-23.6	63-35-8	Four Fathom Shoal Light Buoy HS4/2	Year Round	Red	GDI 1.22m Conical	1000 kg Serrated anchor	3/4 inches	54	2	2021				
508.4400	HSE	44-26-44	63-35-42.4	Fairweather Rock East Cardinal Light Buoy HSE	Year Round	Red-Black-Yellow-Black	GDI 1.22m Can	2500 lb Serrated anchor	3/4 inches	27	2	2021				
511.0000	HE19	44-28-19.6	63-32-16	Ketch Harbour Light Buoy HE19	Year Round	Green	GDI 1.22m Can	1000 kg Serrated anchor	3/4 inches	69	2	2021				
512.0000	HD5	44-29-0	63-31-3	Bell Rock Light Buoy HD5	Year Round	Green	1.4m Buoy	1000 kg Serrated anchor	20 mm	90	2	2020				
5503.0100	HE4	44-24-47.4	63-36-37.2	Sambro Red Spar HE4	Year Round	Red	0.6m SB 60 Spar Conical Pl	800 kg Serrated anchor	20 mm	55	2	2021				
5503.0200	HE5	44-25-49.8	63-36-18	Sambro Green Spar HE5	Year Round	Green	0.6m SB 60 Spar Can Pl	1000 kg Serrated anchor	20 mm	44	2	2021				
5503.0400	HE8	44-25-48.2	63-35-52.6	Sambro Red Spar HE8	Year Round	Red	0.6m SB 60 Spar Conical Pl	1000 kg Serrated anchor	3/4 inches	27	2	2021				
5503.0700	HE12	44-27-4.8	63-34-12.5	Sambro Red Spar HE12	Year Round	Red	0.6m SB 60 Spar Conical Pl	1150 kg Concrete anchor	20 mm	27	2	2020				
5503.0800	HE14	44-27-19.2	63-33-36.5	Sambro Red Spar HE14	Year Round	Red	0.6m SB 60 Spar Conical Pl	800 kg Serrated anchor	20 mm	35	2	2020				
5504.5100	HC1	44-28-22	63-35-3.5	Big Island Shoal Spar HC1	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	9	3	2020				
5505.8010	HS17	44-28-35.5	63-35-47	Sambro Harbour Spar HS17	Year Round	Green	0.3m Spar Can-Plastic (ORT)	200 kg Serrated anchor	14 mm	9	3	2020				
5505.8400	HV4	44-28-38	63-36-2	Sambro Harbour Spar HV4	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	9	3	2020				
5511.0300	HF4	44-29-5.04	63-32-54.12	Ketch Harbour HF4	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	8	3	2022				

5504.0300	HS7	44-27-35	63-36-10	Connor Reef Spar HS7	Year Round	Green	0.3m Spar Can-Plastic (ORT)	200 kg Serrated anchor	14 mm	11	3	2021					
503.0300	HE7	44-26-14.5	63-35-52.8	Sambro Green Spar Light Buoy HE7	Year Round	Green	0.6m SB 60 Spar Can PI	1000 lb Serrated anchor	3/4 inches	27	2	2021					
503.0500	HE10	44-26-51	63-34-50.5	Sambro Red Spar Light Buoy HE10	Year Round	Red	0.6m SB 60 Spar Conical PI	800 kg Serrated anchor	20 mm	30	2	2020					
503.1000	HE16	44-27-40.56	63-32-49.56	Nick Shoal Light Buoy HE16	Year Round	Red	0.6m SB 60 Spar Conical PI	1000 kg Serrated anchor	20 mm	40	2	2020					
503.5200	HE6	44-25-17.1	63-36-15.6	Sambro Red Spar Light Buoy HE6	Year Round	Red	0.6m SB 60 Spar Can PI	1000 kg Serrated anchor	20 mm	40	2	2021					
505.1000	HR2	44-28-41.28	63-35-22.08	Big Island Light Buoy HR2	Year Round	Red	GDI 1.22m Conical	1000 kg Serrated anchor	3/4 inches	18	3	2022					
505.2000	HR4	44-28-47.76	63-35-13.38	Big Island Light Buoy HR4	Year Round	Red	GDI 1.22m Conical	1000 kg Serrated anchor	26 mm	18	3	2022					
505.3000	HR5	44-28-51.24	63-35-10.74	Big Island Light Buoy HR5	Year Round	Green	GDI 1.22m Can	1000 kg Serrated anchor	26 mm	18	3	2022					
505.8000	HS19	44-28-37	63-35-50.3	Sambro Light Buoy HS19	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	9	3	2020					
5503.0900	HE15	44-27-34.2	63-33-31.4	Sambro Green Spar HE15	Year Round	Green	0.6m SB 60 Spar Can PI	800 kg Serrated anchor	20 mm	27	2	2020					
5504.5200	HC4	44-28-30	63-34-53.5	Big Island Spar HC4	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	9	3	2020					
5504.5300	HCS	44-28-31.5	63-34-58	Big Island Spar HCS	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	9	3	2020					
5511.0100	HF1	44-28-58.68	63-32-53.82	Ketch Harbour HF1	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	8	3	2022					
5511.0700	HF10	44-29-23.16	63-32-55.08	Ketch Harbour HF10	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	8	3	2022					
5511.0200	HF2	44-28-58.86	63-32-52.86	Ketch Harbour HF2	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	8	3	2022					
5511.0400	HF5	44-29-15.06	63-32-57.72	Ketch Harbour HF5	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	8	3	2022					
5511.0500	HF6	44-29-14.64	63-32-54.48	Ketch Harbour HF6	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	8	3	2022					
5511.0600	HF8	44-29-21	63-32-53.4	Ketch Harbour HF8	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	8	3	2022					
5503.0600	HE11	44-27-2	63-34-48.5	Sambro Green Spar HE11	Year Round	Green	0.6m SB 60 Spar Can PI	800 kg Serrated anchor	3/4 inches	27	2	2022					
5508.0100	HS1	44-24-45	63-34-27	Southwest Breaker Green Can Buoy HS1	Year Round	Green	0.6m SB 60 Spar Can PI	1000 kg Serrated anchor	20 mm	60	2	2020					
508.2000	HS2	44-25-15.8	63-33-49.6	Pennel Shoal Light Buoy HS2	Year Round	Red	0.6m SB 60 Spar Conical PI	1000 kg Serrated anchor	20 mm	60	2	2020					
												Total					

L'Archeveque

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
739.0000	NHA	45-35-24.9	60-34-48.24	Black Breaker Rock South Cardinal Light NHA	Seasonal (in place year)	Yellow-Black	0.6m Spar Can (Short)	1000 kg Serrated anchor	20 mm	44	3	2022				
741.0000	NH	45-36-57.12	60-34-1.02	L'Archeveque Light Buoy NH	Seasonal (in place year)	Red-White	GDI 0.9m Can	600 kg Serrated anchor	20 mm	14	3	2022				
741.0100	NH3	45-37-12.12	60-34-21.36	L'Archeveque light buoy NH3	Seasonal (in place year)	Green	0.3m Spar Can-Plastic (ORT)	1150 kg Concrete anchor	14 mm	18	3	2022				
741.0300	NH4	45-37-16.02	60-34-26.34	L'Archeveque light buoy NH4	Seasonal (in place year)	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	18	3	2022				
741.0400	NH8	45-37-21.9	60-34-36.78	L'Archeveque Light Buoy NH8	Seasonal (in place year)	Red	0.3m Spar-Conical Plastic (ORT)	90 kg Concrete anchor	14 mm	0	3	2022				
741.0500	NH10	45-37-27.6	60-34-32.16	L'Archeveque light buoy NH10	Seasonal (in place year)	Red	0.3m Spar-Conical Plastic (ORT)	600 kg Serrated anchor	14 mm	7	3	2022				
5741.0200	NH5	45-37-15.3	60-34-29.76	L'Archeveque Green Spar Buoy NH5	Seasonal (in place year)	Green	GDI 0.80M Ice Spar	1150 kg Concrete anchor	14 mm	18	3	2022				
5741.0400	NH6	45-37-17.52	60-34-30.84	L'Archeveque Red Spar Buoy NH6	Seasonal (in place year)	Red	0.3m Spar-Conical Plastic (ORT)	600 kg Serrated anchor	14 mm	7	3	2022				
5741.0500	NH7	45-37-18.96	60-34-35.88	L'Archeveque Cove Green buoy NH7	Seasonal (in place year)	Green	0.3m Spar Can-Plastic (ORT)	90 kg Concrete anchor	14 mm	12	3	2022				
Total																

La Have

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
426.5000	T54/2	44-15-41.82	64-21-26.28	Cockawee Shoal Light Buoy T54/2	Year Round	Red	0.6m SB 60 Spar Conical PI	600 kg Serrated anchor	20 mm	18	3	2020				
427.0000	T56	44-15-50.58	64-21-32.82	Cockawee Shoal West Light Buoy T56	Year Round	Red	1.5m SB 98 Plastic	1150 kg Concrete anchor	14 mm	18	3	2020				
429.0000	T59	44-16-14.4	64-21-17.16	Dublin Shore Light Buoy T59	Year Round	Green	1.5m SB 98 Plastic	1000 kg Serrated anchor	20 mm	18	3	2021				
429.2000	T60	44-16-13.26	64-21-14.7	Dublin Shore East Light T60	Year Round	Red	1.5m SB 98 Plastic	1000 kg Serrated anchor	20 mm	18	3	2021				
5425.0100	TH50	44-14-35.89	64-19-47.75	French Rock Spar TH50	Year Round	Red	0.6m SB 60 Spar Conical PI	1150 kg Concrete anchor	20 mm	18	3	2020				
5426.0100	TD51	44-15-57	64-20-46.02	Big Shoal Buoy TD51	Year Round	Green	1.25m Plastic Can	1150 kg Concrete anchor	20 mm	9	3	2020				
5426.0200	TD52	44-16-.39	64-20-20.75	Oxners Rock Buoy TD52	Year Round	Red	1.25m Plastic Con	1150 kg Concrete anchor	20 mm	11	3	2020				
5427.0100	T58	44-16-.54	64-21-25.32	Lahave River Red Spar T58	Year Round	Red	0.6m SB 60 Spar Conical PI	1150 kg Concrete anchor	20 mm	18	3	2021				
5427.0200	T62	44-16-19.02	64-21-7.86	Lahave River Red Spar T62	Year Round	Red	0.6m SB 60 Spar Conical PI	1150 kg Concrete anchor	20 mm	18	3	2021				

5427.0300	T61	44-16-24.39	64-21-3.75	Lahave River Green Spar T61	Year Round	Green	0.6m SB 60 Spar Can Pl	1136 kg Concrete anchor	20 mm	18	3		2022				
5427.0400	T64	44-16-23.39	64-20-44.75	Lahave River Red Spar T64	Year Round	Red	0.6m SB 60 Spar Conical Pl	1150 kg Concrete anchor	20 mm	18	3		2022				
5427.0500	T67	44-17-32.39	64-21-6.74	Lahave River Green Spar T67	Year Round	Green	0.6m SB 60 Spar Can Pl	1150 kg Concrete anchor	20 mm	18	3		2022				
5427.0650	T71	44-20-1.74	64-25-58.68	Lahave River Green Spar T71	Year Round	Green	0.6m SB 60 Spar Can Pl	450 kg Concrete anchor	20 mm	18	3		2022				
5427.0651	T74	44-21-2.58	64-26-20.28	Lahave River Red Spar T74	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	15	3		2020				
5427.0700	T75	44-20-59.39	64-26-33.74	Lahave River Green Spar T75	Year Round	Green	0.6m SB 60 Spar Can Pl	450 kg Concrete anchor	20 mm	9	3		2020				
5427.0800	T78	44-22-1.33	64-27-47.63	Lahave River Red Spar T78	Year Round	Red	0.6m SB 60 Spar Conical Pl	1150 kg Concrete anchor	20 mm	9	3		2020				
5427.0850	T77	44-22-1.38	64-27-53.28	Lahave River Green Spar T77	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	9	3		2020				
5427.0900	T79	44-22-4.83	64-28-1.13	Lahave River Green Spar T79	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	9	3		2020				
5427.1000	T80	44-22-6.93	64-28-18.93	Lahave River Red Spar T80	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	9	3		2020				
5427.1100	T82	44-22-3.13	64-28-34.53	Lahave River Red Spar T82	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	9	3		2020				
5427.1200	T84	44-21-55.98	64-28-53.16	Lahave River Red Spar T84	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	9	3		2020				
5427.1300	T85	44-21-56.03	64-29-10.83	Lahave River Green Spar T85	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	9	3		2020				
5427.1400	T86	44-22-2.83	64-29-17.13	Lahave River Red Spar T86	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	9	3		2020				
5427.1500	T87	44-22-5.33	64-29-25.43	Lahave River Green Spar T87	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	9	3		2020				
5427.1600	T88	44-22-7.86	64-29-42.22	Lahave River Red Spar T88	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	9	3		2020				
5427.1700	T90	44-22-10.14	64-29-51.78	Lahave River Red Spar T90	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	9	3		2020				
5427.1800	T92	44-22-10.26	64-30-2.52	Lahave River Red Spar T92	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	9	3		2020				
													Total				

Liscomb

LL #	Aide ID	Latitude	Longitude	Aid Name	Service	Color	Aid Type	Anchor Weight	Mooring Size	Mooring Length	Mooring C	Mooring Change	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
5614.0150	VPA	45-0-0	62-2-4	Liscomb Harbour VPA	Seasonal	Red-Green-Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	9	5	2024				
5614.0250	VSA	45-0-53	62-1-0	Liscomb Harbour VSA	Seasonal	Green-Red-Green	GDI 420	90 kg Concrete anchor	5/8 inches	9	5	2024				
5614.0300	VP16	44-59-59.5	62-2-33	Liscomb Harbour VP16	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	9	5	2024				

5614.0400	VP17	44-59-58.02	62-2-54.48	Liscomb Harbour VP17	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	9	5	2024					
5614.0500	VP20	45-0-8	62-3-56	Liscomb Harbour VP20	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	9	5	2024					
5614.0600	VP22	45-0-11	62-4-28	Liscomb Harbour VP22	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	9	5	2022					
5614.0700	VP24	--	--	Liscomb Harbour VP24	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	9	5	2022					
5614.0800	VP26	0-0-0	0-0-0	Liscomb Harbour VP26	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	9	5	2022					
5614.0900	VP28	0-0-0	0-0-0	Liscomb Harbour VP28	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	9	5	2022					
5614.1000	VP30	0-0-0	0-0-0	Liscomb Harbour VP30	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	9	5	2023					
5614.1100	VP32	0-0-0	0-0-0	Liscomb Harbour VP32	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	9	5	2021					
5614.1200	VS5	45-0-57	62-0-57	Liscomb Harbour VS5	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	9	5	2023					
5619.0100	VM6	45-0-27	61-56-28	Little Liscomb VM6	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	20	5	2020					
5619.0200	VM9	45-0-29.4	61-57-28.2	Little Liscomb VM9	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	13	5	2023					
5619.0300	VM15	45-1-24	61-58-54	Little Liscomb VM15	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	9	5	2023					
5619.0400	VM18	45-1-26.1	61-59-31.8	Little Liscomb VM18	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	6	5	2022					
5619.0500	VQ5	45-0-58.62	61-59-34.02	Little Liscomb VQ5	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	12	5	2021					
Total																	

Little Harbour

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
579.0000	YS9	44-42-22.279	62-50-29.895	Little Harbour Head light buoy YS9	Year Round	Green	1.5m SB 98 Plastic	1000 kg Serrated anchor	22 mm	9	3	2022				
5579.0100	YS10	0-0-0	0-0-0	Little Harbour Red Spar YS10	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	15	3	2020				
Total																

Little Harbour

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
5738.0100	NM3	45-35-2.2	60-44-42.37	Little Harbour Green Spar Buoy NM3	Year Round	Green	0.6m Spar Can (Short)	1150 kg Concrete anchor	20 mm	18	6	2023				
Total																

Lobster Bay

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
285.2000	NE2	43-37-8.649	65-54-51.394	Gull Ledge Light Buoy NE2	Year Round	Red	1.25m Plastic Con	1000 kg Serrated anchor	26 mm	27	3	2022				
294.7000	ND	43-40-48.269	65-53-57.95	East Money Outer South Cardinal Light Buoy ND	Year Round	Yellow-Black	0.6m SB 60 Spar Can PI	575 kg Serrated anchor	20 mm	18	3	2020				
296.2000	AC1	43-39-25.116	65-49-29.032	Abbotts Harbour Light Buoy AC1	Year Round	Green	1.6m Coastal Can	1000 kg Serrated anchor	26 mm	18	3	2020				
296.3000	AA3	43-38-47.843	65-49-12.353	Ledge Harbour Light Buoy AA3	Year Round	Green	1.5M GDI HDPE skirt	1150 kg Serrated anchor	26 mm	10	3	2020				
297.6000	A6	43-40-33.317	65-51-25.314	Pumpkin Ledge Light Buoy A6	Year Round	Red	0.6m SB 60 Spar Conical PI	900 kg Concrete anchor	26 mm	18	3	2020				
5285.3000	NDA	43-40-46.263	65-52-39.93	Jones Ledge South NDA	Year Round	Green-Red-Green	SB-138 Plastic(Tideland)	1150 kg Concrete anchor	26 mm	15	3	2022				
5285.6000	NH2	43-41-53.747	65-54-29.267	Money Ledge NH2	Year Round	Red	GDI 1.22m Conical	900 kg Concrete anchor	26 mm	14	3	2022				
5285.7000	NEA	43-38-13.274	65-55-27.449	Dollard Rock NEA	Year Round	Red-Green-Red	1.5m SB 98 Plastic	1820 kg Concrete anchor	26 mm	27	3	2020				
5293.1100	NB	43-40-44.267	65-55-40.929	Gooseberry Island South Cardinal NB	Year Round	Yellow-Black	0.6m SB 60 Spar Can PI	900 kg Concrete anchor	26 mm	18	3	2020				
5293.1200	NC	43-40-49.267	65-54-57.929	Money Island South Cardinal NC	Year Round	Yellow-Black	GDI 1.22m Can	900 kg Concrete anchor	26 mm	18	3	2020				
5293.9000	NAA	43-40-34.266	65-55-26.932	Gull Island North Cardinal NAA	Year Round	Black-Yellow	0.6m SB 60 Spar Can PI	575 kg Serrated anchor	26 mm	18	3	2020				
5296.4000	AA2	43-38-39.271	65-49-38.55	Ledge Harbour Red Spar AA2	Year Round	Red	0.6m SB 60 Spar Conical PI	900 kg Concrete anchor	20 mm	14	3	2020				
5297.1000	A10	43-41-10.275	65-51-22.591	Tarrio Ledge A10	Year Round	Red	GDI 1.22m Conical	900 kg Concrete anchor	26 mm	18	3	2020				
5297.1350	A	43-42-41.82	65-50-32.64	Camp Island South Isolated Danger Buoy A	Year Round	Black-Red-Black	0.6m SB 60 Spar Can PI	900 kg Concrete anchor	26 mm	18	3	2020				
5297.2000	A2	43-39-50.274	65-51-10.676	Whitehead Ledge A2	Year Round	Red	GDI 1.22m Conical	900 kg Concrete anchor	20 mm	27	3	2020				
5297.9000	A9	43-41-11.708	65-51-42.538	Thrum Island A9	Year Round	Green	0.6m SB 60 Spar Can PI	900 kg Concrete anchor	26 mm	18	3	2020				
Total																

Lockeport

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
5371.0100	KK63	43-41-12.3	65-5-53.9	Laurier Rock Spar KK63	Year Round	Green	0.6m SB 60 Spar Can Pl	1150 kg Concrete anchor	26 mm	18	3	2021				
5371.0300	KK67	43-42-.1	65-5-58.4	Thrumcap Rock Spar KK67	Year Round	Green	0.6m SB 60 Spar Can Pl	680 kg Concrete anchor	26 mm	9	3	2021				
5372.0100	KK70	43-42-10.3	65-6-15.9	Lockeport Harbour Entrance Spar KK70	Year Round	Red	0.6m SB 60 Spar Conical Pl	1150 kg Concrete anchor	26 mm	9	3	2021				
5372.0200	KK71	43-42-7.8	65-6-15.9	Lockeport Entrance Spar KK71	Year Round	Green	0.6m SB 60 Spar Can Pl	1150 kg Concrete anchor	26 mm	9	3	2021				
5372.0400	KK73	43-42-3.3	65-6-31.86	Lockeport Inner Harbour Spar KK73	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	9	3	2021				
5372.0500	KK77	43-41-56.3	65-6-34.9	Lockeport Inner Harbour Spar KK77	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	9	3	2021				
5372.0600	KF61	43-44-42.8	65-5-23.9	Allendale Spar KF61	Year Round	Green	0.6m SB 60 Spar Can Pl	450 kg Concrete anchor	26 mm	9	3	2021				
5383.0100	KE57	43-40-6.3	65-5-4.9	Whale Rock Spar KE57	Year Round	Green	0.6m SB 60 Spar Can Pl	1150 kg Concrete anchor	26 mm	27	3	2021				
5383.0200	KE60	43-40-47.8	65-5-27.9	Mckay Rock Spar KE60	Year Round	Red	0.6m SB 60 Spar Conical Pl	1150 kg Concrete anchor	26 mm	27	3	2021				
5383.0300	KD	43-40-1.3	65-4-3.9	Wave Breaker South Cardinal Spar Buoy KD	Year Round	Yellow-Black	0.6m SB 60 Spar Can Pl	1150 kg Concrete anchor	20 mm	54	3	2021				
5383.0400	KD62	43-40-36.3	65-4-15.9	Black Point Rock Conical KD62	Year Round	Red	GDI 1.22m Conical	800 kg Serrated anchor	20 mm	27	3	2021				
371.0000	KK61	43-41-1.8	65-5-45.9	Laurier Rock Light Buoy KK61	Year Round	Green	0.6m SB 60 Spar Can Pl	800 kg Serrated anchor	26 mm	27	3	2021				
371.0200	KK64	43-41-16.3	65-5-47.9	Laurier Rock Light Buoy KK64	Year Round	Red	0.6m SB 60 Spar Conical Pl	1150 kg Concrete anchor	26 mm	27	3	2021				
372.0000	KK69	43-42-8.3	65-5-58.9	Carter Island Light Spar KK69	Year Round	Green	0.6m SB 60 Spar Can Pl	800 kg Serrated anchor	26 mm	18	3	2021				
372.0300	KK72	43-42-6.8	65-6-33.9	Lockeport Inner Harbour Light Buoy KK72	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	9	3	2021				
Total																

Lower Rose Bay

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
5434.0100	EQ51	44-17-27.42	64-16-5.1	Lower Rose Bay EQ51	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	7	5	2023				
5434.0200	EQ53	44-17-25.56	64-16-7.56	Lower Rose Bay EQ53	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	4	5	2022				
5434.0250	EQ52	44-17-25.08	64-16-9.12	Lower Rose Bay EQ52	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	4	5	2022				
5434.0300	EQ54	44-17-24.24	64-16-15.78	Lower Rose Bay EQ54	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	4	5	2022				
5434.0350	EQ55	44-17-22.86	64-16-21.3	Lower Rose Bay EQ55	Seasonal	Green	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	4	5	2022				
5434.0500	EQ57	44-17-21.6	64-16-28.44	Lower Rose Bay EQ57	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	4	5	2022				
5434.0550	EQ58	44-17-18.72	64-16-35.28	Lower Rose Bay EQ58	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	4	5	2022				
5434.0700	EQ60	44-17-19.74	64-16-45	Lower Rose Bay EQ60	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	4	5	2022				
5434.0750	EQ61	44-17-19.56	64-16-53.76	Lower Rose Bay EQ61	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	4	5	2022				
5434.0800	EQ62	44-17-19.442	64-16-40.359	Lower Rose Bay EQ62	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	4	5	2022				
5434.0850	EQ63	44-17-13.302	64-17-2.797	Lower Rose Bay EQ63	Seasonal	Green	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	3	5	2022				
Total																

Lower South Cove

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
437.5000	EM55	44-20-43.07	64-18-50.33	Lower South Cove Entrance Light Buoy EM55	Year Round	Green	0.3m Spar Can-Plastic (ORT)	450 kg Concrete anchor	20 mm	20	3	2022				
5436.1500	EM52	44-20-54.74	64-18-50.9	Lower South Cove Buoy EM52	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	200 kg Serrated anchor	20 mm	7	3	2020				
5436.1600	EM53	44-20-48.68	64-18-38.65	Lower South Cove Buoy EM53	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	20 mm	7	3	2020				
5436.1700	EM56	44-20-38.89	64-18-57.26	Lower South Cove Buoy EM56	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	20 mm	7	3	2021				
5436.1800	EM57	44-20-30.19	64-19-1.72	Lower South Cove Buoy EM57	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	20 mm	7	3	2020				
5436.1900	EM59	44-20-22.18	64-19-3.46	Lower South Cove Buoy EM59	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	20 mm	7	3	2020				
5436.2000	EM60	44-20-19.37	64-19-5.42	Lower South Cove Buoy EM60	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	20 mm	7	3	2020				

5436.3000	EM62	44-20-4.36	64-19-3.2	Lower South Cove Buoy EM62	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	20 mm	7	3	2020					
5436.4000	EM63	44-19-55.22	64-18-57.4	Lower South Cove Buoy EM63	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	20 mm	7	3	2020					
5436.5000	EM64	44-19-53.94	64-18-59	Lower South Cove Buoy EM64	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	20 mm	7	3	2020					
5436.6000	EM66	44-19-48.65	64-18-49.62	Lower South Cove Buoy EM66	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	20 mm	7	3	2020					
5436.7000	EM67	44-19-46.74	64-18-39.46	Lower South Cove Buoy EM67	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	20 mm	7	3	2020					
5436.8000	EM68	44-19-45.11	64-18-41.32	Lower South Cove Buoy EM68	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	200 kg Serrated anchor	14 mm	7	3	2020					
5436.9000	EM70	44-19-41.27	64-18-37.19	Lower South Cove Buoy EM70	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	20 mm	7	3	2020					
												Total					

Lunenburg

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
5442.0100	EC51	44-21-3.06	64-11-59.76	East Point Gut Spar EC51	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	20 mm	18	3	2021				
5442.0200	EC52	44-21-3.33	64-12-9.79	East Point Gut Spar EC52	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	9	3	2021				
5436.0100	E51	44-19-4.72	64-14-53.84	Ovens Point Spar E51	Year Round	Green	0.6m SB 60 Spar Can Pl	600 kg Serrated anchor	20 mm	27	3	2021				
5436.0200	E59	44-21-12.27	64-17-39.69	Long Shoal Spar E59	Year Round	Green	0.6m SB 60 Spar Can Pl	800 kg Serrated anchor	20 mm	18	3	2021				
5436.0300	E61	44-21-24.37	64-17-57.09	Long Shoal Spar E61	Year Round	Green	0.6m SB 60 Spar Can Pl	800 kg Serrated anchor	20 mm	18	3	2021				
5436.0400	E63	44-21-48.5	64-18-6.77	Moreau Point Rock Spar E63	Year Round	Green	0.6m SB 60 Spar Can Pl	680 kg Steel Block anchor	20 mm	18	3	2021				
5436.0500	E79	44-22-30.23	64-18-43.56	Lunenburg Harbour Spar E79	Year Round	Green	0.6m SB 60 Spar Can Pl	450 kg Concrete anchor	20 mm	9	3	2021				
5436.0600	E81	44-22-32.71	64-18-49.56	Lunenburg Harbour Middle Spar E81	Year Round	Green	0.6m SB 60 Spar Can Pl	450 kg Concrete anchor	20 mm	9	3	2021				
5436.0700	E85	44-22-33.29	64-18-54.52	Lunenburg Harbour Inner Spar E85	Year Round	Green	0.6m SB 60 Spar Can Pl	450 kg Concrete anchor	20 mm	9	3	2022				
5436.0800	E86	44-22-35.35	64-18-58.28	Lunenburg Harbour Inner Spar E86	Year Round	Red	0.6m SB 60 Spar Conical Pl	450 kg Concrete anchor	20 mm	9	3	2021				
5436.0900	EJ51	44-20-39	64-17-34.9	Mosher Head Shoal Spar EJ51	Year Round	Green	0.6m SB 60 Spar Can Pl	800 kg Serrated anchor	20 mm	18	3	2021				
5436.1000	EJ55	44-21-1.07	64-18-14.76	Shingles Shoal Spar EJ55	Year Round	Green	0.6m SB 60 Spar Can Pl	450 kg Stone anchor	20 mm	9	3	2021				
5436.1100	EK51	44-21-15.44	64-19-2.99	Mason Cove Buoy EK51	Year Round	Green	0.3m Spar Can-Plastic (ORT)	400 kg Serrated anchor	20 mm	9	3	2021				
5436.1200	EK53	44-21-14.62	64-19-20.4	Mason Cove Buoy EK53	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	5/8 inches	6	3	2021				

5436.1300	EK54	44-21-16.03	64-19-14.84	Mason Cove Buoy EK54	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	5/8 inches	7	3	2021					
5436.1310	EK56	44-21-27.26	64-19-25.93	Mason Cove Buoy EK56	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	5/8 inches	7	3	2021					
5436.1320	EK55	44-21-20.79	64-19-23.19	Mason Cove Buoy EK55	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	5/8 inches	7	3	2021					
5445.0100	EA55	44-22-7.31	64-11-52.36	Tanner Pass Outer Green Spar EA55	Year Round	Green	0.6m SB 60 Spar Can Pl	800 kg Serrated anchor	20 mm	18	3	2021					
5445.0200	EA59	44-22-14.92	64-12-25.37	Tanner Pass Inner Green Spar EA59	Year Round	Green	0.6m SB 60 Spar Can Pl	800 kg Serrated anchor	20 mm	18	3	2021					
5436.1400	EK63	44-21-37.37	64-19-51.99	Mason Cove Buoy EK63	Year Round	Green	0.3m Spar Can-Plastic (ORT)	115 kg Concrete anchor	5/8 inches	5	3	2021					
5442.0300	EC	44-21-2.15	64-13-47.43	Millers Island West Cardinal EC	Year Round	Yellow-Black-Yellow	0.6m SB 60 Spar Can Pl	600 kg Serrated anchor	20 mm	9	3	2021					
5442.0400	EC65	44-20-42.19	64-14-41.13	Sculpin Shoal Spar EC65	Year Round	Green	0.6m SB 60 Spar Can Pl	800 kg Serrated anchor	20 mm	27	3	2021					
5442.0500	EC66	44-21-3.95	64-14-40.74	Blue Rocks Spar EC66	Year Round	Red	0.6m SB 60 Spar Conical Pl	800 kg Serrated anchor	20 mm	18	3	2021					
5439.0200	EE	44-22-19.58	64-18-25.63	Lunenburg Harbour Outer Spar EE	Year Round	Green-Red-Green	0.3m Spar Can-Plastic (ORT)	450 kg Concrete anchor	5/8 inches	6	3	2021					
441.0000	E77	44-22-27.98	64-18-37.6	Lunenburg Harbour Light Buoy E77	Year Round	Green	0.6m SB 60 Spar Can Pl	400 kg Serrated anchor	20 mm	18	3	2021					
439.0000	E64	44-21-54.57	64-18-2.06	Lunenburg Harbour Outer Light Buoy E64	Year Round	Red	0.6m SB 60 Spar Conical Pl	225 kg Concrete anchor	20 mm	18	3	2021					
439.8000	E66	44-22-19.31	64-18-16.53	Marine Railway Light Buoy E66	Year Round	Red	0.6m SB 60 Spar Conical Pl	800 kg Serrated anchor	20 mm	9	3	2021					
													Total				

Mabou

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
874.5200	VJ1	46-5-27.3165	61-28-52.0371	Mabou Harbour light buoy VJ1	Seasonal	Green	GDI 0.9m Can	600 kg Serrated anchor	20 mm	8	3	2022				
874.5300	VJ2	46-5-25.7169	61-28-55.0345	Mabou Harbour light buoy VJ2	Seasonal	Red	GDI 0.9m Conical	600 kg Serrated anchor	20 mm	8	3	2021				
874.5500	VJ3	46-5-18.6945	61-28-31.6218	Mabou Harbour light buoy VJ3	Seasonal	Green	2.0m Mobilis Trackless	600 kg Serrated anchor	20 mm	6	3	2022				
874.6000	VJ4	46-5-17.5354	61-28-32.2678	Mabou Harbour light buoy VJ4	Seasonal	Red	2.0m Mobilis Trackless	800 kg Serrated anchor	20 mm	6	3	2022				
874.6100	VJ8	46-5-14.58	61-28-13.44	Mabou Harbour light buoy VJ8	Seasonal	Red	2ft 11in Tideland/NPL (WB-390)	180 kg Concrete anchor	14 mm	6	3	2021				
874.6200	VJ9	46-5-15.36	61-28-13.14	Mabou Harbour light buoy VJ9	Seasonal	Green	2ft 11in Tideland/NPL (WB-390)	180 kg Concrete anchor	14 mm	6	3	2021				
5874.5310	VJ10	46-5-14.06	61-28-19	Mabou red plastic buoy VJ10	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	3	3	2021				
5874.5400	VJ12	46-5-6.06	61-27-49	Mabou red plastic buoy VJ12	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	6	3	2021				

5874.5510	VJ14	46-4-58.06	61-27-34	Mabou red plastic buoy VJ14	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	10	3	2022				
5874.5600	VJ15	46-4-57.06	61-27-25	Mabou green plastic buoy VJ15	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	8	3	2022				
5874.5700	VJ16	46-4-51.06	61-27-21	Mabou red plastic buoy VJ16	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	6	3	2021				
5874.5800	VJ17	46-4-51.06	61-27-7	Mabou green plastic buoy VJ17	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	6	3	2021				
5874.5900	VJ18	46-4-46.06	61-27-10	Mabou red plastic buoy VJ18	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	8	3	2021				
5874.6050	VJ19	46-4-41.06	61-26-50	Mabou Harbour buoy VJ19	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	6	3	2021				
5874.6150	VJ22	46-4-42.06	61-26-9	Mabou red plastic buoy VJ22	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	12	3	2021				
5874.6250	VJ23	46-4-39.06	61-25-12	Mabou green buoy VJ23	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	10	3	2021				
5874.6300	VJ24	46-4-35.06	61-24-53	Mabou red plastic buoy VJ24	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	18	3	2021				
5874.6400	VJ25	46-4-22.06	61-24-22	Mabou green plastic buoy VJ25	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	6	3	2021				
5874.6500	VJ26	46-4-19.06	61-24-22	Mabou red plastic buoy VJ26	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	4	3	2021				
5874.7000	STK6	46-4-18.06	61-24-22	MABOU - 6 (RED) STK6	Seasonal		Stakes									
5874.8000	STK6	46-4-18.06	61-24-22	MABOU - 6 (GREEN) STK6	Seasonal		Stakes									
Total																

Mahone Bay

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
5449.0150	MS52	44-29-32.36	64-16-29.72	Mahone Bay MS52	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	90 kg Concrete anchor	5/8 inches	9	5	2023				
5449.0250	MS54	44-29-17.36	64-16-45.72	Mahone Bay MS54	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	90 kg Concrete anchor	5/8 inches	9	5	2021				
5449.0350	MS55	44-28-50.36	64-17-29.72	Mahone Bay MS55	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	90 kg Concrete anchor	5/8 inches	8	5	2021				
5449.0450	MS60	44-29-1.98	64-19-42.54	Mahone Bay MS60	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	4	5	2021				
5449.0550	MS61	44-29-.36	64-19-41.88	Mahone Bay MS61	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	4	5	2021				
5449.0650	MS62	44-28-56.706	64-19-31.56	Mahone Bay MS62	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	4	5	2021				
5449.0750	MS63	44-28-52.56	64-19-26.94	Mahone Bay MS63	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	4	5	2023				
5449.0850	MS65	44-28-49.38	64-19-22.68	Mahone Bay MS65	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	4	5	2021				

5449.0950	MS66	44-28-50.94	64-19-22.32	Mahone Bay MS66	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	4	5	2021					
5454.6310	MU54	44-32-27.36	64-17-32.72	Mahone Bay MU54	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	8	5	2023					
5454.6320	MU56	44-32-25.86	64-18-18.72	Mahone Bay MU56	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	9	5	2021					
5454.6340	MU59	44-32-38.28	64-18-56.22	Mahone Bay MU59	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	7	5	2021					
5454.6350	MU60	44-32-40.02	64-18-54.84	Mahone Bay MU60	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	6	5	2021					
5454.6360	MU62	44-32-54.06	64-19-4.26	Mahone Bay MU62	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	8	5	2024					
5454.6370	MU63	44-32-59.34	64-19-8.7	Mahone Bay MU63	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	7	5	2021					
5454.6510	MB57	44-33-35.36	64-17-55.72	Mahone Bay MB57	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	9	5	2021					
5454.6520	MB59	44-33-53.36	64-18-9.72	Mahone Bay MB59	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	5	5	2021					
5455.0150	MA61	44-31-31.36	64-14-29.72	Mahone Bay MA61	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	8	5	2024					
5455.0250	MA65	44-32-8.86	64-14-20.72	Mahone Bay MA65	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	14	5	2021					
5455.0350	MC69	44-32-15.354	64-15-1.014	Mahone Bay MC69	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	9	5	2021					
5455.0450	MV53	44-31-36.756	64-15-4.716	Mahone Bay MV53	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	8	5	2021					
5455.0550	MX51	44-32-54.36	64-11-47.72	Mahone Bay MX51	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	8	5	2024					
5455.0600	MX52	44-32-48.36	64-11-44.72	Mahone Bay MX52	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	12 mm	15	5	2023					
5455.0700	MX54	44-31-56.86	64-12-23.22	Mahone Bay MX54	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	9	5	2021					
5455.0800	MX57	44-31-23	64-12-18	Mahone Bay MX57	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	9	5	2024					
5455.0900	MU61	44-32-30.36	64-18-44.72	Mahone Bay MU61	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	7	5	2023					
5449.1300	M69	44-26-28.14	64-21-15.54	Mahone Harbour M69	Year Round	Green	0.6m SB 60 Spar Can Pl	800 kg Serrated anchor	20 mm	15	3	2022					
5449.5100	MQ52	44-26-56.36	64-16-39.22	Spectacle Shoals Spar MQ52	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	450 kg Concrete anchor	14 mm	22	3	2022					
5449.5200	MQ53	44-27-19.36	64-16-13.72	Bella Spit Spar MQ53	Year Round	Green	0.6m SB 60 Spar Can Pl	800 kg Serrated anchor	1 1/4 inches	12	3	2022					
5452.7100	MP51	44-28-8.36	64-15-32.72	Bella Shoal Spar MP51	Year Round	Green	0.6m SB 60 Spar Can Pl	800 kg Serrated anchor	1 1/4 inches	12	3	2022					
5452.7200	MP52	44-28-18.36	64-15-49.72	Young Ledge Spar MP52	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	450 kg Concrete anchor	14 mm	18	3	2022					
5454.7100	MT52	44-31-24.36	64-16-51.72	Warnes Ledge Spar MT52	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	450 kg Concrete anchor	14 mm	18	3	2022					
5454.7200	MT54	44-31-30.36	64-17-37.72	Kurser Spit Spar MT54	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	450 kg Concrete anchor	14 mm	18	3	2022					
5454.7300	MU51	44-31-54.36	64-17-7.72	Warnes Shoal Spar Buoy MU51	Year Round	Green	0.3m Spar Can-Plastic (ORT)	400 kg Serrated anchor	5/8 inches	23	3	2022					

5454.7400	MCC	44-31-38.36	64-16-1.72	North Gooseberry Shoal Spar MCC	Year Round	Black-Yellow	0.6m SB 60 Spar Conical PI	1150 kg Concrete anchor	1 1/4 inches	18	3		2022			
5455.0100	MV51	44-30-49.36	64-14-44.72	Clay Island Spit Spar MV51	Year Round	Green	0.3m Spar Can-Plastic (ORT)	450 kg Concrete anchor	14 mm	18	3		2022			
5455.0200	MAA	44-32-2.36	64-14-16.22	Chester Rock Spar MAA	Year Round	Red-Green-Red	0.3m Spar-Conical Plastic (ORT)	450 kg Concrete anchor	14 mm	9	3		2022			
5459.0100	MK54	44-29-40.36	64-7-6.22	Shoal Cove Head MK54	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	9	3		2022			
5459.0152	MY	44-32-7.1	64-7-1.6	Deep Cove west Cardinal Spar Buoy MY	Year Round	Red-Yellow-Black-Yellow	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	11	3		2022			
5459.0160	MY54	44-32-8.8	64-6-57.5	Deep Cove MY54	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	13	3		2022			
5459.0200	MK55	44-29-49.86	64-7-2.72	Shoal Cove Head MK55	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	9	3		2022			
5459.0350	MY56	44-32-4.4	64-6-52.5	Deep Cove MY56	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	12	3		2022			
5459.0400	MK57	44-29-48.36	64-6-48.22	Shoal Cove Head MK57	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	5	3		2022			
5464.0100	MD60	44-29-18.36	64-10-31.72	Coachman Ledge Spar MD60	Year Round	Red	0.6m SB 60 Spar Conical PI	1150 kg Concrete anchor	20 mm	18	3		2022			
5449.0700	ME66	44-24-30	64-19-3.9	Little Herman Island South ME66	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	450 kg Concrete anchor	14 mm	18	3		2022			
454.2000	MS56	44-28-53.16	64-17-37.44	Martins Point Light Buoy MS56	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	200 kg Concrete anchor	5/8 inches	12	5		2021			
449.4000	M	44-25-27.42	64-15-5.4	Isolated Danger Buoy M	Year Round	Black-Red-Black	GDI 1.22m Can	800 kg Serrated anchor	20 mm	27	3		2022			
449.5000	M60	44-25-47.36	64-16-18.72	Southwest Ledge Light Buoy M60	Year Round	Red	0.6m SB 60 Spar Conical PI	800 kg Serrated anchor	32 mm	40	3		2020			
450.0000	M61	44-25-48.36	64-17-30.72	Covey Ledge Light Buoy M61	Year Round	Green	0.6m SB 60 Spar Can PI	1000 kg Serrated anchor	1 1/4 inches	58	3		2022			
450.8000	M67	44-26-18.36	64-20-33.72	Westhaver Island Light Buoy M67	Year Round	Green	0.6m SB 60 Spar Can PI	450 kg Concrete anchor	1 1/4 inches	12	3		2022			
452.5000	M72	44-26-43.26	64-21-59.28	Mahone Harbour Light Buoy M72	Year Round	Red	1.5m SB 98 Plastic	800 kg Serrated anchor	20 mm	12	3		2022			
454.5500	MC70	44-32-12.86	64-15-2.72	Little Fish Island light buoy MC70	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	450 kg Concrete anchor	14 mm	9	3		2022			
454.6000	MC66	44-32-9.36	64-15-39.72	Dauphinee Point Light Buoy MC66	Year Round	Red	0.6m SB 60 Spar Conical PI	1150 kg Concrete anchor	1 1/4 inches	12	3		2022			
454.6200	MU57	44-32-26.36	64-18-28.72	Gold Ledges Light Buoy MU57	Year Round	Green	0.3m Spar Can (ORT)	450 kg Concrete anchor	20 mm	9	3		2022			
5449.0100	MM61	44-23-55.36	64-15-41.72	Gorehams Point Spar MM61	Year Round	Green	0.3m Spar Can-Plastic (ORT)	450 kg Concrete anchor	14 mm	18	3		2022			
5449.0200	ME55	44-24-50.86	64-14-37.22	Bluff Head East Green Spar ME55	Year Round	Green	0.3m Spar Can-Plastic (ORT)	450 kg Concrete anchor	14 mm	18	3		2022			
5449.0300	ME57	44-24-53.86	64-14-57.72	Bluff Head North Green Spar ME57	Year Round	Green	0.3m Spar Can-Plastic (ORT)	450 kg Concrete anchor	14 mm	18	3		2022			
5449.0400	ME59	44-24-42.36	64-16-4.72	Sandy Cove Green Spar ME59	Year Round	Green	0.3m Spar Can-Plastic (ORT)	450 kg Concrete anchor	14 mm	18	3		2022			
5449.0500	ME60	44-25-13.36	64-16-39.72	Backman Shoal Red Spar ME60	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	450 kg Concrete anchor	14 mm	18	3		2022			
5449.0510	MEA	44-24-46.62	64-17-59.04	Backman Island Cautionary Buoy MEA	Year Round	Yellow	0.3m Spar Can-Plastic (ORT)	450 kg Concrete anchor	14 mm	18	3		2022			

5449.0600	ME64	44-24-30.9	64-18-56.1	Little Herman Island East ME64	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	450 kg Concrete anchor	14 mm	18	3		2022							
5449.0800	MJ51	44-24-54.86	64-18-33.22	Herman Island MJ51	Year Round	Green	0.3m Spar Can-Plastic (ORT)	450 kg Concrete anchor	14 mm	18	3		2022							
5449.0900	M58	44-26-.36	64-14-15.72	Haddock Shoal Spar M58	Year Round	Red	0.6m SB 60 Spar Conical PI	800 kg Serrated anchor	20 mm	18	3		2021							
5449.1000	M70	44-26-33.36	64-21-8.72	Strum Shoal Spar M70	Year Round	Red	0.6m SB 60 Spar Conical PI	400 kg Concrete anchor	1 1/4 inches	12	3		2022							
5449.1100	MH	44-26-12.36	64-19-34.72	Andrews Shoal Spar MH	Year Round	Red-Green-Red	0.6m SB 60 Spar Conical PI	800 kg Serrated anchor	1 1/4 inches	12	3		2022							
5449.1200	MHA	44-26-41.36	64-21-13.72	Strum Shoal North Cardinal Buoy MHA	Year Round	Black-Yellow	0.3m Spar Can-Plastic (ORT)	450 kg Concrete anchor	14 mm	9	3		2022							
5459.0300	MK56	44-29-48.36	64-6-57.72	Shoal Cove Head MK56	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	9	3		2022							
5460.0100	MN52	44-28-4.68	64-10-39.36	Tancook Island Spar MN52	Year Round	Red	0.6m SB 60 Spar Conical PI	1150 kg Concrete anchor	20 mm	18	3		2022							
5460.0200	MN53	44-28-9.36	64-10-23.72	Tancook Island Spar MN53	Year Round	Green	0.6m SB 60 Spar Can PI	450 kg Concrete anchor	20 mm	18	3		2022							
5464.0200	MD57	44-28-18.36	64-8-55.72	Tancook Island Spar MD57	Year Round	Green	0.6m SB 60 Spar Can PI	1150 kg Concrete anchor	20 mm	18	3		2022							
454.4000	MS57	44-28-50	64-17-49.74	Beacon Shoal Light Buoy MS57	Seasonal	Green	0.3m Spar Can (ORT)	90 kg Concrete anchor	5/8 inches	9	5		2021							
454.6300	MU53	44-32-9.36	64-17-25.72	Middle Rock Light Buoy MU53	Year Round	Green	0.6m SB 60 Spar Can PI	1150 kg Concrete anchor	1 1/4 inches	18	3		2022							
457.2000	MK53	44-29-51.86	64-7-21.22	Shoal Cove Light Buoy MK53	Year Round	Green	0.6m SB 60 Spar Can PI	1150 kg Concrete anchor	1 1/4 inches	12	3		2022							
457.4000	MK58	44-29-44.88	64-6-42.36	Blandford Light Buoy MK58	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	450 kg Concrete anchor	14 mm	5	3		2022							
													Total							

Margaree Harbour

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
873.1000	VH8	46-26-29.254	61-6-47.329	Margaree Harbour light buoy VH8	Seasonal	Red	2ft 11in Tideland/NPL (WB-390)	180 kg Concrete anchor	14 mm	8	3	2022				
873.2200	VH9	46-26-28.356	61-6-39.827	Margaree Harbour light buoy VH9	Seasonal	Green	2ft 11in Tideland/NPL (WB-390)	180 kg Concrete anchor	14 mm	3	3	2022				
873.2300	VH11	46-26-30.9	61-6-30.3	Margaree Harbour light buoy VH11	Seasonal	Green	2ft 11in Tideland/NPL (WB-390)	180 kg Concrete anchor	14 mm	3	3	2022				
873.3000	VH12	46-26-29.22	61-6-29.7	Margaree Harbour Inner light buoy VH12	Seasonal	Red	2ft 11in Tideland/NPL (WB-390)	180 kg Concrete anchor	14 mm	9	3	2022				
5872.1500	VH7	46-26-30.249	61-6-45.259	Margaree Harbour Buoy VH7	Seasonal	Green	0.4m SB 40 Can Plastic	45 kg Concrete anchor	5/8 inches	8	1	2020				
5872.3500	VH10	46-26-26.755	61-6-40.829	Margaree Harbour Buoy VH10	Seasonal	Red	0.4m SB 40 Conical Plastic	45 kg Concrete anchor	5/8 inches	9	1	2020				
5872.4000	VH10.2	46-26-27.055	61-6-36.229	Margaree Harbour Buoy VH10.2	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	6	3	2020				

5873.6000	VH17	46-26-23.655	61-6-23.329	Margaree Harbour Buoy VH17	Seasonal	Green	0.4m SB 40 Can Plastic	45 kg Concrete anchor	5/8 inches	3	1	2021				
5873.2000	VH9/1	46-26-29.1	61-6-34.8	Margaree Harbour Green Can Buoy VH9/1	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	6	3	2022				
5873.4000	VH14	46-26-26.954	61-6-26.527	Margaree Harbour Buoy VH14	Seasonal	Red	0.4m SB 40 Conical Plastic	45 kg Concrete anchor	5/8 inches	3	1	2020				
5873.5000	VH15	46-26-26.255	61-6-24.328	Margaree Harbour Buoy VH15	Seasonal	Green	0.4m SB 40 Can Plastic	45 kg Concrete anchor	5/8 inches	3	1	2022				
5873.5500	VH16	46-26-25.254	61-6-25.128	Margaree Harbour Buoy VH16	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	3	1	2020				
Total																

Medway Harbour

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
412.2000	UJ	44-3-40.28	64-35-18.79	West Berlin Lighted Spar Buoy UJ	Year Round	Red-White	0.6m SB 60 Spar Can Pl	1000 kg Serrated anchor	26 mm	27	3	2021				
412.5000	UJ52	44-4-1.28	64-35-10.79	Blueberry Bay Light Buoy UJ52	Year Round	Red	0.6m SB 60 Spar Conical Pl	800 kg Serrated anchor	26 mm	18	3	2021				
415.3000	UA64	44-8-2.28	64-34-25.79	Fosters Islets Light Buoy UA64	Year Round	Red	1.5m SB 98 Plastic	1150 kg Concrete anchor	20 mm	15	3	2020				
416.3000	UAA	44-7-48.28	64-32-28.79	Bifurcation Light Buoy UAA	Year Round	Red-Green-Red	1.4m Buoy	1150 kg Concrete anchor	20 mm	18	3	2020				
416.5100	UJ54	44-4-2.7	64-35-5.64	Medway Harbour (West Berlin) Light Buoy UJ54	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	200 kg Serrated anchor	20 mm	6	3	2021				
416.5200	UJ56	44-4-4.6	64-35-3.73	Medway Harbour (West Berlin) Light Buoy UJ56	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	20 mm	4	3	2021				
416.5300	UJ58	44-4-6.72	64-35-5.16	Medway Harbour (West Berlin) UJ58	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	4	3	2020				
416.5400	UJ59	44-4-7.56	64-35-2.7	Medway Harbour (West Berlin) UJ59	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	20 mm	3	3	2021				
5416.3100	UA57	44-7-48.28	64-32-43.79	Medway Harbour Spar UA57	Year Round	Green	0.6m SB 60 Spar Can Pl	450 kg Concrete anchor	20 mm	9	3	2020				
5416.3200	UA58	44-7-57.28	64-32-44.79	Middle Ledge Spar UA58	Year Round	Red	0.6m SB 60 Spar Conical Pl	450 kg Concrete anchor	20 mm	18	3	2020				
5416.3300	UA59	44-8-6.28	64-33-16.79	Nautilus Rock Spar UA59	Year Round	Green	0.6m SB 60 Spar Can Pl	450 kg Concrete anchor	20 mm	18	3	2020				
5416.3400	UA61	44-8-4.28	64-33-57.79	Medway Harbour Spar UA61	Year Round	Green	0.6m SB 60 Spar Can Pl	450 kg Concrete anchor	20 mm	9	3	2020				
5416.3500	UA62	44-8-6.28	64-34-4.79	Medway Harbour Spar UA62	Year Round	Red	0.6m SB 60 Spar Conical Pl	450 kg Concrete anchor	20 mm	9	3	2020				
5416.4100	UD53	44-8-52.28	64-32-17.79	Medway Harbour (Vogler's Cove) buoy UD53	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	6	3	2020				
5416.4200	UD54	44-8-53.28	64-32-11.79	Medway Harbour (Vogler's Cove) buoy UD54	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	6	3	2020				
5416.4300	UD55	44-8-58.278	64-32-15.792	Medway Harbour (Vogler's Cove) buoy UD55	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	6	3	2020				

5416.4400	UE	44-8-38.34	64-32-21.3	Medway Harbour (Vogler's Cove) UE	Year Round	Red-Green-Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	6	3		2020							
5416.4500	UE54	44-8-52.278	64-32-32.79	Medway Harbour (Vogler's Cove) UE54	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	6	3		2020							
5416.4600	UE56	44-9-6.282	64-32-42.792	Medway Harbour (Vogler's Cove) UE56	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	6	3		2020							
5416.4700	UE57	44-9-8.28	64-32-44.79	Medway Harbour (Vogler's Cove) UE57	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	6	3		2020							
5416.4800	UC53	44-5-34.32	64-32-39.28	Medway Harbour (Long Cove) UC53	Year Round	Green	0.3m Spar Can-Plastic (ORT)	200 kg Serrated anchor	20 mm	12	3		2021							
5416.4900	UC54	44-5-44	64-32-41.2	Medway Harbour (Long Cove) UC54	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	450 kg Concrete anchor	14 mm	10	3		2020							
5416.5010	UC55	44-5-45.6	64-32-42.78	Medway Harbour (Long Cove) UC55	Year Round	Green	0.3m Spar Can-Plastic (ORT)	450 kg Concrete anchor	20 mm	8	3		2021							
416.4000	UE51	44-8-33.28	64-32-28.79	Medway Harbour Light Buoy UE51	Year Round	Green	0.6m SB 60 Spar Can Pl	1150 kg Concrete anchor	20 mm	9	3		2020							
416.5150	UJ55	44-4-2	64-35-6.2	Medway Harbour (West Berlin) Light Buoy UJ55	Year Round	Green	0.3m Spar Can-Plastic (ORT)	400 kg Serrated anchor	20 mm	4	3		2020							
416.5500	UJ61	44-4-10.28	64-35-.79	Medway Harbour (West Berlin) Light Buoy UJ61	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	20 mm	3	3		2021							
417.8100	TU53	44-9-36.756	64-28-40.266	Little Harbour (Cherry Cove) Light Buoy TU53	Year Round	Green	0.6m SB 60 Spar Can Pl	1000 kg Serrated anchor	26 mm	16	3		2021							
5419.1000	TS53	44-11-8.283	64-25-24.765	Green Ledge Green Can Buoy TS53	Year Round	Green	0.6m SB 60 Spar Can Pl	1000 kg Serrated anchor	20 mm	42	3		2020							
419.0000	TU54	44-9-37.662	64-28-48.204	Little Harbour (Cherry Cove) Light Buoy TU54	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	600 kg Serrated anchor	14 mm	13	3		2021							
5416.4770	UD57	44-9-15	64-32-1.2	Volgers Cove East Buoy UD57	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	6	3		2020							
													Total							

Meteghan

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
237.0000	HE	44-16-0	66-9-24	Saulnierville Light Buoy HE	Year Round	Red-White	1.4m Buoy	2270 kg Concrete anchor	26 mm	27	3	2022				
239.0000	HC2	44-11-43	66-12-0	Meteghan Light Buoy HC2	Year Round	Red	1.25m Plastic Con	1000 kg Serrated anchor	26 mm	55	3	2022				
239.3000	HC3	44-11-51	66-10-54	Meteghan Outer Light Buoy HC3	Year Round	Green	0.6m SB 60 Spar Can Pl	1150 kg Concrete anchor	1 inch	18	3	2022				
239.4000	HC4	44-11-50	66-10-12	Meteghan Inner Light Buoy HC4	Year Round	Red	0.6m SB 60 Spar Conical Pl	900 kg Concrete anchor	26 mm	27	3	2022				
5240.1000	HD1	44-13-34.6	66-9-11.4	Meteghan River Outer HD1	Year Round	Green	0.6m SB 60 Spar Can Pl	1000 kg Steel Block anchor	20 mm	12	3	2022				
5240.3000	HD3	44-13-30	66-8-54	Meteghan River Inner HD3	Year Round	Green	GDI 0.9m Can	900 kg Concrete anchor	26 mm	12	3	2022				
246.0000	NU	43-59-36.271	66-10-17.97	Port Maitland Light Buoy NU	Year Round	Red-White	0.6m SB 60 Spar Conical Pl	1000 kg Serrated anchor	20 mm	54	3	2022				

Total				
-------	--	--	--	--

Mira River

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
5767.0100	JC4	46-2-4.02	59-57-52.38	Mira River JC4	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	5	3	2021				
5767.0200	JC5	46-2-3.858	59-57-55.332	Mira River JC5	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	5	3	2021				
5767.0300	JC6	46-2-6.875	59-57-59.371	Mira River JC6	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	5	3	2021				
5767.0400	JC7	46-2-6.335	59-58-.793	Mira River JC7	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	5	3	2021				
5767.0500	JC9	46-2-11.688	59-58-17.069	Mira River JC9	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	5	1	2020				
5767.0600	JC11	46-2-8.898	59-58-31.919	Mira River JC11	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	5	1	2020				
5767.0700	JC13	46-2-6.011	59-58-41.574	Mira River JC13	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	5	1	2020				
5767.0800	JC14	46-2-57.235	60-0-24.156	Mira River JC14	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	5	1	2020				
5767.0900	JC16	46-2-51.954	60-0-34.931	Mira River JC16	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	5	1	2020				
5767.1000	JC18	46-2-46.723	60-0-42.336	Mira River JC18	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	5	1	2020				
5767.1100	JC20	46-2-40.765	60-1-1.261	Mira River JC20	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	5	1	2020				
5767.1200	JC22	46-2-41.777	60-1-8.393	Mira River JC22	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	5	1	2020				
5767.1300	JC23	46-2-56.022	60-0-22.237	Mira River JC23	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	5	1	2020				
5767.1400	JC24	46-2-41.791	60-1-16.259	Mira River JC24	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	5	1	2020				
5767.1500	JC26	46-2-32.287	60-1-33.287	Mira River JC26	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	5	1	2020				
5767.1600	JC27	46-2-40.207	60-1-22.987	Mira River JC27	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	5	1	2020				
5767.1700	JC29	46-1-11.712	60-5-56.681	Mira River JC29	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	5	1	2020				
5767.1800	JC30	46-2-14.172	60-2-35.592	Mira River JC30	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	5	1	2020				
5767.1900	JC32	46-0-41.076	60-7-23.268	Mira River JC32	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	5	1	2020				
5767.2000	JC33	46-0-46.627	60-7-13.483	Mira River JC33	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	5	1	2020				
5767.2100	JC35	46-0-7.927	60-8-37.608	Mira River JC35	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	5	1	2020				
5767.2200	JC36	46-0-9.493	60-8-34.667	Mira River JC36	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	5	1	2020				
5767.2300	JC37	46-0-8.597	60-8-47.015	Mira River JC37	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	5	1	2020				

5767.5000	JC77	45-58-7.525	60-14-42.691	Mira River JC77	Seasonal	Green	0.4m SB 40 Can Plastic	45 kg Concrete anchor	5/8 inches	5	1	2020					
5767.5100	JC79	45-58-1.218	60-14-46.651	Mira River JC79	Seasonal	Green	0.4m SB 40 Can Plastic	45 kg Concrete anchor	5/8 inches	5	1	2020					
5767.5200	JC81	45-58-.743	60-14-50.593	Mira River JC81	Seasonal	Green	0.4m SB 40 Can Plastic	45 kg Concrete anchor	5/8 inches	5	1	2020					
5767.5300	JC82	45-57-45.673	60-15-26.075	Mira River JC82	Seasonal	Red	0.4m SB 40 Conical Plastic	45 kg Concrete anchor	5/8 inches	5	1	2020					
5767.5400	JC83	45-58-4.962	60-14-59.298	Mira River JC83	Seasonal	Green	0.4m SB 40 Can Plastic	45 kg Concrete anchor	5/8 inches	5	1	2020					
5767.5500	JC84	45-57-13.428	60-16-27.329	Mira River JC84	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	5	1	2020					
5767.5600	JC	46-2-2.238	59-57-49.032	Mira River JC	Seasonal	Red-White	GDI 420	225 kg Concrete anchor	14 mm	5	3	2021					
5767.5700	JCC	46-2-21.343	60-2-1.662	Mira River JCC	Seasonal	Red-White	GDI 420	90 kg Concrete anchor	5/8 inches	5	1	2020					
5767.5800	JCD	46-1-3.9	60-4-34.849	Mira River JCD	Seasonal	Red-White	GDI 420	90 kg Concrete anchor	5/8 inches	5	1	2020					
5767.5900	JCE	46-1-6.51	60-6-28.933	Mira River JCE	Seasonal	Red-White	GDI 420	90 kg Concrete anchor	5/8 inches	5	1	2020					
5767.6000	JCM	46-0-25.859	60-8-.186	Mira River JCM	Seasonal	Red-White	GDI 420	90 kg Concrete anchor	5/8 inches	5	1	2020					
5767.6100	JCP	45-59-48.851	60-10-10.747	Mira River JCP	Seasonal	Red-White	GDI 420	90 kg Concrete anchor	5/8 inches	5	1	2020					
5767.6200	JCU	45-59-18.157	60-11-1.32	Mira River JCU	Seasonal	Red-White	GDI 420	90 kg Concrete anchor	5/8 inches	5	1	2020					
5767.6300	JC9.1	45-56-40.805	60-16-36.037	Mira River JC9.1	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	5	1	2020					
5767.6400	STK 19	--	--	Mira River (19 Stak	Seasonal		Stakes										
5767.6500	PLAS1	46-2-42.835	60-0-48.193	Mira River Red Plast	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete and	5/8 inches	5	1	2020					
5767.6600	PLAS1	46-2-40.65	60-0-51.703	Mira River Green Pla	Seasonal	Green	0.4m SB 40 Can Plastic	45 kg Concrete and	5/8 inches	5	1	2020					
5767.6700	PLAS1	46-2-40.823	60-0-54.173	Mira River Red Plast	Seasonal	Red	0.4m SB 40 Conical Plastic	45 kg Concrete and	5/8 inches	5	1	2020					
5767.6800	PLAS1	--	--	Mira River green pla	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete and	5/8 inches	5	1	2020					
5767.6900	PLAS1	45-57-28.32	60-16-7.8	Mira River green pla	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete and	5/8 inches	5	1	2020					
5767.7000	PLAS1	45-57-19.8	60-16-22.32	Mira River green pla	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete and	5/8 inches	5	1	2020					
5767.7100	PLAS1	45-57-13.38	60-16-26.7	Mira River green pla	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete and	5/8 inches	5	1	2020					
5767.7200	PLAS1	45-58-13.32	60-14-29.04	Mira River red plast	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete and	5/8 inches	5	1	2020					
5767.7300	PLAS1	45-58-46.26	60-12-34.56	Mira River red plast	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete and	5/8 inches	5	1	2020					
5767.7400	PLAS1	45-56-39.78	60-16-36.84	Mira River red plast	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete and	5/8 inches	5	1	2020					
5767.7500	PLAS1	46-2-40.68	60-0-54.36	Mira River red plast	Seasonal	Red	0.4m SB 40 Conical Plastic	45 kg Concrete and	5/8 inches	5	1	2020					

5767.7600	PLAS1	45-58-35.04	60-13-15.96	Mira River green pla	Seasonal	Green	0.4m SB 40 Can Plastic	45 kg Concrete and	5/8 inches	5	1	2020				
5767.7700	PLAS1	45-58-27.06	60-13-32.76	Mira River green pla	Seasonal	Green	0.4m SB 40 Can Plastic	45 kg Concrete and	5/8 inches	5	1	2020				
5767.7800	PLAS1	45-57-58.86	60-15-10.14	Mira River green pla	Seasonal	Green	0.4m SB 40 Can Plastic	45 kg Concrete and	5/8 inches	5	1	2020				
5767.7900	PLAS1	45-57-42.66	60-15-40.38	Mira River red plast	Seasonal	Red	0.4m SB 40 Conical Plastic	45 kg Concrete and	5/8 inches	5	1	2020				
5767.8000	PLAS1	45-57-32.34	60-15-58.74	Mira River green pla	Seasonal	Green	0.4m SB 40 Can Plastic	45 kg Concrete and	5/8 inches	5	1	2020				
5767.8100	PLAS1	45-57-24.48	60-16-15.78	Mira River green pla	Seasonal	Green	0.4m SB 40 Can Plastic	45 kg Concrete and	5/8 inches	5	1	2020				
												Total				

Musquodoboit Harbour

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
566.0200	YV7	44-40-44.042	63-4-23.416	Musquodoboit Green Lighted Spar Buoy YV7	Year Round	Green	0.6m SB 60 Spar Can PI	800 kg Serrated anchor	20 mm	18	3	2022				
566.0300	YV10	44-41-9.6	63-4-45.6	Musquodoboit Harbour Red Lighted Spar Buoy	Year Round	Red	0.6m SB 60 Spar Conical PI	800 kg Serrated anchor	20 mm	18	3	2022				
566.0400	YV11	44-41-23.4	63-4-48.48	Musquodoboit Harbour Green Lighted Spar buoy	Year Round	Green	0.6m SB 60 Spar Can PI	800 kg Serrated anchor	20 mm	9	3	2022				
566.0500	YV12	44-41-26.22	63-4-42.84	Musquodoboit Harbour Red Lighted Spar Buoy	Year Round	Red	0.6m SB 60 Spar Conical PI	800 kg Serrated anchor	20 mm	12	3	2022				
566.0600	YV13	44-41-34.02	63-4-43.74	Musquodoboit Harbour Green Lighted Spar Buoy	Year Round	Green	0.6m SB 60 Spar Can PI	1150 kg Concrete anchor	20 mm	9	3	2022				
566.0800	YV15	44-41-41.4	63-4-45	Musquodoboit (Flat Rock) Green Lighted Spar Buoy	Year Round	Green	0.6m SB 60 Spar Can PI	400 kg Serrated anchor	20 mm	12	3	2022				
566.0900	YV16	44-41-49.38	63-4-45	Musquodoboit (Shag Ledge Turn) Red Spar Buoy	Year Round	Red	0.6m SB 60 Spar Conical PI	800 kg Serrated anchor	20 mm	9	3	2022				
566.1000	YV17	44-42-4.2	64-4-54.24	Musquodoboit (Indian Island) Green Spar Buoy	Year Round	Green	0.6m SB 60 Spar Can PI	800 kg Serrated anchor	20 mm	9	3	2022				
566.1100	YV18	44-42-31.2	63-4-57	Musquodoboit (French Pt) Lighted Red Spar YV18	Year Round	Red	0.6m SB 60 Spar Conical PI	800 kg Serrated anchor	20 mm	9	3	2022				
566.1150	YV20	44-42-34	63-4-50	Musquodoboit Harbour Spar YV20	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	9	3	2022				
566.1200	YV21	44-42-52.9	63-5-3.1	Musquodoboit (Francis Nose Is) Lighted Spar YV21	Year Round	Green	0.6m SB 60 Spar Can PI	450 kg Concrete anchor	20 mm	15	3	2022				
566.1300	YV22	44-42-58	63-5-3.1	Musquodoboit (Francis Nose Is) Spar YV22	Year Round	Red	0.6m SB 60 Spar Conical PI	450 kg Concrete anchor	20 mm	15	3	2022				
566.1400	YV24	0-0-0	0-0-0	Musquodoboit (Francis Cove) Red Spar Buoy YV24	Year Round	Red	0.6m SB 60 Spar Conical PI	450 kg Concrete anchor	20 mm	9	3	2022				
566.1500	YV26	0-0-0	0-0-0	Musquodoboit (Goose Pt.) Red Spar YV26	Year Round	Red	0.6m SB 60 Spar Conical PI	450 kg Concrete anchor	20 mm	9	3	2022				
567.0100	YYA	44-40-49.503	63-5-23.953	Musquodoboit Bifurcation buoy YYA	Year Round	Red-Green-Red	0.6m SB 60 Spar Can PI	800 kg Serrated anchor	20 mm	18	3	2022				

5567.0200	YY2	44-41-23.377	63-5-10.403	Musquodoboit buoy YY2	Year Round	Red	1.5m SB 98 Plastic	800 kg Serrated anchor	20 mm	9	3	2022				
Total																

Negro Harbour & East Entrance

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
350.0200	SN52	43-31-48.9	65-20-53	Negro Harbour Light Buoy SN52	Year Round	Red	0.6m SB 60 Spar Conical PI	600 kg Serrated anchor	26 mm	17	3	2020				
350.5000	SNC	43-32-0	65-23-30	The Nubble North Cardinal Light Buoy SNC	Year Round	Black-Yellow	1.5m SB 98 Plastic	1150 kg Concrete anchor	26 mm	18	3	2020				
351.0000	SP54	43-32-20.58	65-21-51.48	Grog Rock Light Buoy SP54	Year Round	Red	Shandong 1.5m GDI skirt buoy	1150 kg Concrete anchor	26 mm	18	3	2020				
351.0200	SP56	43-32-36.42	65-21-51.48	Negro Harbour SP56	Year Round	Red	0.6m SB 60 Spar Conical PI	600 kg Serrated anchor	26 mm	14	3	2020				
351.0400	SP59	43-33-8	65-22-4	Negro Harbour Light Buoy SP59	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	9	3	2020				
352.5000	SN60	43-32-49	65-24-15	Shingle Point Light Buoy SN60	Year Round	Red	1.5m SB 98 Plastic	1000 kg Serrated anchor	26 mm	18	3	2020				
5350.0500	SN56	43-32-30	65-23-8	Negro Harbour SN56	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	275 kg Concrete anchor	14 mm	9	3	2020				
5350.0600	SN59	43-32-40	65-24-33	Negro Harbour SN59	Year Round	Green	0.3m Spar Can-Plastic (ORT)	275 kg Concrete anchor	14 mm	9	3	2020				
5351.0100	SNP	43-32-24	65-22-19	Negro Harbour SNP	Year Round	Red-Green-Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	11	3	2020				
5351.0600	SP65	43-33-40	65-22-9.5	Negro Harbour SP65	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	9	3	2020				
Total																

Neil's Harbour

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
850.1000	KD1	46-48-25.32	60-19-20.52	Neil's Harbour Light buoy	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	450 kg Concrete anchor	14 mm	18	3	2021				
851.3000	KC1	46-49-17.42	60-19-6.32	New Haven Breakwater light buoy KC1	Seasonal	Green	0.6m SB 60 Spar Can PI	800 kg Serrated anchor	20 mm	18	3	2021				
5851.1000	KC2	46-49-17.64	60-19-4.62	New Haven red spar buoy KC2	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	9	3	2021				
Total																

NorthPort

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
940.3000	UP	45-56-24.243	63-50-54.658	Northport Fairway light buoy UP	Seasonal	Red-White	1.5m SB 98 Plastic	275 kg Concrete anchor	20 mm	12	3	2021				
5938.5200	UP3	45-56-16.5	63-51-6.42	Northport Green Can Buoy UP3	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	4	3	2021				
5938.5500	UP5	45-56-10.98	63-51-20.7	Northport plastic buoy UP5	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	3	3	2021				
5938.5600	UP2	45-56-21.248	63-51-9.788	Northport Conical Buoy UP2	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	4	3	2021				
5938.5650	UP4	45-56-15	63-51-14.88	Northport plastic buoy UP4	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	4	3	2021				
5938.5700	UP7	45-56-11.94	63-51-36.66	Northport can buoy UP7	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	4	3	2021				
5938.5800	UP6	45-56-13.86	63-51-23.22	Northport conical buoy UP6	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	4	3	2021				
5938.5900	UP9	45-56-13.62	63-51-50.52	Northport plastic buoy UP9	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	4	3	2021				
5938.6100	UP8	45-56-14.28	63-51-47.64	Northport conical buoy UP8	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	4	3	2021				
5938.6200	UP13	45-56-13.02	63-51-58.32	Northport can buoy UP13	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	4	3	2021				
5938.6300	UP14	45-56-10.98	63-52-2.34	Northport conical buoy UP14	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	4	3	2021				
5938.6350	UP10	45-56-15.24	63-51-54.66	Northport plastic buoy UP10	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	4	3	2021				
5938.6400	UP15	45-56-5.22	63-52-1.98	Northport Can Buoy UP15	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	4	3	2021				
5938.6450	UP11	45-56-14.22	63-51-56.22	Northport plastic buoy UP11	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	4	3	2021				
5938.6500	UP16	45-56-5.82	63-52-2.76	Northport Plastic Buoy UP16	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	4	3	2021				
Total																

Petit de Grat

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
5712.0670	CX1	45-30-13.04	60-57-37.93	Joe Bois Cove Outer Spar Buoy CX1	Year Round	Green	0.3m Spar Can-Plastic (ORT)	90 kg Concrete anchor	14 mm	6	3	2021				
5712.0680	CX2	45-30-12.46	60-57-38.94	Joe Bois Cove Outer Spar Buoy CX2	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	90 kg Concrete anchor	14 mm	7	3	2021				
712.0000	CJ2	45-29-5.177	60-58-15.901	Arrow Point light buoy CJ2	Seasonal (in place year)	Red	0.6m Spar Conical (Short)	1150 kg Concrete anchor	32 mm	27	3	2021				

5710.0100	CJ4	--	--	Arrow Point Spar CJ4	Year Round	Red	0.6m Spar Conical (Short)	1150 kg Concrete anchor	20 mm	9	3		2021						
720.0000	CJ18	45-30-12.1395	60-57-40.8186	Marchand Ledge light buoy CJ18	Seasonal (in place year)	Red	0.6m Spar Conical (Long)	800 kg Serrated anchor	20 mm	9	3		2021						
716.0000	CJ5	45-29-46.399	60-57-49.804	Mouse Island light buoy CJ5	Seasonal (in place year)	Green	0.6m Spar Can (Long)	800 kg Serrated anchor	20 mm	9	3		2021						
716.1000	CJ6	45-29-46.26	60-57-46.622	Mouse Island light buoy CJ6	Seasonal (in place year)	Red	0.6m Spar Conical (Long)	800 kg Serrated anchor	20 mm	9	3		2021						
712.0900	NR10	45-31-10	60-57-13	Petit-de-Grat Light Buoy NR10	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	90 kg Concrete anchor	14 mm	8	3		2021						
717.0000	CJ9	45-29-55.179	60-57-40.548	Petit-de-Grat Harbour light buoy CJ9	Seasonal (in place year)	Green	0.6m Spar Can (Long)	800 kg Serrated anchor	20 mm	12	3		2021						
5712.0100	CJ8	45-29-48.531	60-57-40.006	Petit de Grat Buoy CJ8	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	90 kg Concrete anchor	14 mm	8	3		2021						
5712.0200	CJ10	45-29-55.758	60-57-36.122	Petit de Grat Buoy CJ10	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	90 kg Concrete anchor	14 mm	8	3		2021						
5712.0300	CJ14	45-30-9.841	60-57-42.879	Petit de Grat Buoy CJ14	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	90 kg Concrete anchor	14 mm	8	3		2021						
5712.0400	CJA	45-30-10.1887	60-57-44.4902	Petit de Grat Buoy CJA	Year Round	Black-Red-Black	0.3m Spar Can- Plastic (ORT)	90 kg Concrete anchor	20 mm	17	3		2021						
5712.0500	CJ19	45-30-13.257	60-57-45.621	Petit De Grat Buoy CJ19	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	8	3		2021						
5712.0600	CJ21	45-30-18.258	60-57-42.617	Petit De Grat Buoy CJ21	Year Round	Green	0.3m Spar Can-Plastic (ORT)	90 kg Concrete anchor	14 mm	8	3		2021						
5712.0650	CXA	45-30-15.3684	60-57-39.3375	Petit de Grat Cautionary Buoy CXA	Year Round	Yellow	0.3m Spar Can-Plastic (ORT)	90 kg Concrete anchor	14 mm	9	3		2021						
5712.0700	CX3	45-30-12.5301	60-57-32.711	Petit De Grat Buoy CX3	Year Round	Green	0.3m Spar Can-Plastic (ORT)	90 kg Concrete anchor	14 mm	8	3		2021						
5712.0800	CX4	45-30-11.7	60-57-33.8461	Petit De Grat Buoy CX4	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	90 kg Concrete anchor	14 mm	9	3		2021						
5712.1000	NR11	45-31-12	60-57-10	Petit De Grat buoyNR11	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	90 kg Concrete anchor	14 mm	8	3		2021						
5712.1100	NR12	45-30-59.5	60-57-6	Petit De Grat buoyNR12	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	4	1		2020						
5712.1200	NR13	45-31-0	60-57-5	Petit De Grat buoyNR13	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	4	1		2020						
5712.1300	NR14	45-30-58	60-57-4	Petit De Grat buoyNR14	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	6	1		2020						
5712.1400	NR15	45-30-58	60-57-2	Petit De Grat buoyNR15	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	6	1		2020						
													Total						

Petpeswick Harbour

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
5565.0100	HHA	44-41-52.08	63-10-18.42	Petpeswick Buoy HHA	Seasonal	Red-Green-Red	0.3m Spar-Conical Plastic (ORT)	90 kg Concrete anchor	14 mm	10	5	2023				
5565.0200	HH6	44-41-9.996	63-10-27.18	Petpeswick Buoy HH6	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	90 kg Concrete anchor	14 mm	10	5	2023				
5565.0300	HH7	44-41-18.692	63-10-38.19	Petpeswick buoy HH7	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	200 kg Serrated anchor	14 mm	10	5	2023				
5565.0400	HH8	44-42-14.58	63-10-9.78	Petpeswick HH8	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	200 kg Serrated anchor	14 mm	10	5	2023				
5565.0500	HH9	44-42-27.06	63-10-3.9	Petpeswick HH9	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	200 kg Serrated anchor	14 mm	10	5	2023				
5565.0600	HH9/5	44-42-41.1	63-10-3.54	Petpeswick buoy HH9/5	Seasonal	Green	0.4m SB 40 Can Plastic	100 kg Serrated anchor	5/8 inches	8	5	2023				
5565.0610	HH10	44-42-50.52	63-10-7.8	Petpeswick buoyHH10	Seasonal	Red	0.4m SB 40 Conical Plastic	100 kg Serrated anchor	5/8 inches	8	5	2023				
5565.0700	HH12	44-42-0	63-10-7.8	Petpeswick HH12	Seasonal	Red	0.4m SB 40 Conical Plastic	100 kg Serrated anchor	5/8 inches	10	5	2023				
5565.0800	HH14	44-43-7.44	63-10-7.62	Petpeswick buoyHH14	Seasonal	Red	0.4m SB 40 Conical Plastic	100 kg Serrated anchor	5/8 inches	10	5	2023				
5565.0900	HH15	44-43-22.68	63-9-57.06	Petpeswick HH15	Seasonal	Green	0.4m SB 40 Can Plastic	100 kg Serrated anchor	5/8 inches	10	5	2023				
5565.1000	HH16	44-43-41.94	63-9-41.34	Petpeswick buoyHH16	Seasonal	Red	0.4m SB 40 Conical Plastic	100 kg Serrated anchor	5/8 inches	10	5	2023				
5565.1100	HH17	44-43-56.94	63-9-28.62	Petpeswick HH17	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	7	5	2023				
5565.1200	HH19	44-44-15.9	63-9-24.9	Petpeswick buoyHH19	Seasonal	Green	0.4m SB 40 Can Plastic	100 kg Serrated anchor	5/8 inches	10	5	2023				
5565.1300	HH20	44-44-21.48	63-9-18.9	Petpeswick buoyHH20	Seasonal	Red	0.4m SB 40 Conical Plastic	100 kg Serrated anchor	5/8 inches	9	5	2023				
5565.1400	HH21	44-44-30.06	63-9-15.36	Petpeswick buoyHH21	Seasonal	Green	0.4m SB 40 Can Plastic	100 kg Serrated anchor	5/8 inches	10	5	2023				
5565.1500	HH23	44-44-48.42	63-9-8.7	Petpeswick buoyHH23	Seasonal	Green	0.4m SB 40 Can Plastic	100 kg Serrated anchor	5/8 inches	10	5	2023				
5565.1600	HH25	44-44-57.66	63-9-10.26	Petpeswick buoyHH25	Seasonal	Green	0.4m SB 40 Can Plastic	100 kg Serrated anchor	5/8 inches	10	5	2023				
5565.1700	HH26	44-45-.66	63-9-11.52	Petpeswick buoyHH26	Seasonal	Red	0.4m SB 40 Conical Plastic	100 kg Serrated anchor	5/8 inches	10	5	2023				
5565.1800	HH27	44-45-1.14	63-9-16.62	Petpeswick HH27	Seasonal	Green	0.4m SB 40 Can Plastic	100 kg Serrated anchor	5/8 inches	10	5	2023				
5565.1900	HH28	44-45-3.84	63-9-31.74	Petpeswick buoyHH28	Seasonal	Red	0.4m SB 40 Conical Plastic	100 kg Serrated anchor	5/8 inches	10	5	2023				
5565.2000	HH29	44-45-2.88	63-9-39.9	Petpeswick HH29	Seasonal	Green	0.4m SB 40 Can Plastic	100 kg Serrated anchor	5/8 inches	10	5	2023				
5565.2100	HH30	44-45-5.64	63-9-42.66	Petpeswick buoyHH30	Seasonal	Red	0.4m SB 40 Conical Plastic	100 kg Serrated anchor	5/8 inches	10	5	2023				
5565.2200	HH31	44-45-13.26	63-9-43.8	Petpeswick buoyHH31	Seasonal	Green	0.4m SB 40 Can Plastic	100 kg Serrated anchor	5/8 inches	10	5	2023				

5565.2300	HH32	44-45-22.8	63-9-43.2	Petpeswick HH32	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	18	5		2023				
5565.2400	HH33	44-45-32.34	63-9-25.26	Petpeswick buoyHH33	Seasonal	Green	0.4m SB 40 Can Plastic	100 kg Serrated anchor	5/8 inches	10	5		2023				
5565.2500	HH34	44-45-37.32	63-9-22.44	Petpeswick HH34	Seasonal	Red	0.4m SB 40 Conical Plastic	100 kg Serrated anchor	5/8 inches	10	5		2023				
													Total				

Pictou

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
909.5000	SJ38	45-37-32.24	62-39-7.68	Stonehouse Point light buoy SJ38	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	275 kg Concrete anchor	14 mm	7	3	2022				
900.5000	SJ	45-42-10	62-36-45	Pictou light buoy SJ	Seasonal	Red-White	GDI 1.22m Can	800 kg Serrated anchor	20 mm	23	3	2022				
901.0000	SJ4	45-41-33	62-38-37	Pictou Harbour light buoy SJ4	Seasonal	Red	GDI 1.22m Conical	1150 kg Stone anchor	32 mm	14	3	2022				
901.5000	SJ7	45-41-23.26	62-39-37.68	Lighthouse Beach Light Buoy SJ7	Seasonal	Green	0.6m SB 60 Spar Can Pl	800 kg Serrated anchor	20 mm	27	3	2022				
901.6000	SJ6	45-41-27.26	62-39-30.68	Murdock Shoal light buoy SJ6	Seasonal	Red	GDI 1.22m Conical	1000 kg Serrated anchor	32 mm	18	3	2022				
905.0000	SJ11	45-40-52.26	62-40-43.68	Pictou Landing light buoy SJ11	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	360 kg Concrete anchor	20 mm	12	3	2022				
905.2000	SJ12	45-40-51.46	62-41-30.48	Pictou Harbour light buoy SJ12	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	275 kg Concrete anchor	14 mm	3	3	2022				
905.3000	SJ15	45-40-38.66	62-41-4.68	Pictou Harbour light buoy SJ15	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	360 kg Stone anchor	20 mm	11	3	2022				
909.0000	SJ27/3	45-38-28.26	62-41-26.68	Norway Reach light buoy SJ27/3	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	275 kg Concrete anchor	14 mm	6	3	2022				
5905.4000	SJ16	45-40-21.26	62-42-29.68	Pictou River Conical Buoy SJ16	Seasonal	Red	0.8m SB 75 Conical Plastic	275 kg Concrete anchor	14 mm	7	3	2022				
5905.5000	SJ18	45-40-15.76	62-42-39.68	Pictou River Conical Buoy SJ18	Seasonal	Red	0.8m SB 75 Conical Plastic	275 kg Concrete anchor	14 mm	7	3	2022				
5908.4000	SJ22/2	45-39-19.26	62-42-24.68	Norway Reach Red Conical Buoy SJ22/2	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	3	3	2022				
5908.5500	SJ26/2	45-38-47.82	62-41-50.52	Norway Reach Red Conical Buoy SJ26/2	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	6	3	2022				
5909.1000	SJ28	45-38-20.24	62-41-11.68	East River Spar Buoy SJ28	Seasonal	Red	0.4m SB 40 Conical Plastic	180 kg Concrete anchor	14 mm	3	3	2022				
5909.2000	SJ30	45-38-10.64	62-40-45.68	Albion Point Spar Buoy SJ30	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	14 mm	7	3	2022				
5909.3500	SJ29	45-38-11.24	62-40-43.68	Albion Point Spar Buoy SJ29	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	6	3	2022				
5909.6000	SJ34	45-37-50.24	62-39-54.18	East River Spar SJ34	Seasonal	Red	0.4m SB 40 Conical Plastic	180 kg Concrete anchor	14 mm	7	3	2022				
5909.7000	SJ36	45-37-40.34	62-39-28.68	East River Spar Buoy SJ36	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	14 mm	3	3	2022				

5909.8000	SJ35	45-37-41.74	62-39-27.68	East River Spar Buoy SJ35	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	3	3	2022					
5910.1000	SJ40	45-37-26.04	62-39-5.28	Stonehouse Point Spar Buoy SJ40	Seasonal	Red	0.4m SB 40 Conical Plastic	180 kg Concrete anchor	14 mm	6	3	2022					
5910.3000	SJ42	45-37-18.24	62-39-1.28	Stonehouse Point Spar Buoy SJ42	Seasonal	Red	0.4m SB 40 Conical Plastic	180 kg Concrete anchor	14 mm	3	3	2022					
5910.4000	SJ41	45-37-18.34	62-39-.18	Stonehouse Point Spar Buoy SJ41	Seasonal	Green	0.4m SB 40 Can Plastic	180 kg Concrete anchor	14 mm	3	3	2022					
5910.5000	SJ44	45-37-8.64	62-38-57.08	East River Spar Buoy SJ44	Seasonal	Red	0.4m SB 40 Conical Plastic	180 kg Concrete anchor	14 mm	3	3	2022					
5910.6000	SJ46	45-36-50.74	62-38-48.18	Shipyard Point Spar Buoy SJ46	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	14 mm	5	3	2022					
5910.8000	SJ50	45-36-42.14	62-38-39.18	East River Spar Buoy SJ50	Seasonal	Red	0.4m SB 40 Conical Plastic	180 kg Concrete anchor	14 mm	3	3	2022					
5910.9000	SJ52	45-36-31.14	62-38-33.68	East River Spar SJ52	Seasonal	Red	0.4m SB 40 Conical Plastic	180 kg Concrete anchor	14 mm	3	3	2022					
5905.2500	SK1	45-40-27.76	62-42-19.18	Pictou Old Pier C Ruins Spar Buoy SK1	Year Round	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	15	3	2022					
5910.2000	SJ39	45-37-26.24	62-39-4.18	Stonehouse Point Spar Buoy SJ39	Seasonal	Green	0.4m SB 40 Can Plastic	180 kg Concrete anchor	14 mm	5	3	2022					
5909.4000	SJ31	45-37-58.74	62-40-11.68	Dunbar Point Spar Buoy SJ31	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	7	3	2022					
5905.7000	SJ20	45-39-47.96	62-42-52.88	Ambercrombie Point Red Conical Buoy SJ20	Seasonal	Red	0.4m SB 40 Conical Plastic	275 kg Concrete anchor	14 mm	6	3	2022					
5908.3800	SJ21	45-39-38.7	62-42-39.96	Norway Reach Green Can Buoy SJ21	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	4	3	2022					
5908.5400	SJ26	45-38-55.32	62-41-59.58	Norway Reach Red Conical Buoy SJ26	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	4	3	2022					
5908.3900	SJ22	45-39-27.78	62-42-34.02	Norway Reach Red Conical Buoy SJ22	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	6	3	2022					
5908.4600	SJ25/1	45-38-56.28	62-41-56.94	Norway Reach Green Can Buoy SJ25/1	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	4	3	2022					
5908.4100	SJ23	45-39-20.16	62-42-21.72	Norway Reach Green Can Buoy SJ23	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	8	3	2022					
5908.4200	SJ23/1	45-39-12	62-42-13.44	Norway Reach Green Can Buoy SJ23/1	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	4	3	2022					
5908.4300	SJ24	45-39-11.1	62-42-16.02	Norway Reach Red Conical Buoy SJ24	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	3	3	2022					
5908.4400	SJ24/2	45-39-3.36	62-42-8.04	Norway Reach Red Conical Buoy SJ24/2	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	5	3	2022					
5908.4500	SJ25	45-39-4.32	62-42-5.16	Norway Reach Green Can Buoy SJ25	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	3	3	2022					
5908.5600	SJ27	45-38-48.48	62-41-49.26	Norway Reach Green Can Buoy SJ27	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	6	3	2022					
5908.5700	SJ27/1	45-38-40.08	62-41-39.9	Norway Reach Green Can Buoy SJ27/1	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	6	3	2022					
905.6000	SJ19	45-39-50.26	62-42-46.68	Norway Reach Light Buoy SJ19	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	7	3	2022					
5910.6500	SJ49	45-36-43.8	62-38-37.8	East River Spar Buoy SJ49	Seasonal	Green	0.4m SB 40 Can Plastic	180 kg Concrete anchor	14 mm	3	3	2022					
5909.3000	SJ32	45-37-57.74	62-40-12.38	Dunbar Point Spar Buoy SJ32	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	275 kg Concrete anchor	14 mm	6	3	2022					

Total				
-------	--	--	--	--

Port Felix

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
5655.0250	TA15	45-13-56.6	61-12-58.5	Port Felix TA15	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	13	1	2020				
5655.0150	TA12	45-13-46.2	61-12-57.2	Port Felix TA12	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	15	1	2020				
5655.0350	TA18	45-14-11.2	61-12-50.4	Port Felix TA18	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	9	1	2020				
5655.0450	TC4	45-13-44.5	61-13-55.8	Port Felix TC4	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	18	1	2020				
5655.0500	TC8	45-14-19.1	61-14-6.1	Port Felix TC8	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	10	1	2020				
5655.0600	TC9	45-14-30.8	61-13-50	Port Felix TC9	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	12	1	2020				
5655.0700	TC11	45-14-42.5	61-13-36.2	Port Felix TC11	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	5	1	2020				
5655.0710	STK	0-0-0	0-0-0	Port Felix Stk	Seasonal		Stakes									
5655.0720	STK	0-0-0	0-0-0	Port Felix Stk	Seasonal		Stakes									
Total																

Port Hood

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
876.3000	VX1	46-1-27.66	61-32-38.52	Murphy Pond light buoy VX1	Seasonal	Green	GDI 1100	1000 kg Serrated anchor	14 mm	9	3	2022				
882.5000	VN2	45-50-16.27	61-33-9.83	Judique Shoals light buoy VN2	Seasonal	Red	0.6m SB 60 Spar Conical PI	1360 kg Stone anchor	20 mm	37	3	2022				
5876.0000	PLAS1	46-1-13	61-32-33.91	Port Hood Causeway yellow spar buoy PLAS1	Seasonal	Yellow	0.25m SB 23 Spar Can Plastic	275 kg Concrete anchor	12 mm	30	3	2022				
5876.1000	PLAS1	46-1-10.5	61-32-43.6	Port Hood Causeway yellow spar buoy PLAS1	Seasonal	Yellow	0.3m Spar Can-Plastic (ORT)	275 kg Concrete anchor	12 mm	30	3	2022				
5876.2000	PLAS1	46-1-8.51	61-32-52.2	Port Hood Causeway yellow spar buoy PLAS1	Seasonal	Yellow	0.3m Spar Can-Plastic (ORT)	275 kg Concrete anchor	12 mm	30	3	2022				
5876.3000	PLAS1	46-1-6.8	61-32-59.8	Port Hood Causeway yellow spar buoy PLAS1	Seasonal	Yellow	0.3m Spar Can-Plastic (ORT)	275 kg Concrete anchor	12 mm	30	3	2022				
5876.4000	PLAS1	46-1-4.1	61-33-9	Port Hood Causeway yellow spar buoy PLAS1	Seasonal	Yellow	0.3m Spar Can-Plastic (ORT)	275 kg Concrete anchor	12 mm	30	3	2022				

5876.5000	PLAS1	46-1-9	61-32-37.2	Port Hood Causeway yellow spar buoy PLAS1	Seasonal	Yellow	0.25m SB 23 Spar Can Plastic	275 kg Concrete anchor	12 mm	30	3	2022				
5876.6000	PLAS1	46-1-7.9	61-32-43.5	Port Hood Causeway yellow spar buoy PLAS1	Seasonal	Yellow	0.3m Spar Can-Plastic (ORT)	275 kg Concrete anchor	12 mm	30	3	2022				
5876.7000	PLAS1	46-1-5.4	61-32-53	Port Hood Causeway yellow spar buoy PLAS1	Seasonal	Yellow	0.3m Spar Can-Plastic (ORT)	275 kg Concrete anchor	12 mm	30	3	2022				
5876.8000	PLAS1	46-1-3.6	61-32-59.6	Port Hood Causeway yellow spar buoy PLAS1	Seasonal	Yellow	0.3m Spar Can-Plastic (ORT)	275 kg Concrete anchor	12 mm	30	3	2022				
5876.9000	PLAS1	46-1-.7	61-33-10.5	Port Hood Causeway yellow spar buoy PLAS1	Seasonal	Yellow	0.3m Spar Can-Plastic (ORT)	275 kg Concrete anchor	12 mm	30	3	2022				
879.5000	VK7	45-59-6.17	61-33-19.6	Portsmouth Point light buoy VK7	Seasonal	Green	0.6m SB 60 Spar Can Pl	800 kg Serrated anchor	20 mm	23	3	2022				
880.0000	VK9	45-59-43.17	61-32-50.6	Spithead light buoy VK9	Seasonal (in place year)	Green	0.6m Plastic Ice Spar (18 ft. long)	1000 kg Serrated anchor	20 mm	27	3	2022				
880.1000	VK12	45-59-58.17	61-32-32.6	Dean Shoal light buoy VK12	Seasonal (in place year)	Red	0.6m Plastic Ice Spar (23 ft. long)	1150 kg Stone anchor	20 mm	27	3	2022				
882.1000	VM3	45-59-39.67	61-35-9.6	Henry Point light buoy VM3	Seasonal	Green	0.6m SB 60 Spar Can Pl	1150 kg Concrete anchor	20 mm	14	3	2022				
882.2000	VM4	45-59-27.5	61-35-34.7	Henry Point light buoy VM4	Seasonal	Red	0.6m SB 60 Spar Conical Pl	1150 kg Concrete anchor	20 mm	14	3	2022				
5882.3000	VM	46-0-23.17	61-33-7.6	Smith Point South Cardinal Buoy VM	Seasonal	Yellow-Black	0.6m SB 60 Spar Can Pl	1150 kg Concrete anchor	20 mm	18	3	2022				
5880.3000	VK14	46-0-31.17	61-32-30.6	Port Hood Range Conical VK14	Seasonal	Red	0.8m SB 75 Conical Plastic	275 kg Concrete anchor	14 mm	15	3	2022				
Total																

Port Joli

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
384.5000	KC53	43-42-54	65-0-51	Little Harbour Light Buoy KC53	Year Round	Green	SB 60	1000 kg Serrated anchor	26 mm	27	3	2021				
387.0100	UX53	43-48-30	64-55-24	Shingle Point Light Buoy UX53	Year Round	Green	0.6m SB 60 Spar Can Pl	600 kg Serrated anchor	20 mm	9	3	2021				
387.0400	UX56	43-48-49	64-55-42	Port Hebert Light Buoy UX56	Year Round	Red	0.75m SB 105 Conical	600 kg Serrated anchor	20 mm	9	3	2021				
387.5000	UX55	43-48-42.5	64-55-33	Shingle Point Light Buoy UX55	Year Round	Green	1.5m SB 98 Plastic	1150 kg Concrete anchor	26 mm	9	3	2021				
Total																

Port La Tour

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
339.0000	JJ51	43-27-6	65-27-18	Cuckold Rock Light Buoy JJ51	Year Round	Green	SB 60	1000 kg Serrated anchor	26 mm	27	3	2021				
340.0000	JN	43-29-27	65-26-42	Port Latour Light Buoy JN	Year Round	Red-White	1.4M Sealite Trident 1400	1000 kg Serrated anchor	26 mm	41	3	2021				

340.0100	JJ	43-26-0	65-26-35	Outer Rock Light Buoy JJ	Year Round	Yellow-Black	0.6m SB 60 Spar Can Pl	1000 kg Serrated anchor	20 mm	54	3	2020				
340.0300	JJ56	43-27-51.66	65-26-59.22	Port Latour Red Light Spar JJ56	Year Round	Red	0.6m SB 60 Spar Conical Pl	1150 kg Concrete anchor	26 mm	18	3	2021				
340.0400	JJ57	43-28-33	65-27-8.5	Port Latour Green Light Spar JJ57	Year Round	Green	0.6m SB 60 Spar Can Pl	1150 kg Concrete anchor	26 mm	18	3	2021				
342.0000	JN53	43-30-20.76	65-27-8.16	Port La Tour Inner Light Buoy JN53	Year Round	Green	0.6m SB 60 Spar Can Pl	1150 kg Concrete anchor	20 mm	18	3	2021				
346.0100	JN51	43-29-55.5	65-26-39.36	Port Latour Light Buoy JN51	Year Round	Green	0.6m SB 60 Spar Can Pl	800 kg Serrated anchor	26 mm	13	3	2021				
5340.0200	JA51	43-27-4	65-25-56.5	Stone Horse Spar JA51	Year Round	Green	0.6m SB 60 Spar Can Pl	1000 kg Serrated anchor	20 mm	54	3	2020				
5340.0500	JJ59	43-28-57	65-27-11	Port Latour Spar JJ59	Year Round	Green	0.6m SB 60 Spar Can Pl	1150 kg Concrete anchor	26 mm	18	3	2021				
5340.0600	JA54	43-29-38	65-26-52	Port Latour Spar JA54	Year Round	Red	0.6m SB 60 Spar Conical Pl	1150 kg Concrete anchor	26 mm	18	3	2021				
5341.0000	JN51.5	43-30-11.16	65-26-59.04	Mohawk Ledge JN51.5	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	13	3	2021				
5346.0200	JA57	43-29-57	65-27-53	Port Latour Spar JA57	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	20 mm	9	3	2021				
346.0000	JA56	43-29-44	65-27-6	Barrel Rock Light Buoy JA56	Year Round	Red	0.6m SB 60 Spar Conical Pl	1150 kg Concrete anchor	26 mm	9	3	2021				
Total																

Port Morien

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
764.4000	JJ10	45-59-54.7	59-50-1.3	Main-A-Dieu light buoy JJ10	Seasonal (in place year)	Red	0.6m SB 60 Spar Conical Pl	450 kg Concrete anchor	14 mm	9	3	2020				
764.5000	JJ11	45-59-46.9	59-50-1.9	Black Rock light buoy JJ11	Seasonal (in place year)	Green	0.6m SB 60 Spar Can Pl	1150 kg Concrete anchor	32 mm	27	3	2020				
5764.5300	JJA	46-0-11.3	59-50-26.7	Isolated Danger Buoy JJA	Year Round	Black-Red-Black	0.3m Spar-Conical Plastic (ORT)	450 kg Concrete anchor	14 mm	9	3	2020				
768.5000	JA6	46-7-41.32	59-52-3.74	Port Morien light buoy JA6	Seasonal (in place year)	Red	0.6m Spar Conical (Short)	600 kg Serrated anchor	20 mm	18	3	2020				
769.0000	JA2	46-9-42.32	59-48-46.74	Cow Reef light buoy JA2	Seasonal (in place year)	Red	0.6m SB 60 Spar Conical Pl	1000 kg Serrated anchor	20 mm	54	3	2022				
5768.5100	JA5	46-7-45.82	59-52-15.74	Port Morien Spar Buoy JA5	Year Round	Green	0.6m Spar Can (Long)	450 kg Concrete anchor	32 mm	9	3	2020				
5768.5200	JA7	46-7-48.72	59-52-17.82	Port Morien green spar buoy JA7	Year Round	Green	0.6m Spar Can (Short)	600 kg Serrated anchor	20 mm	9	3	2020				
5768.5300	JA8	46-7-46.42	59-52-9.86	Port Morien red spar buoy JA8	Year Round	Red	0.6m Spar Conical (Short)	450 kg Concrete anchor	32 mm	18	3	2020				
Total																

Port Mouton

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
396.1000	UT52	43-54-59.8	64-50-11.7	Willow Cove Entrance Light Buoy UT52	Year Round	Red	0.6m SB 60 Spar Conical Pl	800 kg Serrated anchor	20 mm	9	3	2021				
396.2000	UT53	43-54-58.2	64-50-10.9	Willow Cove Entrance Light Buoy UT53	Year Round	Green	0.3m Spar Can-Plastic (ORT)	1150 kg Concrete anchor	20 mm	9	3	2020				
396.3000	UT54	43-54-56.8	64-50-11.8	Willow Cove Entrance Light Buoy UT54	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	450 kg Concrete anchor	14 mm	8	3	2020				
396.5000	US57	43-54-20	64-48-14	Wobamkek Beach Light Buoy US57	Year Round	Green	1.5m SB 98 Plastic	1150 kg Concrete anchor	26 mm	18	3	2021				
397.5000	US	43-53-37.5	64-47-3	Middle Rock East Cardinal Light Buoy US	Year Round	Black-Yellow-Black	1.5m SB 98 Plastic	1000 kg Serrated anchor	26 mm	18	3	2021				
398.0000	UT	43-55-7.2	64-50-9.8	Willow Cove Light Buoy UT	Year Round	Red-White	0.6m SB 60 Spar Can Pl	800 kg Serrated anchor	20 mm	18	3	2021				
400.0000	UN59	43-55-22.5	64-50-10.398	Charley Island Light Buoy UN59	Year Round	Green	0.6m SB 60 Spar Can Pl	1000 kg Serrated anchor	26 mm	9	3	2021				
400.5000	UN66	43-55-29.2	64-50-25.3	Port Mouton Channel Light Buoy UN66	Year Round	Red	2ft 11in Tideland/NPL (WB-390)	225 kg Concrete anchor	14 mm	7	3	2020				
400.7000	UN74	43-55-17	64-50-34.8	Port Mouton Light Buoy UN74	Year Round	Red	2ft 11in Tideland/NPL (WB-390)	225 kg Concrete anchor	14 mm	5	3	2020				
401.0000	UN80	43-55-12.9	64-50-43.6	Port Mouton Light Buoy UN80	Year Round	Red	2ft 11in Tideland/NPL (WB-390)	225 kg Concrete anchor	14 mm	9	3	2020				
402.0000	UN55	43-56-9	64-47-28.5	Spectacle Ledge Light Buoy UN55	Year Round	Green	1.4m Buoy	1000 kg Serrated anchor	26 mm	41	3	2020				
5398.0100	UT55	43-54-57.1	64-50-10.5	Willow Cove Spar UT55	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	9	3	2020				
5398.0200	UT56	43-54-55.1	64-50-12.2	Willow Cove Spar UT56	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	9	3	2020				
5400.0100	UN62	43-55-27.3	64-50-17.3	Port Mouton UN62	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	8	3	2020				
5400.0200	UN63	43-55-25.3	64-50-18.9	Port Mouton UN63	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	8	3	2020				
5400.0300	UN65	43-55-26.8	64-50-21.4	Port Mouton UN65	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	9	3	2020				
5400.0400	UN67	43-55-23.4	64-50-28.9	Port Mouton UN67	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	8	3	2020				
5400.0500	UN71	43-55-19	64-50-32	Port Mouton UN71	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	8	3	2020				
5400.0600	UN76	43-55-15.8	64-50-37	Port Mouton UN76	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	6	3	2020				
5400.0700	UN79	43-55-11.8	64-50-45.5	Port Mouton UN79	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	6	3	2020				
5400.0800	UP54	43-55-31.3	64-50-35.3	Port Mouton UP54	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	8	3	2020				
5400.0900	UP60	43-55-33.3	64-50-45.1	Port Mouton UP60	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	6	3	2020				
5400.1000	UQ	43-56-57.1	64-46-11.14	Port Mouton UQ	Year Round	Red-White	GDI 0.9m Can	450 kg Concrete anchor	20 mm	22	3	2020				

5400.1100	UQ53	0-0-0	0-0-0	Port Mouton UQ53	Year Round	Green	0.3m Spar Can-Plastic (ORT)	200 kg Serrated anchor	14 mm	11	3	2020				
5400.1200	UN75	43-55-13.5	64-50-36.9	Port Mouton UN75	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	5	3	2020				
5400.1300	UN77	43-55-13.3	64-50-39.7	Port Mouton UN77	Year Round	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	3	3	2020				
5400.1400	UY57	43-55-11.3	64-50-39.7	Port Mouton UY57	Year Round	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	3	3	2020				
Total																

Pubnico Harbour

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
300.0000	P5	43-36-16.3	65-46-53.9	Pubnico Ledges Light Buoy P5	Year Round	Green	1.5m SB 98 Plastic	800 kg Serrated anchor	26 mm	41	3	2021				
301.5000	PB	43-37-3	65-47-2	Dennis Point Shoal Bifurcation Light Buoy PB	Year Round	Green-Red-Green	1.5m SB 98 Plastic	1000 kg Serrated anchor	26 mm	27	3	2021				
5300.1220	P12	43-37-38	65-46-41	Pubnico Inner Red Spar P12	Year Round	Red	0.6m SB 60 Spar Conical PI	800 kg Serrated anchor	20 mm	20	3	2021				
302.5000	P1	43-35-10.3	65-48-13.9	Pubnico Green Light Spar Buoy P1	Year Round	Green	0.6m SB 60 Spar Can PI	600 kg Serrated anchor	20 mm	20	3	2021				
5300.1400	P14	43-37-49.5	65-46-39	Pubnico Inner P14	Year Round	Red	0.6m SB 60 Spar Conical PI	800 kg Serrated anchor	20 mm	20	3	2021				
5300.1700	P17	43-38-5.5	65-46-34	Pubnico Inner P17	Year Round	Green	0.6m SB 60 Spar Can PI	800 kg Serrated anchor	26 mm	14	3	2021				
5300.1000	P8	43-36-57.5	65-46-50.8	Lobster Ledge P8	Year Round	Red	0.6m SB 60 Spar Conical PI	800 kg Serrated anchor	20 mm	18	3	2021				
5300.1200	P10	43-37-13.5	65-46-52	Pubnico Harbour P10	Year Round	Red	0.6m SB 60 Spar Conical PI	800 kg Serrated anchor	20 mm	18	3	2021				
5300.1500	P15	43-37-57	65-46-40	Pubnico Inner P15	Year Round	Green	0.6m SB 60 Spar Can PI	800 kg Serrated anchor	20 mm	20	3	2021				
5300.1800	P18	43-38-14.4	65-46-30	Pubnico Inner P18	Year Round	Red	0.6m SB 60 Spar Conical PI	800 kg Serrated anchor	26 mm	14	3	2021				
5300.1900	P19	43-38-14.9	65-46-33.3	Pubnico Inner P19	Year Round	Green	0.6m SB 60 Spar Can PI	800 kg Serrated anchor	26 mm	14	3	2021				
5300.6000	P4	43-36-14.8	65-46-47.5	Beach Point P4	Year Round	Red	0.6m SB 60 Spar Conical PI	800 kg Serrated anchor	26 mm	14	3	2021				
5300.7000	PC	43-37-8.5002	65-47-7.5	Lone Rock PC	Year Round	Black-Yellow	1.25m Plastic Can	600 kg Serrated anchor	26 mm	18	3	2021				
5300.7500	PB2	43-37-6.24	65-47-8.25	Lone Rock Conical Buoy PB2	Year Round	Red	GDI 680N Conical	600 kg Serrated anchor	20 mm	18	3	2021				
5300.8000	P6	43-36-34	65-46-51	Pubnico Harbour P6	Year Round	Red	1.25m Plastic Con	1820 kg Concrete anchor	26 mm	41	3	2021				
Total																

Pugwash

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
925.2000	UK2	45-54-6.27	63-41-18.79	Pugwash Harbour Light Buoy UK2	Seasonal (in place year)	Red	0.6m SB 60 Spar Conical Pl	1000 kg Serrated anchor	20 mm	27	3	2022				
929.0000	UK7	45-51-57.06	63-41-14.48	Pugwash Road Light Buoy UK7	Seasonal (in place year)	Green	GDI 0.80M Ice Spar	1000 kg Serrated anchor	32 mm	14	3	2022				
929.3000	UK9	45-51-51.16	63-41-1.78	Pugwash Road Turning Light Buoy UK9	Seasonal (in place year)	Green	GDI 0.80M Ice Spar	800 kg Serrated anchor	32 mm	14	3	2022				
5933.1000	UK15	45-51-50.56	63-40-25.58	Pugwash Channel Buoy UK15	Seasonal (in place year)	Green	0.8m SB 75 Can Plastic	450 kg Concrete anchor	14 mm	9	3	2021				
933.0000	UK16	45-51-49.76	63-40-30.28	Pugwash Channel 1st Turn Light Buoy UK16	Seasonal (in place year)	Red	GDI 0.80M Ice Spar	800 kg Serrated anchor	32 mm	14	3	2022				
5937.1000	UK21	45-51-31.06	63-40-15.78	Pugwash Harbour Spar Buoy UK21	Seasonal (in place year)	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	6	3	2022				
937.0000	UK19	45-51-39.66	63-40-17.88	Pugwash Channel Light Buoy UK19	Seasonal (in place year)	Green	GDI 0.80M Ice Spar	800 kg Serrated anchor	32 mm	14	3	2022				
5937.2000	UK22	45-51-34.06	63-40-20.68	Pugwash Harbour Spar Buoy UK22	Seasonal (in place year)	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	14 mm	8	3	2021				
5937.3000	UK23	45-51-24.06	63-40-14.08	Pugwash Harbour Spar Buoy UK23	Seasonal (in place year)	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	9	3	2022				
5937.4000	UK24	45-51-21.06	63-40-17.58	Pugwash Harbour Spar Buoy UK24	Seasonal (in place year)	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	14 mm	8	3	2021				
937.5000	UK25	45-51-11.26	63-40-10.98	Pugwash Channel Light Buoy UK25	Seasonal (in place year)	Green	0.75m SB 105 Can	1000 kg Serrated anchor	32 mm	14	3	2022				
937.8000	UK28	45-51-9.56	63-40-14.78	Pugwash Harbour Light Buoy UK28	Seasonal (in place year)	Red	GDI 0.80M Ice Spar	800 kg Serrated anchor	20 mm	14	3	2022				
5937.7000	UK29	45-51-7.76	63-40-3.58	Pugwash Harbour Buoy UK29	Seasonal (in place year)	Green	GDI 0.9m Can	275 kg Concrete anchor	14 mm	6	3	2022				
925.4000	UK3	45-52-54.16	63-41-39.98	Pugwash Harbour Entrance Light Buoy UK3	Seasonal (in place year)	Green	0.6m Plastic Ice Spar (18 ft. long)	680 kg Stone anchor	32 mm	27	3	2022				
929.5000	UK11	45-51-51.56	63-40-52.28	Pugwash Bar North Light Buoy UK11	Seasonal (in place year)	Green	GDI 0.80M Ice Spar	800 kg Serrated anchor	20 mm	9	3	2021				
5929.6000	UK12	45-51-48.56	63-40-55.28	Pugwash Spar Buoy UK12	Seasonal (in place year)	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	14 mm	9	3	2022				
930.0000	UK13	45-51-51.96	63-40-30.68	Pugwash Channel Light Buoy UK13	Seasonal (in place year)	Green	0.6m Plastic Ice Spar (14 ft. long)	800 kg Serrated anchor	32 mm	14	3	2022				
5933.2000	UK17	45-51-47.26	63-40-19.58	Fishing Point Spar Buoy UK17	Seasonal (in place year)	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	9	3	2021				
934.0000	UK18	45-51-44.76	63-40-22.68	Pugwash Channel Light Buoy UK18	Seasonal (in place year)	Red	GDI 0.80M Ice Spar	800 kg Serrated anchor	32 mm	14	3	2022				
938.0000	UK30	45-51-3.86	63-40-1.98	Page Point North Light Buoy UK30	Seasonal (in place year)	Red	GDI 0.80M Ice Spar	1150 kg Concrete anchor	32 mm	14	3	2022				
938.5000	UK32	45-51-.3	63-39-56.4	Page Point East Light Buoy UK32	Seasonal (in place year)	Red	0.75m SB 105 Conical	1150 kg Concrete anchor	20 mm	15	3	2022				
5938.6000	UK34	45-50-57.56	63-39-56.68	Pugwash Wharf UK34	Seasonal (in place year)	Red	0.8m SB 75 Conical Plastic	360 kg Concrete anchor	14 mm	12	3	2021				
929.2000	UK8	45-52-5.26	63-41-23.18	Pugwash Light Buoy UK8	Seasonal (in place year)	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	14 mm	8	3	2022				

5929.7000	UK16.2	45-51-49.86	63-40-38.08	Pugwash Spar Buoy UK16.2	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	14 mm	9	3	2021				
925.6000	UN	45-52-49.74	63-41-14.46	Pugwash Reel West Cardinal Light Buoy UN	Seasonal	Yellow-Black-Yellow	0.6m SB 60 Spar Can PI	800 kg Serrated anchor	20 mm	7	3	2021				
5938.5000	UK33	45-51-2.46	63-39-53.7	Pugwash Spar Buoy UK33	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	275 kg Concrete anchor	20 mm	6	3	2022				
												Total				

River John

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
5920.5300	UA12	45-45-47.386	63-4-41.663	River John UA12	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	0	1	2020				
5920.5400	UA10	45-45-53.386	63-4-56.663	River John UA10	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	0	1	2020				
5920.5500	STK12	0-0-0	0-0-0	RIVER JOHN - 12 (RED) STK12	Seasonal		Stakes									
5920.5600	STK16	0-0-0	0-0-0	RIVER JOHN - 16 (GREEN) STK16	Seasonal		Stakes									
												Total				

Shad Bay

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
5491.2600	AQ60	44-31-22.315	63-47-41.257	Shad Bay buoyAQ60	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	9	5	2023				
5491.2700	AQ61	44-31-22.328	63-47-44.754	Shad Bay buoy AQ61	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	8	5	2023				
5491.2800	AQ62	44-31-27.332	63-47-27.765	Shad Bay AQ62	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	8	5	2023				
5491.2900	AQ65	44-31-29.321	63-47-33.747	Shad Bay buoyAQ65	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	8	5	2023				
5491.3100	AS55	44-29-32.33	63-49-15.757	Shad Bay AS55	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	15	3	2022				
5491.2200	AY54	44-29-36.322	63-49-28.752	Shad Bay AY54	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	200 kg Serrated anchor	20 mm	16	3	2022				
5491.2220	AS60	44-31-29.82	63-48-1.92	Shad Bay Conical Buoy AS60	Year Round	Red	GDI 0.9m Conical	600 kg Serrated anchor	3/4 inches	18	3	2022				
5491.2500	AQ57	44-29-16.822	63-49-4.749	Shad Bay buoyAQ57	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	15	3	2022				
5491.3200	AS61	44-31-42.33	63-47-56.737	Shad Bay AS61	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	7	5	2023				

5491.3300	AS62	44-31-47.334	63-47-51.748	Shad Bay AS62	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	8	5	2023				
5491.3400	AS64	44-31-53.325	63-47-48.748	Shad Bay AS64	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	7	5	2023				
5491.3500	AS65	44-31-56.326	63-47-45.748	Shad Bay buoyAS65	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	10	5	2023				
Total																

Shag Harbour Inner

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
306.0020	NF	43-28-50.1	65-43-24.42	Inner Island Southwest Shoal Light Spar NF	Year Round	Yellow-Black-Yellow	0.6m SB 60 Spar Conical PI	1000 kg Serrated anchor	26 mm	27	3	2022				
306.0160	NF16	43-29-25.68	65-42-40.74	Shag Harbour west Turn Light Buoy NF16	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	6	3	2020				
306.0230	NF23	43-29-24.66	65-42-17.7	Shag Harbour East Turn Green Light Buoy NF23	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	6	3	2020				
5306.0021	NF2/2	43-29-20.46	65-43-.78	Shag Harbour Entrance Red Spar Buoy NF2/2	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	7	3	2022				
5306.0031	NF3	43-29-21.3	65-43-1.38	Shag Harbour Narrows Green Spar NF3	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	7	3	2022				
5306.0040	NF4	43-29-20.88	65-42-59.64	Shag Harbour Narrows Red Spar Buoy NF4	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	6	3	2022				
5306.0050	NF5	43-29-21.9	65-42-58.2	Shag Harbour Narrows Green Spar Buoy NF5	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	6	3	2020				
5306.0060	NF6	43-29-21.84	65-42-56.7	Shag Harbour Narrows Red conical Buoy NF6	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	3	3	2022				
5306.0070	NF7	43-29-22.38	65-42-56.64	Shag Harbour Narrows Green Can Buoy NF7	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	3	3	2022				
5306.0080	NF8	43-29-22.86	65-42-53.58	Shag Harbour Narrows Red Spar Buoy NF8	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	6	3	2022				
5306.0090	NF9	43-29-22.8	65-42-55.32	Shag Harbour Narrows Green Spar Buoy NF9	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	6	3	2020				
5306.0100	NF10	43-29-23.46	65-42-51.6	Shag Harbour Narrows Red Spar BuoyNF10	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	6	3	2020				
5306.0110	NF11	43-29-23.34	65-42-53.64	Shag Harbour Narrows Green Spar Buoy NF11	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	4	3	2020				
5306.0130	NF13	43-29-24.96	65-42-48.72	Shag Harbour west Green Spar Buoy NF13	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	6	3	2022				
5306.0170	NF17	43-29-26.28	65-42-37.62	Shag Harbour west Green Spar Buoy NF17	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	6	3	2022				
5306.0180	NF18/2	43-29-24	65-42-30.8	Shag Harbour Middle Red Spar NF18/2	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	6	3	2022				
5306.0190	NF19	43-29-24.48	65-42-29.46	Shag Harbour Middle Turn Green Spar Buoy NF19	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	6	3	2022				
5306.0210	NF21	43-29-24.36	65-42-23.16	Shag Harbour Middle Green Spar Buoy NF21	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	6	3	2022				

5306.0220	NF22	43-29-23.58	65-42-18.78	Shag Harbour East Red Spar NF22	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	6	3	2022				
5306.0250	NF25	43-29-25.86	65-42-15.84	Shag Harbour East Green Spar Buoy NF25	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	6	3	2022				
5306.0260	NF26	43-29-27.42	65-42-13.8	Shag Harbour East Red Spar Buoy NF26	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	6	3	2022				
5306.0270	NF27	43-29-28.68	65-42-14.28	Shag Harbour Wharf Green Spar Buoy NF27	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	6	3	2022				
5306.0300	NF18	43-29-25.7	65-42-37.4	Shag Hbr West NF18	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	7	3	2020				
5306.0140	NF14	43-29-25.2	65-42-46.1	Shag Hbr West NF14	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	7	3	2020				
5306.0200	NF2	43-29-17.2	65-43-6.3	Inner Island North West Ledge Buoy NF2	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	8	3	2020				
5306.0231	NF20	43-29-24	65-42-24	Shag Hbr Middle Buoy NF20	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	7	3	2020				
5306.0240	NF24	43-29-25.1	65-42-15.6	Shag Hbr East Buoy NF24	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	7	3	2020				
5306.0150	NF15	43-29-26.04	65-42-43.08	Shag Harbour West NF15	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	6	3	2022				
Total																

Sheet Harbour/White Shoal

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
5597.0400	XS1	44-51-0	62-25-24	Sheet Harbour Passage XS1	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	20	5	2023				
5597.0500	XS2	44-51-5.22	62-25-24.8	Sheet Harbour Passage XS2	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	18	5	2022				
5597.0600	XS4	44-50-58.44	62-25-36.36	Sheet Harbour Passage XS4	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	18	5	2021				
5597.0700	XS6	44-50-58.36	62-25-45.12	Sheet Harbour Passage XS6	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	15	5	2023				
5597.0800	XS7	44-51-2.4	62-25-52.86	Sheet Harbour Passage XS7	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	15	5	2023				
5597.0900	XS8	44-51-3	62-26-13	Sheet Harbour Passage XS8	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	15	5	2023				
5597.1000	XS9	44-50-57.54	62-26-14.1	Sheet Harbour Passage XS9	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	15	5	2023				
5597.0100	XP9	44-50-16	62-26-36	Sheet Harbour Passage XP9	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	20	5	2022				
5597.0200	XP14	44-51-4	62-26-33	Sheet Harbour Passage XP14	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	16	5	2023				
5597.0300	XP15	44-51-12.9	62-26-48.66	Sheet Harbour Passage XP15	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	15	5	2023				
Total																

Shelburne

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
357.8000	KSA	43-39-0	65-14-7.8	Strap Tub South Cardinal Light Buoy KSA	Year Round	Yellow-Black	0.6m SB 60 Spar Can Pl	900 kg Concrete anchor	26 mm	14	3	2021				
360.0100	SA51	43-41-1.5	65-20-18	Gunning Cove Light Buoy SA51	Year Round	Green	0.6m SB 60 Spar Can Pl	1150 kg Concrete anchor	26 mm	9	3	2021				
360.0200	S56	43-42-22.8	65-19-38.4	Sandy Point Inner Light Buoy S56	Year Round	Red	1.4m Buoy	1150 kg Concrete anchor	26 mm	18	3	2021				
360.1000	S52	43-40-34.8	65-18-50.4	Middle Rock Light Buoy S52	Year Round	Red	1.4m Buoy	1150 kg Concrete anchor	32 mm	14	3	2021				
360.1100	SD52	43-45-23.3	65-19-26.9	Irving Oil Wharf Ruins Spar SD52	Year Round	Red	0.6m SB 60 Spar Conical Pl	450 kg Concrete anchor	20 mm	9	3	2021				
362.8000	S54	43-41-25.3	65-19-39.9	Sandy Point Light Buoy S54	Year Round	Red	1.4m Buoy	1000 kg Serrated anchor	26 mm	18	3	2021				
5360.0300	S57	43-42-52.3	65-20-4.9	Adamant Rock Spar S57	Year Round	Green	0.6m SB 60 Spar Can Pl	450 kg Concrete anchor	20 mm	18	3	2021				
5360.0400	S59	43-43-31.3	65-20-15.9	Hart Point Rock Spar S59	Year Round	Green	0.6m SB 60 Spar Can Pl	450 kg Concrete anchor	26 mm	18	3	2021				
5360.0500	S65	43-44-56.8	65-19-34.9	Middle Rock Spar S65	Year Round	Green	0.6m SB 60 Spar Can Pl	450 kg Concrete anchor	20 mm	18	3	2021				
5360.0600	S66	43-45-3.3	65-19-9.9	Shelburne Inner Harbour Spar S66	Year Round	Red	0.6m SB 60 Spar Conical Pl	1150 kg Concrete anchor	26 mm	18	3	2021				
5360.0700	S67	43-45-6.3	65-19-40.9	Hero Shoal Spar S67	Year Round	Green	0.6m SB 60 Spar Can Pl	450 kg Concrete anchor	20 mm	18	3	2021				
5360.1200	SD53	43-45-31.3	65-19-31.4	Shelburne Yacht Club Spar SD53	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	9	3	2021				
5364.0100	SC52	43-42-53.3	65-20-30.9	Man of War Spar SC52	Year Round	Red	0.6m SB 60 Spar Conical Pl	450 kg Concrete anchor	20 mm	13	3	2021				
Total																

Ship Harbour

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
5586.0200	YM10	44-46-37.005	62-48-25.502	Ship Harbour buoy YM10	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	90 kg Concrete anchor	14 mm	15	5	2022				
5586.0500	YM15	44-47-56.526	62-50-23.264	Ship Harbour buoy YM15	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	90 kg Concrete anchor	14 mm	15	5	2022				
5586.0600	YM16	44-48-6.88	62-50-25.073	Ship Harbour buoy YM16	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	90 kg Concrete anchor	14 mm	15	5	2022				
5586.0800	YM21	44-48-23.772	62-51-10.998	Ship Harbour buoy YM21	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	90 kg Concrete anchor	14 mm	15	5	2022				
5586.0900	YM23	44-48-23.525	62-51-31.804	Ship Harbour buoy YM23	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	90 kg Concrete anchor	14 mm	15	5	2022				

5586.1000	YM25	44-48-36.552	62-52-7.5	Ship Harbour buoy YM25	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	90 kg Concrete anchor	14 mm	15	5		2022						
5586.1100	YQ3	44-45-15.998	62-48-2.002	Ship Harbour buoy YQ3	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	90 kg Concrete anchor	14 mm	15	5		2022						
586.0100	YM8	44-46-18.507	62-47-54.983	Black Rock Light Buoy YM8	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	90 kg Concrete anchor	14 mm	15	5		2022						
586.0700	YM17	44-48-8.019	62-50-30.083	Ship Harbour Light Buoy YM17	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	90 kg Concrete anchor	14 mm	15	5		2022						
586.0300	YM12	44-46-56.964	62-49-9.294	Ship Harbour Light Buoy YM12	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	90 kg Concrete anchor	14 mm	15	5		2022						
586.0400	YM14	44-47-57.17	62-50-10.044	Ship Harbour Light Buoy YM14	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	90 kg Concrete anchor	14 mm	15	5		2022						
													Total						

Sissiboo

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024			
5232.2000	HJ2	44-26-51	66-1-15.8	Sissiboo Outer HJ2	Year Round	Red	0.6m SB 60 Spar Conical PI	600 kg Serrated anchor	20 mm	14	3		2022						
5232.3000	HJ3	44-26-44.5	66-1-1.1	Sissiboo Middle HJ3	Year Round	Green	0.6m SB 60 Spar Can PI	900 kg Concrete anchor	26 mm	14	3		2022						
5232.4000	HJ4	44-26-44.5	66-1-3.4	Sissiboo Middle HJ4	Year Round	Red	0.6m SB 60 Spar Conical PI	680 kg Serrated anchor	20 mm	14	3		2020						
5232.5000	HJ5	44-26-36.8	66-0-48.6	Sissiboo Inner HJ5	Year Round	Green	0.6m SB 60 Spar Can PI	600 kg Serrated anchor	26 mm	14	3		2020						
5232.6000	HJ6	44-26-36.3	66-0-50	Sissiboo Inner HJ6	Year Round	Red	0.6m SB 60 Spar Conical PI	575 kg Serrated anchor	26 mm	14	3		2020						
5232.7000	HJ7	44-26-28.5	66-0-37	Sissiboo Inner HJ7	Year Round	Green	0.3m Spar Can-Plastic (ORT)	600 kg Serrated anchor	26 mm	14	3		2022						
5232.8000	HJ8	44-26-29.5	66-0-41.6	Sissiboo Inner HJ8	Year Round	Red	0.6m SB 60 Spar Conical PI	600 kg Serrated anchor	20 mm	14	3		2022						
5232.9000	HJ9	44-26-22.7	66-0-30.2	Sissiboo Wharf HJ9	Year Round	Green	0.6m SB 60 Spar Can PI	575 kg Serrated anchor	20 mm	14	3		2020						
232.1000	HJ1	44-26-54.6	66-1-15.9	Sissiboo Outer HJ1	Year Round	Green	0.6m SB 60 Spar Can PI	900 kg Concrete anchor	26 mm	14	3		2020						
5232.0100	HJ10	44-26-22.3	66-0-33.4	Sissiboo River HJ10	Year Round	Red	0.6m SB 60 Spar Conical PI	600 kg Serrated anchor	20 mm	14	3		2020						
5232.1100	HJ11	44-26-18.8	66-0-25.9	Sissiboo River HJ11	Year Round	Green	0.6m SB 60 Spar Can PI	900 kg Concrete anchor	26 mm	14	3		2020						
5232.1200	HJ12	44-26-17.4	66-0-28.1	Sissiboo River HJ12	Year Round	Red	0.6m SB 60 Spar Conical PI	600 kg Serrated anchor	26 mm	14	3		2022						
													Total						

St. Andrews Passage / Dover

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
664.0300	PP7	45-16-8.5	60-59-2.01	Little Dover Run Lighted Buoy PP7	Year Round	Green	0.6m SB 60 Spar Can Pl	200 kg Serrated anchor	20 mm	18	3	2020				
664.0320	PP11	45-16-19.194	60-59-21.965	Little Dover Run Lighted Buoy PP11	Year Round	Green	2ft 11in Tideland/NPL (WB-390)	225 kg Concrete anchor	14 mm	21	3	2020				
664.0340	PP15	45-16-25.932	60-59-36.6	Little Dover Run Lighted Buoy PP15	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	10	3	2020				
664.0350	PP22	45-16-39.424	61-0-15.136	Little Dover Run Lighted Buoy PP22	Year Round	Red	0.6m SB 60 Spar Conical Pl	600 kg Serrated anchor	20 mm	11	3	2020				
664.0370	PP25	45-16-52.41	61-0-44.33	Little Dover Run Lighted Buoy PP25	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	18	3	2020				
664.0380	PP26	45-17-13.488	61-1-28.149	Little Dover Run Lighted Buoy PP26	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	10	3	2020				
664.0390	PP29	45-17-22.06	61-1-50.667	Little Dover Run Lighted Buoy PP29	Year Round	Green	0.6m SB 60 Spar Can Pl	600 kg Serrated anchor	20 mm	27	3	2020				
5662.0600	PP21	45-16-38	61-0-16	Little Dover Run Buoy PP21	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	14	3	2020				
5662.0630	PP23	45-16-42.483	61-0-23.29	Little Dover Run Buoy PP23	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	14	3	2020				
5662.0640	PP24	45-16-42.819	61-0-21.213	Little Dover Run Buoy PP24	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	15	3	2020				
5662.0670	PP27	45-17-14.385	61-1-32.249	Little Dover Run Buoy PP27	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	9	3	2020				
5662.0680	PP28	45-17-18.358	61-1-39	Little Dover Run Buoy PP28	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	10	3	2020				
5664.0100	PP4	45-16-4	60-58-12.5	Little Dover Run Spar Buoy PP4	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	35	3	2020				
5664.0200	PP6	45-16-3.5	60-58-47.3	Little Dover Run Spar Buoy PP6	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	37	3	2020				
5664.0310	PP9	45-16-14.994	60-59-14.426	Little Dover Run Buoy PP9	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	16	3	2020				
5664.0330	PP13	45-16-22.4	60-59-28.438	Little Dover Run Buoy PP13	Year Round	Green	0.3m Spar Can-Plastic (ORT)	200 kg Serrated anchor	14 mm	10	3	2020				
5664.0350	PP17	45-16-30.217	60-59-52.717	Little Dover Run Buoy PP17	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	12	3	2020				
5664.0360	PP19	45-16-34.622	61-0-8.305	Little Dover Run Buoy PP19	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	13	3	2020				
5664.1200	PN16	45-18-45.06	60-57-52.5	Barse Rock Red Spar Buoy PN16	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	9	3	2020				
5664.1400	PN18	45-18-50	60-57-39.5	Barse Point Buoy PN18	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	9	3	2020				
5664.0050	PN2	45-16-39.12	60-58-2.1	Black Island Buoy PN2	Year Round	Red	0.6m SB 60 Spar Conical Pl	600 kg Serrated anchor	20 mm	18	3	2020				
5664.0600	PN6	45-17-1.398	60-58-29.521	Negrowac Cove Red Spar Buoy PN6	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	450 kg Concrete anchor	14 mm	18	3	2020				
5664.0700	PN7	45-17-14.16	60-58-20.82	Negrowac Cove Green Spar Buoy PN7	Year Round	Green	0.3m Spar Can-Plastic (ORT)	450 kg Concrete anchor	14 mm	18	3	2020				

5664.0800	PN8	45-17-28.92	60-58-20.88	Haulover Ledge Red Spar Buoy PN8	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	18	3	2020						
5664.0900	PN9	45-17-32.75	60-58-27.46	Haulover Ledge Green Spar Buoy PN9	Year Round	Green	0.6m Spar Can (Short)	1150 kg Concrete anchor	20 mm	27	3	2020						
5664.1010	PN11	45-17-39.76	60-58-30.19	Britons Shoal Buoy PN11	Year Round	Green	0.6m SB 60 Spar Can Pl	1000 kg Serrated anchor	20 mm	27	3	2020						
5664.1020	PN12	45-17-42.81	60-58-28.15	Britons Shoal Buoy PN12	Year Round	Red	0.6m SB 60 Spar Conical Pl	1000 kg Serrated anchor	26 mm	27	3	2020						
5664.1030	PN13	45-17-46.57	60-58-31.06	Britons Shoal Green Spar Buoy PN13	Year Round	Green	0.6m SB 60 Spar Can Pl	800 kg Serrated anchor	20 mm	15	3	2020						
5664.1100	PN15	45-18-36.409	60-57-59.965	Charlotte Island Green Spar Buoy PN15	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	9	3	2020						
5662.0400	PS1	45-16-8.3	61-0-30.8	Dover Bay Spar Buoy PS1	Year Round	Green	0.6m Spar Can (Long)	1150 kg Concrete anchor	20 mm	27	3	2020						
5662.0500	PS6	45-16-32.638	61-0-15.305	Dover Bay Spar Buoy PS6	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	200 kg Serrated anchor	14 mm	9	3	2020						
5662.0550	PS	45-16-35.4	61-0-13.877	Little Dover Run North Cardinal Buoy PS	Year Round	Black-Yellow	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	12	3	2020						
5664.0500	PV1	45-15-39.6	60-57-48.4	Gannet Shoal Spar Buoy PV1	Year Round	Green	0.6m SB 60 Spar Can Pl	1000 kg Serrated anchor	20 mm	55	3	2020						
5662.6900	PPC	45-17-17.095	61-2-13.839	Dover Harbour West Cardinal Buoy PPC	Year Round	Yellow-Black-Yellow	0.3m Spar Can-Plastic (ORT)	200 kg Serrated anchor	14 mm	13	3	2020						
662.2000	PQ6	45-16-25.9	61-1-3.6	Dover Bay light buoy PQ6	Year Round	Red	0.6m SB 60 Spar Conical Pl	800 kg Serrated anchor	20 mm	18	3	2020						
662.9000	PQ11	45-16-50.52	61-1-34.04	Dover Harbour light buoy PQ11	Year Round	Green	0.3m Spar Can-Plastic (ORT)	200 kg Serrated anchor	14 mm	9	3	2020						
662.9100	PQ12	45-16-51.667	61-1-34.919	Dover Harbour light buoy PQ12	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	9	3	2020						
662.9400	PQ15	45-17-13.92	61-2-9.06	Dover Harbour light buoy PQ15	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	12	3	2020						
5662.0340	PQ14	45-16-54.823	61-1-43.164	Dover Harbour spar buoy PQ14	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	9	3	2020						
Total																		

St. Margaret's Bay

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
477.4000	DP54	44-32-1	64-1-20	Northwest Cove Light Buoy DP54	Year Round	Red	0.6m SB 60 Spar Conical Pl	600 kg Serrated anchor	1 1/4 inches	10	3	2021				
5476.0100	DF54	44-30-48.325	64-2-10.751	Aspotagay DF54	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	200 kg Serrated anchor	5/8 inches	19	3	2022				
5480.2100	DA60	44-36-33.528	63-57-11.753	St. Margaret's Bay DA60	Year Round	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	9	3	2022				
5480.2200	DA66	44-39-25.325	63-55-58.755	St. Margaret's Bay DA66	Year Round	Red	0.4m SB 40 Conical Plastic	100 kg Serrated anchor	5/8 inches	9	3	2022				
5480.2300	DA68	44-39-27.334	63-55-30.753	St. Margaret's Bay DA68	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	400 kg Serrated anchor	5/8 inches	14	3	2021				

5480.2900	DS52	44-34-56.323	63-56-20.767	St. Margaret's Bay DS52	Year Round	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	15	3		2022						
5480.2910	DT52	44-35-13.332	63-57-14.753	St. Margaret's Bay DT52	Year Round	Red	0.4m SB 40 Conical Plastic	100 kg Serrated anchor	5/8 inches	15	3		2022						
5480.2920	DT54	44-36-24.323	63-56-27.743	St. Margaret's Bay DT54	Year Round	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	11	3		2022						
5480.2930	DT55	44-36-51.33	63-56-18.742	St. Margaret's Bay DT55	Year Round	Green	0.4m SB 40 Can Plastic	100 kg Serrated anchor	5/8 inches	9	3		2020						
5480.2940	DT57	44-36-40.325	63-55-46.751	St. Margaret's Bay DT57	Year Round	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	8	3		2022						
5480.2950	DU51	44-37-48.325	63-56-45.749	St. Margaret's Bay DU51	Year Round	Green	0.4m SB 40 Can Plastic	100 kg Serrated anchor	5/8 inches	9	3		2021						
5480.2960	DU52	44-37-30.27	63-56-3.698	St. Margaret's Bay DU52	Year Round	Red	0.4m SB 40 Conical Plastic	100 kg Serrated anchor	5/8 inches	22	3		2022						
5480.2970	DV51	44-36-4.336	63-56-12.741	St. Margaret's Bay DV51	Year Round	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	14	3		2022						
5480.3000	DB52	44-34-23.565	63-55-50.543	St. Margaret's Bay DB52	Year Round	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	13	3		2021						
5484.0100	DN56	44-31-15.323	63-56-39.744	Indian Harbour DN56	Year Round	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	15	3		2022						
5484.0200	DN57	44-31-22.328	63-56-40.738	Indian Harbour DN57	Year Round	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	12	3		2020						
5484.0300	DN58	44-31-21.328	63-56-37.756	Indian Harbour DN58	Year Round	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	14	3		2021						
5484.0400	DN60	44-31-24.83	63-56-37.756	Indian Harbour DN60	Year Round	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	10	3		2022						
5484.0500	DG52	44-32-10.151	63-56-33.964	Indian Harbour DG52	Year Round	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	8	3		2020						
479.0000	DY52	44-37-1.74	64-2-21.78	Staugnenwhite Ledge Light Buoy DY52	Year Round	Red	0.6m SB 60 Spar Can Pl	1000 kg Serrated anchor	20 mm	27	3		2020						
479.0100	DY54	44-37-24.352	64-2-43.665	Staugnenwhite Ledge Light Buoy DY54	Year Round	Red	0.6m SB 60 Spar Conical Pl	600 kg Serrated anchor	1 1/4 inches	31	3		2020						
480.1000	DV52	44-36-2.324	63-56-11.747	Redmond Cove Light Buoy DV52	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	450 kg Concrete anchor	5/8 inches	8	3		2022						
5474.0100	DA55	44-30-32.335	63-58-59.763	Charlie Rock Spar DA55	Year Round	Green	0.6m SB 60 Spar Can Pl	800 kg Serrated anchor	1 1/4 inches	75	3		2021						
													Total						

St. Mary's River

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024	
5621.0300	VK10	45-2-59	61-53-34	St. Mary's River VK10	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	7	1		2020				
5621.0500	VK14	45-3-10	61-53-46	St. Mary's River VK14	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	9	3		2022				
5621.0700	VK18	45-3-15.5	61-53-59.5	St. Mary's River VK18	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	6	1		2020				

5621.0800	VK22	45-3-40	61-54-34	St. Mary's River VK22	Seasonal	Red	0.4m SB 40 Conical Plastic	45 kg Concrete anchor	5/8 inches	9	3	2022						
5621.1000	VK25	45-4-10.14	61-55-.18	St. Mary's River VK25	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	10	3	2022						
5621.1200	VK30	45-4-15	61-55-34	St. Mary's River VK30	Seasonal	Red	0.4m SB 40 Conical Plastic	45 kg Concrete anchor	5/8 inches	11	3	2021						
5621.1300	VK31	45-4-27.5	61-55-54	St. Mary's River VK31	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	8	3	2022						
5621.1500	VK38	45-4-46	61-56-48	St. Mary's River VK38	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	8	1	2020						
5621.1900	VK46	45-6-13	61-57-49.5	St. Mary's River VK46	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	8	1	2020						
5621.2100	VK50	45-6-21	61-57-59	St. Mary's River VK50	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	10	3	2022						
5621.2500	VK57	45-7-1	61-58-16	St. Mary's River VK57	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	8	1	2020						
5621.2600	VK58	45-7-2	61-58-8	St. Mary's River VK58	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	10	3	2022						
5621.0100	VK5	45-2-44	61-53-27.5	St. Mary's River VK5	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	9	3	2021						
5621.0200	VK8	45-2-52	61-53-26	St. Mary's River VK8	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	7	1	2020						
5621.0600	VK15	45-3-11.5	61-53-53	St. Mary's River VK15	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	10	1	2020						
5621.2800	VK62	45-7-22	61-58-32.5	St. Mary's River VK62	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	8	3	2022						
5621.2900	VK63	45-7-26.5	61-58-42.5	St. Mary's River VK63	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	8	3	2022						
5621.3000	VK64	45-7-29	61-58-38	St. Mary's River VK64	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	8	3	2022						
5621.3400	VK73	45-7-42	61-59-8.5	St. Mary's River VK73	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	6	1	2020						
5621.3700	VK76	45-7-50	61-59-6	St. Mary's River VK76	Seasonal	Red	0.4m SB 40 Conical Plastic	45 kg Concrete anchor	5/8 inches	9	3	2022						
5621.2200	VK51	45-6-27.5	61-58-6	St. Mary's River VK51	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	7	1	2020						
5621.2300	VK55	45-6-53	61-58-11	St. Mary's River VK55	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	10	3	2022						
5621.2400	VK56	45-6-54	61-58-8	St. Mary's River VK56	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	10	3	2022						
5621.0900	VK24	45-4-8.28	61-54-51.9	St. Mary's River VK24	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	8	1	2020						
5621.1100	VK27	45-4-13.62	61-55-11.64	St. Mary's River VK27	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	6	1	2020						
5621.1400	VK33	45-4-35	61-56-2	St. Mary's River VK33	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	10	3	2022						
5621.1600	VK41	45-5-40	61-57-27	St. Mary's River VK41	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	10	3	2022						
5621.1700	VK44	45-5-51.5	61-57-42	St. Mary's River VK44	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	8	1	2020						
5621.1800	VK45	45-6-11	61-57-54	St. Mary's River VK45	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	8	1	2020						

5621.2000	VK47	45-6-16.5	61-57-57	St. Mary's River VK47	Seasonal	Green	0.4m SB 40 Can Plastic	45 kg Concrete anchor	5/8 inches	10	1	2020				
5621.2700	VK61	45-7-22	61-58-35	St. Mary's River VK61	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	8	3	2022				
5621.3100	VK66	45-7-32	61-58-43	St. Mary's River VK66	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	6	1	2020				
5621.3200	VK68	45-7-34.5	61-58-51.5	St. Mary's River VK68	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	10	3	2022				
5621.3300	VK72	45-7-38	61-59-1	St. Mary's River VK72	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	9	3	2022				
5621.3500	VK74	45-7-43	61-59-6	St. Mary's River VK74	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	6	1	2020				
5621.3600	VK75	45-7-50.5	61-59-11	St. Mary's River VK75	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	6	1	2020				
Total																

Sydney

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
788.0000	S21	46-7-49	60-12-11.5	Sydney Harbour South Arm light buoy S21	Seasonal	Green	0.6m SB 60 Spar Can Pl	1150 kg Concrete anchor	20 mm	27	3	2022				
5777.0400	S23	46-7-18.5	60-12-38	Sydney River Green Spar S23	Year Round	Green	0.6m Spar Can (Short)	450 kg Concrete anchor	20 mm	9	3	2022				
5777.0500	S24	46-7-21.5	60-12-51.5	Sydney River Spar S24	Year Round	Red	0.6m Spar Conical (Short)	450 kg Concrete anchor	20 mm	18	3	2022				
5777.1000	S19	46-8-10.02	60-11-52.98	Sydney River Buoy S19	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	12	3	2021				
5777.0200	SA8	46-11-27.5	60-15-49	Allen Point Spar SA8	Year Round	Red	0.6m Spar Conical (Long)	1150 kg Concrete anchor	20 mm	18	3	2022				
785.5000	S14	46-9-32.8	60-12-53	Barachois light buoy S14	Seasonal	Red	0.6m SB 60 Spar Conical Pl	1000 kg Serrated anchor	20 mm	27	3	2021				
786.0000	S15	46-8-53.5	60-12-26.5	Battery Point light buoy S15	(in place year)	Green	0.6m Spar Can (Short)	1150 kg Concrete anchor	32 mm	27	3	2021				
779.4000	SD2	46-12-32.8	60-14-10.3	Northwest Bar light buoy SD2	Seasonal	Red	0.6m SB 60 Spar Conical Pl	1150 kg Concrete anchor	20 mm	18	3	2022				
787.0000	S18	46-8-27.7	60-12-13.7	Shingle Point light buoy S18	(in place year)	Red	0.6m Spar Conical (Short)	1150 kg Concrete anchor	32 mm	27	3	2022				
787.2000	SS1	46-11-58.1	60-12-17.2	South Bar Ruins light buoy SS1	(in place year)	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	9	3	2022				
5787.2100	SS	46-12-8.88	60-13-1.08	South Bar South Cardinal Buoy SS	Seasonal	Yellow-Black	0.6m SB 60 Spar Can Pl	1150 kg Concrete anchor	20 mm	16	3	2022				
5786.1000	SSA	46-8-38	60-12-12.2	Sydney Cautionary Buoy SSA	Year Round	Yellow	0.6m Spar Can (Short)	1150 kg Concrete anchor	32 mm	27	3	2022				
Total																

Tangier

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
5587.0100	YJA	44-46-43.169	62-40-31.398	Tangier buoy YJA	Seasonal	Red-Green-Red	0.3m Spar-Conical Plastic (ORT)	90 kg Concrete anchor	5/8 inches	15	5	2021				
5587.0200	YJ3	44-46-16.999	62-40-10.996	Tangier buoy YJ3	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	90 kg Concrete anchor	5/8 inches	15	5	2021				
5587.0300	YJ8	44-47-56.351	62-40-35.434	Tangier buoy YJ8	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	90 kg Concrete anchor	5/8 inches	15	5	2021				
5587.0400	YJ12	44-47-33.9	62-40-42.48	Tangier buoy YJ12	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	90 kg Concrete anchor	5/8 inches	15	5	2021				
5587.0500	YK1	44-47-.6	62-40-18.06	Tangier buoy YK1	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	90 kg Concrete anchor	5/8 inches	15	5	2021				
5587.0600	YN3	44-47-10.14	62-42-30.72	Tangier YN3	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	90 kg Concrete anchor	5/8 inches	15	5	2022				
5587.0700	YN4	44-47-14.16	62-42-27.12	Tangier YN4	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	90 kg Concrete anchor	5/8 inches	15	5	2021				
5587.0800	YN6	44-47-26.52	62-42-2.64	Tangier YN6	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	90 kg Concrete anchor	5/8 inches	10	5	2021				
5587.0900	YN7	44-47-27.96	62-42-1.5	Tangier YN7	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	90 kg Concrete anchor	5/8 inches	10	5	2021				
5587.1000	YN8	44-47-27.96	62-41-55.02	Tangier YN8	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	90 kg Concrete anchor	5/8 inches	10	5	2020				
Total																

Tatamagouche

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
5920.5100	UE10	45-44-31.386	63-18-25.663	Tatamagouche Conical Buoy UE10	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	3	3	2022				
5920.8500	PLAS	0-0-0	0-0-0	Tatamagouche bifurcation conical plastic buoy	Seasonal	Red-Green-Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	6	3	2022				
5920.7300	PLAS1	--	--	Tatamagouche conical plastic buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	5	1	2020				
5920.7400	PLAS1	--	--	Tatamagouche can plastic buoy	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	5	1	2020				
5920.7310	PLAS1	--	--	Tatamagouche conical plastic buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	5	1	2020				
5920.7320	PLAS1	--	--	Tatamagouche conical plastic buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	5	1	2020				
5920.7330	PLAS1	--	--	Tatamagouche conical plastic buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	5	1	2020				
5920.7340	PLAS1	--	--	Tatamagouche conical plastic buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	5	1	2020				

5920.7350	PLAS1	--	--	Tatamagouche conical plastic buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	5	1	2020						
5920.7360	PLAS1	--	--	Tatamagouche conical plastic buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	5	1	2020						
5920.7370	PLAS1	--	--	Tatamagouche conical plastic buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	5	1	2020						
5920.7410	PLAS1	--	--	Tatamagouche can plastic buoy	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	5	1	2020						
5920.7420	PLAS1	--	--	Tatamagouche can plastic buoy	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	5	1	2020						
5920.7430	PLAS1	--	--	Tatamagouche can plastic buoy	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	5	1	2020						
5920.7440	PLAS1	--	--	Tatamagouche can plastic buoy	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	5	1	2020						
5920.7450	PLAS1	--	--	Tatamagouche can plastic buoy	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	5	1	2020						
5920.7460	PLAS1	--	--	Tatamagouche can plastic buoy	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	5	1	2020						
Total																		

Terence Bay

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
501.6000	AA51	44-26-32.58	63-39-48	Penchant Harbour Lighted Spar Buoy AA51	Year Round	Green	0.6m SB 60 Spar Can Pl	800 kg Serrated anchor	1 1/4 inches	48	3	2020				
501.7000	AA52	44-26-10.26	63-39-36.6	Penchant Harbour Lighted Spar Buoy AA52	Year Round	Red	0.6m SB 60 Spar Conical Pl	800 kg Serrated anchor	1 1/4 inches	47	3	2020				
5491.0100	AT51	44-28-24.321	63-50-42.765	Black Rock Shoal Spar AT51	Year Round	Green	0.6m SB 60 Spar Can Pl	1500 kg Concrete anchor	1 1/4 inches	67	3	2021				
5491.0200	AY	44-29-34.86	63-50-3.816	Round Rock Spar AY	Year Round	Red-Green-Red	0.6m SB 60 Spar Conical Pl	600 kg Serrated anchor	20 mm	18	3	2020				
5491.0300	AQ55	44-28-30.331	63-49-11.74	Green Shoal Spar AQ55	Year Round	Green	0.6m SB 60 Spar Can Pl	800 kg Serrated anchor	3/4 inches	27	3	2022				
5491.0400	AS53	44-28-26.325	63-49-37.752	Shag Bay Green Spar AS53	Year Round	Green	0.6m SB 60 Spar Can Pl	1000 kg Serrated anchor	20 mm	20	3	2020				
5494.0200	AN53	44-28-11.278	63-45-43.674	Hearn Island Buoy AN53	Year Round	Green	0.4m SB 40 Can Plastic	225 kg Concrete anchor	5/8 inches	12	3	2021				
5494.0300	AN55	44-28-22.278	63-46-21.175	Kelly Point Buoy AN55	Year Round	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	12	3	2022				
5494.0400	AN57	44-28-37.778	63-46-9.675	Kelly Ledge Buoy AN57	Year Round	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	26	3	2020				
5494.0500	AN59	44-28-45.278	63-46-16.675	Kelly Ledge Buoy AN59	Year Round	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	15	3	2020				
5496.0100	AP50	44-25-54.84	63-46-29.64	Devereaux Shoals Conical AP50	Year Round	Red	1.25m Plastic Con	1000 kg Serrated anchor	1 1/4 inches	100	3	2020				
5496.0200	AM54	44-26-53.16	63-44-47.82	Prospect Spar AM54	Year Round	Red	0.6m SB 60 Spar Conical Pl	1000 kg Serrated anchor	1 1/4 inches	48	3	2021				

5496.0300	AM56	44-27-10	63-45-6	Prospect Spar AM56	Year Round	Red	0.6m SB 60 Spar Conical PI	800 kg Serrated anchor	20 mm	30	3	2020				
5496.0400	AM58	44-27-33.3	63-45-32	Prospect Spar AM58	Year Round	Red	0.6m SB 60 Spar Conical PI	800 kg Serrated anchor	3/4 inches	18	3	2022				
5497.0100	AH53	44-26-32.2	63-42-31.5	Terence Bay Green Spar AH53	Year Round	Green	0.6m SB 60 Spar Can PI	800 kg Serrated anchor	3/4 inches	33	3	2022				
5499.1000	AJ54	44-26-44.42	63-43-7.86	Ryans Gut Buoy AJ54	Year Round	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	8	3	2022				
5499.1100	AJ64	44-26-.12	63-44-7.02	Ryans Gut Buoy AJ64	Year Round	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	6	3	2022				
5499.2000	AJ55	44-26-49.62	63-43-12.06	Ryans Gut Buoy AJ55	Year Round	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	6	3	2022				
5499.3000	AJ56	44-26-51.78	63-43-14.4	Ryans Gut Buoy AJ56	Year Round	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	6	3	2021				
5499.4000	AJ57	44-26-50.76	63-43-15.66	Ryans Gut Buoy AJ57	Year Round	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	7	3	2021				
5499.5000	AJ58	44-26-52.86	63-43-17.52	Ryans Gut Buoy AJ58	Year Round	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	8	3	2021				
5499.6000	AJ59	44-26-52.62	63-43-21.3	Ryans Gut Buoy AJ59	Year Round	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	6	3	2022				
5499.7000	AJ60	44-26-55.86	63-43-29.22	Ryans Gut Buoy AJ60	Year Round	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	7	3	2022				
5499.8000	AJ62	44-26-56.46	63-43-39.18	Ryans Gut Buoy AJ62	Year Round	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	6	3	2022				
5499.9000	AJ63	44-26-58.2	63-43-53.64	Ryans Gut Buoy AJ63	Year Round	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	6	3	2022				
5502.0100	AH52	44-26-24.54	63-41-58.44	Flatroof Shoal AH52	Year Round	Red	0.6m SB 60 Spar Conical PI	800 kg Serrated anchor	3/4 inches	27	3	2022				
5502.0200	AE55	44-26-41.52	63-41-40.68	The Puffer AE55	Year Round	Green	0.6m SB 60 Spar Can PI	600 kg Serrated anchor	20 mm	36	3	2020				
5502.0300	AE56	44-26-46.5	63-41-27	West Broad Shoal AE56	Year Round	Red	0.6m SB 60 Spar Conical PI	800 kg Serrated anchor	3/4 inches	24	3	2022				
5502.0400	AD53	44-27-1.14	63-41-9.24	Broad Shoal AD53	Year Round	Green	0.6m SB 60 Spar Can PI	600 kg Serrated anchor	20 mm	35	3	2022				
5502.1100	AD68	44-29-21.84	63-43-30.9	Terence Basin Spar AD68	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	6	3	2022				
5502.1200	AE57	44-27-24.12	63-42-1.74	Black Shoal Spar AE57	Year Round	Green	0.3m Spar Can-Plastic (ORT)	400 kg Serrated anchor	5/8 inches	23	3	2021				
5502.1400	AH55	44-27-17.279	63-42-27.167	Shipley Head Spar AH55	Year Round	Green	0.3m Spar Can-Plastic (ORT)	400 kg Serrated anchor	5/8 inches	15	3	2021				
488.5000	AT60	44-29-9.18	63-51-15.878	Flemming Ledge Light Buoy AT60	Year Round	Red	0.6m SB 60 Spar Conical PI	600 kg Serrated anchor	20 mm	27	3	2022				
494.0100	AM64	44-28-3.325	63-46-49.755	Saul Island Red Light Spar AM64	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	450 kg Concrete anchor	14 mm	8	3	2022				
498.2000	AD56	44-27-23.2	63-41-19.32	Tennant Point Light Buoy AD56	Year Round	Red	0.6m SB 60 Spar Conical PI	1000 kg Serrated anchor	1 1/8 inches	55	3	2022				
499.9000	AAB	44-27-32.94	63-39-33.66	Stapleton Rock West Cardinal Light Buoy AAB	Year Round	Yellow-Black-Yellow	0.6m SB 60 Spar Can PI	600 kg Serrated anchor	20 mm	30	3	2020				
501.1000	AA57	44-28-1.92	63-38-15.12	Fawson Rock Light Buoy AA57	Year Round	Green	0.6m SB 60 Spar Can PI	600 kg Serrated anchor	20 mm	22	3	2020				
501.2000	AA55	44-27-48.3	63-38-28.2	Pennant Harbour Light Buoy AA55	Year Round	Green	GDI 0.9m Can	600 kg Serrated anchor	20 mm	24	3	2020				

501.3000	AA54	44-27-38.04	63-38-30.84	Pennant Harbour Light Buoy AA54	Year Round	Red	GDI 0.9m Conical	600 kg Serrated anchor	20 mm	26	3		2020				
501.4000	AAA	44-27-9.9	63-38-55.92	Pennant Harbour Bifurcation Light Buoy AAA	Year Round	Green-Red-Green	0.6m SB 60 Spar Can PI	600 kg Serrated anchor	20 mm	30	3		2020				
501.5000	AA53	44-26-48.18	63-39-23.58	Pennant Harbour Lighted Spar Buoy AA53	Year Round	Green	0.6m SB 60 Spar Can PI	800 kg Serrated anchor	1 1/4 inches	55	3		2022				
													Total				

Three Fathom Harbour

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024	
563.0400	HX7	44-38-5.88	63-16-35.22	Three Fathom Harbour Light buoy HX7	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	9	3	2022					
563.0500	HX8	44-38-16.14	63-16-38.04	Three Fathom Harbour light buoy HX8	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	8	3	2022					
5563.0100	HX3	44-37-25.362	63-16-26.885	Three Fathom Harbour buoy HX3	Year Round	Green	0.6m SB 60 Spar Can PI	800 kg Serrated anchor	20 mm	18	3	2022					
5563.0200	HX4	44-37-29.874	63-16-23.378	Three Fathom Harbour buoy HX4	Year Round	Red	0.6m SB 60 Spar Conical PI	800 kg Serrated anchor	20 mm	18	3	2022					
5563.0800	HX11	44-38-22.98	63-16-39	Three Fathom Harbour Green Spar HX11	Year Round	Green	0.4m SB 40 Can Plastic	225 kg Concrete anchor	14 mm	6	3	2022					
5563.0600	HX9	44-38-17.28	63-16-40.14	Three Fathom Harbour Green Can Spar HX9	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	5/8 inches	9	3	2022					
5563.6000	HX6	44-38-11.4	63-16-35.58	Three Fathom Harbour Red Spar Buoy HX6	Year Round	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	6	3	2022					
563.2000	HX2	44-37-19.995	63-16-13.998	Bull Rock light buoy HX2	Year Round	Red	0.6m SB 60 Spar Conical PI	1000 kg Serrated anchor	20 mm	25	3	2020					
													Total				

Tidnish

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
1085.0000	XA2	46-0-54.231	64-2-17.506	Tidnish River Entrance light buoy XA2	Seasonal	Red	2ft 11in Tideland/NPL (WB-390)	180 kg Concrete anchor	14 mm	14	3	2021				
6084.7050	STK25	46-0-18	64-2-36	TIDNISH - 25 (RED) STK25	Seasonal		Stakes									
6084.7100	STK25	46-0-18	64-2-36	TIDNISH - 25(GREEN) STK25	Seasonal		Stakes									
6084.9000	XA1	46-1-7.215	64-1-36.621	Tidnish Can XA1	Seasonal	Green	0.8m SB 75 Can Plastic	90 kg Concrete anchor	14 mm	9	3	2021				
6084.9100	XA4	46-0-35.52	64-2-21.06	Tidnish Conical Buoy XA4	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	5	3	2021				

6084.9110	XA5	46-0-22.7869	64-2-32.8311	Tidnish Can Buoy XA5	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	5	3	2021				
6084.9120	XA6	46-0-17.5464	64-2-35.8633	Tidnish Conical Buoy XA6	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	5	3	2021				
6084.9130	XA7	46-0-.9305	64-2-52.1548	Tidnish Can Buoy XA7	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	5	3	2021				
6084.9140	XA8	46-0-.8938	64-2-53.7938	Tidnish Conical Buoy XA8	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	5	3	2021				
6084.9150	XA9	45-59-56.881	61-2-52.1395	Tidnish Can Buoy XA9	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	5	3	2021				
6084.9160	XA10	45-59-54.5091	64-2-50.5653	Tidnish Conical Buoy XA10	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	5	3	2021				
6084.9170	XA11	45-59-54.3045	64-2-46.418	Tidnish Can Buoy XA11	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	5	3	2021				
6084.9180	XA12	45-59-51.4715	64-2-33.9007	Tidnish Conical Buoy XA12	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	5	3	2021				
6084.9190	XA13	45-59-52.0814	64-2-33.3204	Tidnish Can Buoy XA13	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	5	3	2021				
6084.9200	XA14	45-59-48.7524	64-2-30.976	Tidnish Conical Buoy XA14	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	5	3	2021				
6084.9210	XA15	45-59-48.8844	64-2-29.523	Tidnish Can Buoy XA15	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	5	3	2021				
6084.9220	XA16	45-59-35.0415	64-2-27.621	Tidnish Conical Buoy XA16	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	5	3	2021				
6084.9230	XA17	45-59-34.7165	64-2-26.5871	Tidnish Can Buoy XA17	Seasonal	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	5	3	2021				
Total																

Toney River

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
5919.6500	SU2	45-46-36.24	62-53-21.65	Toney River Spar Buoy SU2	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	14 mm	6	3	2022				
919.6000	SU1	45-46-42.24	62-53-19.65	Toney River light buoy SU1	Seasonal	Green	0.6m SB 60 Spar Can PI	400 kg Serrated anchor	20 mm	14	3	2022				
920.5000	UA2	45-49-13.386	63-7-42.663	Eastern Passage light buoy UA2	Seasonal	Red	0.6m SB 60 Spar Conical PI	600 kg Serrated anchor	32 mm	27	3	2022				
Total																

Tusket Island and Little River

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
274.2200	NSE	43-39-24	66-2-28.5	Schooner Rock Isolated Danger Light Buoy NSE	Year Round	Black-Red-Black	1.5m SB 98 Plastic	1360 kg Concrete anchor	26 mm	55	3	2021				
274.8000	NS8	43-38-21.343	66-1-36.813	Haymaker Ledge Light Buoy NS8	Year Round	Red	1.5m SB 98 Plastic	1000 kg Serrated anchor	26 mm	27	3	2021				
276.0000	NS11	43-39-39.598	66-2-58.033	Schooner Passage Light Buoy NS11	Year Round	Green	1.5m SB 98 Plastic	1820 kg Concrete anchor	26 mm	27	3	2021				
5270.6000	NU6	43-39-6.471	66-1-53.139	Turpentine Middle NU6	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	14	3	2021				
5270.2000	NU2	43-39-3.267	66-2-1.949	Turpentine Channel Outer NU2	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	200 kg Serrated anchor	14 mm	18	3	2021				
5270.3000	NU3	43-39-5.462	66-2-5.244	Turpentine Channel Outer NU3	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	18	3	2021				
5270.5000	NU5	43-39-6.263	66-2-2.847	Turpentine Channel Middle NU5	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	14	3	2021				
5270.7000	NU7	43-39-7.964	66-1-59.239	Turpentine Upper Middle NU7	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	14	3	2021				
5270.8000	NU8	43-39-13.164	66-1-49.749	Turpentine Channel Inner NU8	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	14	3	2021				
5270.9000	NU9	43-39-15.27	66-1-53.942	Turpentine Channel Inner NU9	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	13	3	2021				
5273.0100	NN1	43-36-48	66-10-4	Gannet Dry Ledge NN1	Year Round	Green	GDI 1.22m Can	1000 kg Serrated anchor	26 mm	55	3	2021				
5274.0200	NS2	43-36-26.306	66-2-31.89	Harriet Ledge NS2	Year Round	Red	GDI 1.22m Can	1000 kg Serrated anchor	26 mm	37	3	2021				
5274.1300	NS13	43-40-27.289	66-2-47.889	Murder Island Ledge NS13	Year Round	Green	0.6m SB 60 Spar Can PI	600 kg Serrated anchor	20 mm	27	3	2021				
5274.1400	NS14	43-40-50.76	66-2-57.965	Calf Island NS14	Year Round	Red	0.6m SB 60 Spar Conical PI	600 kg Serrated anchor	20 mm	18	3	2021				
5274.1600	NS16	43-41-11.362	66-3-2.663	Cow Ledge NS16	Year Round	Red	0.6m SB 60 Spar Conical PI	600 kg Serrated anchor	20 mm	18	3	2021				
5274.1800	NS18	43-42-15.529	66-2-12.556	Little River Outer NS18	Year Round	Red	0.6m SB 60 Spar Conical PI	600 kg Serrated anchor	20 mm	14	3	2021				
5274.2100	NS20	43-42-31.63	66-2-2.412	Little River Inner NS20	Year Round	Red	0.6m SB 60 Spar Conical PI	600 kg Serrated anchor	20 mm	18	3	2021				
5274.6000	NS6	43-37-49.272	66-1-22.952	Pease Island Ledge NS6	Year Round	Red	1.5m SB 98 Plastic	1000 kg Serrated anchor	26 mm	27	3	2021				
277.0000	NS17	43-41-52.265	66-3-15.952	Pinkneys Point Light Buoy NS17	Year Round	Green	0.6m SB 60 Spar Can PI	900 kg Concrete anchor	26 mm	27	3	2021				
274.1400	NS17/1	43-42-10.26	66-2-21.54	Little River Harbour Light Buoy NS17/1	Year Round	Green	GDI 1.22m Can	2270 kg Concrete anchor	26 mm	18	3	2021				
274.9000	NS9	43-38-22.085	66-2-5.339	Allen Rock Light Buoy NS9	Year Round	Green	1.5m SB 98 Plastic	1000 kg Serrated anchor	26 mm	27	3	2021				
Total																

Tusket River

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
5291.5000	TF1	43-45-19.269	65-58-17.95	Chebeck Cove TF1	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	14	3	2022				
5292.2400	T24	43-42-20.261	65-57-28.932	Fish Lower Rock T24	Year Round	Red	0.6m SB 60 Spar Conical PI	600 kg Serrated anchor	20 mm	11	3	2022				
5292.2700	T27	43-42-59.768	65-57-20.939	Tucker Island Ledge T27	Year Round	Green	0.6m SB 60 Spar Can PI	900 kg Concrete anchor	26 mm	15	3	2022				
5292.3300	T33	43-44-47.764	65-57-17.944	Tucker Ledge T33	Year Round	Green	0.6m SB 60 Spar Can PI	900 kg Concrete anchor	26 mm	15	3	2022				
5292.3700	T37	43-45-15.272	65-57-42.957	Mike's Little Island T37	Year Round	Green	0.3m Spar Can-Plastic (ORT)	450 kg Concrete anchor	14 mm	14	3	2022				
5292.3900	T39	43-45-25.773	65-57-53.945	Hare Island South T39	Year Round	Green	0.3m Spar Can-Plastic (ORT)	450 kg Concrete anchor	14 mm	14	3	2022				
5292.4100	T41	43-45-29.267	65-58-9.944	Hare Island T41	Year Round	Green	0.3m Spar Can-Plastic (ORT)	450 kg Concrete anchor	14 mm	14	3	2022				
5292.4200	T42	43-45-32.267	65-58-16.452	Hare Island North T42	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	450 kg Concrete anchor	14 mm	20	3	2022				
5292.4300	T43	43-45-41.257	65-58-23.941	Muisies Point T43	Year Round	Green	0.3m Spar Can-Plastic (ORT)	450 kg Concrete anchor	14 mm	14	3	2022				
Total																

Torbay

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
5645.0300	TE2	45-13-36.4	61-17-27.6	Seal Rocks Red Spar Buoy TE2	Seasonal (in place year)	Red	0.6m SB 60 Spar Conical PI	1000 kg Serrated anchor	32 mm	18	3	2021				
5645.0400	TE3	45-15-1.26	61-17-19.32	The Sisters Green Spar Buoy TE3	Seasonal (in place year)	Green	0.6m SB 60 Spar Can PI	1150 kg Concrete anchor	20 mm	18	3	2021				
648.1000	TN	45-14-22.5	61-18-45.5	Charlos Harbour light buoy TN	Year Round	Red-White	0.6m SB 60 Spar Can PI	1000 kg Serrated anchor	26 mm	36	3	2021				
5645.0600	TN1	45-13-20.4	61-18-25.4	Charlos Cove Green Spar Buoy TN1	Seasonal (in place year)	Green	0.6m SB 60 Spar Can PI	1150 kg Concrete anchor	20 mm	27	3	2021				
5648.0200	TN5	45-14-31.9	61-19-38.9	Charlos Cove Green Spar Buoy TN5	Seasonal (in place year)	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	6	3	2021				
5648.0300	TN6	45-14-36.66	61-19-44.94	Charlos Cove Red Spar Buoy TN6	Seasonal (in place year)	Red	0.3m Spar-Conical Plastic (ORT)	450 kg Concrete anchor	14 mm	9	3	2021				
5645.0700	TE4	45-15-15.3	61-17-11.9	Cole Harbour Outer Red Spar Buoy TE4	Seasonal (in place year)	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	18	3	2021				
5645.0800	TE6	45-15-26.6	61-16-58.5	Cole Harbour Inner Red Spar Buoy TE6	Seasonal (in place year)	Red	0.3m Spar-Conical Plastic (ORT)	450 kg Concrete anchor	14 mm	18	3	2021				
5645.0200	TH4/2	45-12-14.5	61-17-39.4	Currys breaker Red Spar Buoy TH4/2	Seasonal (in place year)	Red	0.6m SB 60 Spar Conical PI	1150 kg Concrete anchor	20 mm	27	3	2021				

5648.0100	TN3	45-14-21.9	61-19-12.5	Forster Island Green Spar Buoy TN3	Seasonal (in place year)	Green	0.3m Spar Can-Plastic (ORT)	1150 kg Concrete anchor	20 mm	9	3	2021				
646.8000	TH9	45-12-54.6	61-22-2.7	Larrys River light buoy TH9	Year Round	Green	0.6m SB 60 Spar Can PI	800 kg Serrated anchor	26 mm	18	3	2021				
5645.1100	TH8	45-12-59	61-20-34.1	Larry's Reef Red Spar Buoy TH8	Seasonal (in place year)	Red	0.6m SB 60 Spar Conical PI	1150 kg Concrete anchor	20 mm	19	3	2021				
5645.1200	TJ1	45-13-22.2	61-20-33.8	Larry's Reef Green Spar Buoy TJ1	Seasonal (in place year)	Green	0.3m Spar Can-Plastic (ORT)	450 kg Concrete anchor	14 mm	18	3	2021				
5645.1400	TD	45-14-9	61-16-56.2	Seal Rocks North Cardinal Spar Buoy TD	Seasonal (in place year)	Black-Yellow	0.6m SB 60 Spar Can PI	1150 kg Concrete anchor	20 mm	18	3	2021				
646.2000	TH2	45-11-14.2	61-16-47	Torbay French Rock light buoy TH2	Seasonal (in place year)	Red	0.6m SB 60 Spar Conical PI	1150 kg Concrete anchor	20 mm	27	3	2021				
646.3000	TH3	45-11-37	61-17-21	Torbay Ledges light buoy TH3	Year Round	Green	0.6m SB 60 Spar Can PI	1000 kg Serrated anchor	26 mm	54	3	2021				
646.4000	TH4	45-11-44.6	61-17-13.7	Torbay Ledges light buoy TH4	Seasonal (in place year)	Red	0.6m SB 60 Spar Conical PI	1150 kg Concrete anchor	20 mm	27	3	2021				
5645.0900	TH5	45-12-13.8	61-18-44.2	Torbay Flat Point Green Spar Buoy TH5	Seasonal (in place year)	Green	0.6m SB 60 Spar Can PI	1150 kg Concrete anchor	20 mm	27	3	2021				
646.7000	TH7	45-12-40.3	61-19-28.3	Webber Shoal light buoy TH7	Seasonal (in place year)	Green	0.6m SB 60 Spar Can PI	1150 kg Concrete anchor	20 mm	27	3	2021				
Total																

Wallace Harbour

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
5921.6200	UH15	45-48-51.9	63-27-1.7	Wallace Harbour Green Spar UH15	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	15	3	2022				
5920.1000	UE2	45-51-4.386	63-12-42.663	Waugh Shoal Conical Buoy UE2	Seasonal	Red	0.6m SB 60 Spar Conical PI	450 kg Concrete anchor	26 mm	27	3	2022				
921.3000	UH	45-48-56.7	63-20-59	Wallace Harbour light buoy UH	Seasonal	Red-White	0.6m SB 60 Spar Can PI	450 kg Concrete anchor	32 mm	27	3	2022				
921.4000	UH2	45-48-26.3	63-22-.7	Oak Island Bar light buoy UH2	Seasonal	Red	0.6m SB 60 Spar Conical PI	450 kg Concrete anchor	32 mm	18	3	2022				
921.5000	UH3	45-48-59.9	63-23-4.8	Horton Bank light buoy UH3	Seasonal	Green	0.6m SB 60 Spar Can PI	450 kg Concrete anchor	20 mm	15	3	2022				
921.6000	UH5	45-49-16.9	63-24-3.9	Horton Bank light buoy UH5	Seasonal	Green	1.5m SB 98 Plastic	450 kg Concrete anchor	20 mm	15	3	2022				
923.3000	UH12	45-49-7.3	63-25-50.6	Palmer Point light buoy UH12	Seasonal	Red	1.5m SB 98 Plastic	450 kg Concrete anchor	20 mm	15	3	2022				
923.5000	UH16	45-48-55.5	63-27-3.9	Wallace Harbour light buoy UH16	Seasonal	Red	GDI 680N	450 kg Concrete anchor	20 mm	15	3	2022				
923.7000	UH17	45-48-56.6	63-27-45.4	Macfarlane Point light buoy UH17	Seasonal	Green	2.0m Mobilis Trackless	450 kg Concrete anchor	20 mm	15	3	2022				
5921.6300	UH19	45-48-55.8	63-28-18.4	Wallace Harbour Green Spar UH19	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	15	3	2022				
5921.6400	UH22	45-48-58.8	63-28-24.3	Wallace Harbour Red Spar UH22	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	180 kg Concrete anchor	14 mm	15	3	2022				

5921.7000	PLAS1	0-0-0	0-0-0	Wallace Harbour plastic buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	45 kg Concrete anchor	5/8 inches	6	1	2020				
5921.6100	UH9	45-49-4.6	63-25-29.4	Wallace Harbour Green Spar UH9	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	180 kg Concrete anchor	14 mm	15	3	2022				
5921.7010	PLAS1	--	--	Wallace Harbour conical plastic buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	45 kg Concrete anchor	5/8 inches	6	1	2020				
5921.7050	PLAS1	--	--	Wallace Harbour conical plastic buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	45 kg Concrete anchor	5/8 inches	6	1	2020				
5921.7020	PLAS1	--	--	Wallace Harbour conical plastic buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	45 kg Concrete anchor	5/8 inches	6	1	2020				
5921.7030	PLAS1	--	--	Wallace Harbour conical plastic buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	45 kg Concrete anchor	5/8 inches	6	1	2020				
5921.7040	PLAS1	--	--	Wallace Harbour conical plastic buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	45 kg Concrete anchor	5/8 inches	6	1	2020				
5921.7060	PLAS1	--	--	Wallace Harbour conical plastic buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	45 kg Concrete anchor	5/8 inches	6	1	2020				
5921.7070	PLAS1	--	--	Wallace Harbour conical plastic buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	45 kg Concrete anchor	5/8 inches	6	1	2020				
5921.7080	PLAS1	--	--	Wallace Harbour conical plastic buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	45 kg Concrete anchor	5/8 inches	6	1	2020				
5921.7090	PLAS1	--	--	Wallace Harbour conical plastic buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	6	1	2020				
5921.7100	PLAS1	--	--	Wallace Harbour conical plastic buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	45 kg Concrete anchor	5/8 inches	6	1	2020				
5921.7110	PLAS1	--	--	Wallace Harbour conical plastic buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	45 kg Concrete anchor	5/8 inches	6	1	2020				
5921.7120	PLAS1	--	--	Wallace Harbour conical plastic buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	45 kg Concrete anchor	5/8 inches	6	1	2020				
5921.7130	PLAS1	--	--	Wallace Harbour conical plastic buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	45 kg Concrete anchor	5/8 inches	6	1	2020				
5921.7140	PLAS1	--	--	Wallace Harbour conical plastic buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	45 kg Concrete anchor	5/8 inches	6	1	2020				
5921.7150	PLAS1	--	--	Wallace Harbour can plastic buoy	Seasonal	Green	0.4m SB 40 Can Plastic	45 kg Concrete anchor	5/8 inches	6	1	2020				
5921.7350	PLAS1	--	--	Wallace Harbour conical plastic buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	45 kg Concrete anchor	5/8 inches	6	1	2020				
5921.7310	PLAS1	--	--	Wallace Harbour conical plastic buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	45 kg Concrete anchor	5/8 inches	6	1	2020				
5921.7320	PLAS1	--	--	Wallace Harbour conical plastic buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	45 kg Concrete anchor	5/8 inches	6	1	2020				
5921.7330	PLAS1	--	--	Wallace Harbour conical plastic buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	45 kg Concrete anchor	5/8 inches	6	1	2020				
5921.7340	PLAS1	--	--	Wallace Harbour conical plastic buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	45 kg Concrete anchor	5/8 inches	6	1	2020				
5921.7360	PLAS1	--	--	Wallace Harbour conical plastic buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	45 kg Concrete anchor	5/8 inches	6	1	2020				
5921.7370	PLAS1	--	--	Wallace Harbour conical plastic buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	45 kg Concrete anchor	5/8 inches	6	1	2020				
5921.7380	PLAS1	--	--	Wallace Harbour conical plastic buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	45 kg Concrete anchor	5/8 inches	6	1	2020				
5921.7390	PLAS1	--	--	Wallace Harbour conical plastic buoy	Seasonal	Red	0.4m SB 40 Conical Plastic	45 kg Concrete anchor	5/8 inches	6	1	2020				

5292.5000	WP5	43-42-41.27	65-59-13.93	LOWER WEDGEPOINT STAKE WP5	Seasonal		Stakes													
5292.6000	WP6	43-42-41.27	65-59-13.93	LOWER WEDGEPOINT STAKE WP6	Seasonal		Stakes													
5292.7000	WP7	43-42-41.27	65-59-13.93	LOWER WEDGEPOINT STAKE WP7	Seasonal		Stakes													
5292.8000	WP8	43-42-41.27	65-59-13.93	LOWER WEDGEPOINT STAKE WP8	Seasonal		Stakes													
5292.8200	WP10	43-42-41.27	65-59-13.93	LOWER WEDGEPOINT STAKE WP10	Seasonal		Stakes													
5293.1000	WP11	43-42-38.27	65-59-29.93	WEDGE POINT STAKE WP11	Seasonal		Stakes													
5293.1110	WP11.1	43-42-34.27	65-59-29.93	WEDGE POINT STAKE WP11.1	Seasonal		Stakes													
5293.2100	WP12	43-42-35.27	65-59-21.93	WEDGE POINT STAKE WP12	Seasonal		Stakes													
5293.2200	WP12.2	43-42-33.27	65-59-21.93	WEDGE POINT STAKE WP12.2	Seasonal		Stakes													
5293.3000	WP13	43-42-30.27	65-59-29.93	WEDGE POINT STAKE WP13	Seasonal		Stakes													
5293.3100	WP13.1	43-42-27.27	65-59-29.93	WEDGE POINT STAKE WP13.1	Seasonal		Stakes													
5293.4000	WP14	43-42-35.27	65-59-20.93	WEDGE POINT STAKE WP14	Seasonal		Stakes													
5293.4200	WP14.2	43-42-30.27	65-59-20.93	WEDGE POINT STAKE WP14.2	Seasonal		Stakes													
5293.5000	WP15	43-42-24.27	65-59-27.93	WEDGE POINT STAKE WP15	Seasonal		Stakes													
5293.5100	WP15.1	43-42-23.27	65-59-27.93	WEDGE POINT STAKE WP15.1	Seasonal		Stakes													
5293.6100	WP16	43-42-27.27	65-59-20.93	WEDGE POINT STAKE WP16	Seasonal		Stakes													
5293.6200	WP16.2	43-42-25.27	65-59-20.93	WEDGE POINT STAKE WP16.2	Seasonal		Stakes													
5293.7050	WP17	43-42-21.27	65-59-27.93	WEDGE POINT STAKE WP17	Seasonal		Stakes													
5293.7100	WP17.1	43-42-18.27	65-59-27.93	WEDGE POINT STAKE WP17.1	Seasonal		Stakes													
5293.8000	WP18	43-42-23.27	65-59-20.93	WEDGE POINT STAKE WP18	Seasonal		Stakes													
5293.8200	WP20	43-42-19.27	65-59-21.93	WEDGE POINT STAKE WP20	Seasonal		Stakes													
5293.8220	WP18.2	43-42-21.27	65-59-20.93	WEDGE POINT STAKE WP18.2	Seasonal		Stakes													
5293.8240	WP20.2	43-42-17.27	65-59-21.93	WEDGE POINT STAKE WP20.2	Seasonal		Stakes													
5293.9100	WP19	43-42-16.27	65-59-27.93	WEDGE POINT STAKE WP19	Seasonal		Stakes													
5293.9110	WP19.1	43-42-18.27	65-59-27.93	WEDGE POINT STAKE WP19.1	Seasonal		Stakes													
Total																				

West Dover

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
5489.5100	AV51	44-29-24.333	63-50-33.746	West Dover AV51	Year Round	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	3/4 inches	10	3	2022				
5489.5200	AV53	44-29-27.337	63-50-45.747	West Dover AV53	Year Round	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	12	3	2022				
5489.5300	AX53	44-29-27.337	63-50-16.756	West Dover AX53	Year Round	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	10	3	2022				
5491.0250	AT54	44-28-58.322	63-50-48.747	West Dover AT54	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	400 kg Serrated anchor	3/4 inches	20	3	2022				
5491.0350	AT56	44-29-2.328	63-50-57.766	West Dover AT56	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	24	3	2022				
5491.0600	AT61	44-29-22.33	63-51-32.739	West Dover AT61	Year Round	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	18	3	2022				
5491.0700	AT65	44-29-34.28	63-51-48.716	West Dover AT65	Year Round	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	18	3	2022				
5491.0800	AT67	44-29-51.341	63-51-59.76	West Dover AT67	Year Round	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	8	3	2022				
5491.0900	AT68	44-29-48.325	63-51-50.759	West Dover AT68	Year Round	Red	0.4m SB 40 Conical Plastic	220 kg Concrete anchor	14 mm	12	3	2022				
5491.1000	AT70	44-29-51.341	63-51-54.753	West Dover AT70	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	9	3	2022				
5491.1100	AT72	44-30-.326	63-52-3.736	West Dover AT72	Year Round	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	8	3	2022				
5491.1200	AT73	44-30-5.332	63-52-3.736	West Dover AT73	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	9	3	2022				
5491.1300	AU51	44-29-16.335	63-52-2.742	West Dover AU51	Year Round	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	10	3	2022				
5491.1400	AU52	44-29-35.334	63-52-2.742	West Dover AU52	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	200 kg Serrated anchor	14 mm	18	3	2022				
5491.1500	AX57	44-29-41.329	63-50-10.737	West Dover AX57	Year Round	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	24	3	2022				
5491.1600	AX58	44-29-48.325	63-50-6.761	West Dover AX58	Year Round	Red	0.4m SB 40 Conical Plastic	100 kg Serrated anchor	5/8 inches	15	3	2022				
5491.1700	AX60	44-30-1.327	63-50-20.75	West Dover AX60	Year Round	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	5/8 inches	15	3	2022				
5491.1800	AX61	44-30-2.328	63-50-28.757	West Dover AX61	Year Round	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	18	3	2022				
5491.1900	AX63	44-30-3.33	63-50-38.752	West Dover AX63	Year Round	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	11	3	2022				
5491.2000	AX65	44-30-7.334	63-50-40.74	West Dover AX65	Year Round	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	5/8 inches	15	3	2022				
5491.2100	AX70	44-30-27.33	63-50-53.754	West Dover AX70	Year Round	Red	0.4m SB 40 Conical Plastic	90 kg Concrete anchor	14 mm	8	3	2022				
5491.2300	AY55	44-29-48.325	63-50-2.749	West Dover AY55	Year Round	Green	0.4m SB 40 Can Plastic	90 kg Concrete anchor	14 mm	20	3	2022				
Total																

West Dublin

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring L length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
5422.0100	TM51	44-14-25.89	64-22-5.25	West Dublin TM51	Year Round	Green	0.4m SB 40 Can Plastic	200 kg Serrated anchor	5/8 inches	7	3	2021				
5422.0200	TM54	44-14-28.39	64-22-11.75	West Dublin TM54	Year Round	Red	0.4m SB 40 Conical Plastic	225 kg Concrete anchor	14 mm	12	3	2022				
5422.0300	TM55	44-14-31.39	64-22-14.75	West Dublin TM55	Year Round	Green	0.4m SB 40 Can Plastic	225 kg Concrete anchor	14 mm	9	3	2022				
5422.0400	TP51	44-14-37.59	64-22-9.75	West Dublin TP51	Year Round	Green	0.4m SB 40 Can Plastic	225 kg Concrete anchor	14 mm	9	3	2022				
5423.6100	TN56	44-13-49.89	64-22-29.75	Crooked Channel Red Spar TN56	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	9	3	2022				
5423.6200	TN57	44-13-47.19	64-22-39.95	Crooked Channel Green Spar TN57	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	9	3	2022				
5423.6300	TN60	44-13-37.89	64-22-46.25	Crooked Channel Red Spar TN60	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	9	3	2022				
5423.6400	TN61	44-13-31.89	64-22-51.25	Crooked Channel Spar TN61	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	9	3	2022				
5425.0200	TH52	44-14-38.39	64-20-57.75	Moshers Ledge Red Spar TH52	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	225 kg Concrete anchor	14 mm	9	3	2022				
5425.0300	TH53	44-15-8.39	64-21-44.75	Covey Island Green Spar TH53	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	14 mm	9	3	2022				
5427.0150	TK51	44-15-30.89	64-22-7.25	West Dublin TK51	Year Round	Green	0.4m SB 40 Can Plastic	225 kg Concrete anchor	14 mm	9	3	2022				
5427.0250	TK55	44-15-7.39	64-22-42.25	West Dublin TK55	Year Round	Green	0.4m SB 40 Can Plastic	225 kg Concrete anchor	14 mm	9	3	2022				
5427.0350	TK60	44-14-52.59	64-23-1.75	West Dublin TK60	Year Round	Red	0.4m SB 40 Conical Plastic	225 kg Concrete anchor	14 mm	9	3	2022				
423.6000	TN51	44-14-3.89	64-22-8.25	Crooked Channel Light Buoy TN51	Year Round	Green	2ft 11in Tideland/NPL (WB- 390)	225 kg Concrete anchor	14 mm	9	3	2022				
Total																

Whitehead

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring L length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
5007.1000	XA6	44-37-58.5	66-49-55	Big Wood Island XA6	Year Round	Red	0.6m SB 60 Spar Conical PI	900 kg Concrete anchor	26 mm	18	3	2020				
5007.8000	XA4	44-36-20	66-51-1	Green Island XA4	Year Round	Red	0.6m SB 60 Spar Conical PI	1000 kg Serrated anchor	20 mm	27	3	2020				
5008.3000	XE	44-35-54	66-50-20.2	Green Island XE	Year Round	Yellow- Black	0.6m SB 60 Spar Can PI	800 kg Serrated anchor	20 mm	41	3	2020				

5010.2000	XK2	44-35-51.622	66-41-50.119	Brazil Ledge XK2	Year Round	Red	1.5m SB 98 Plastic	1820 kg Concrete anchor	26 mm	37	3		2022							
5010.6000	XK6	44-37-47.04	66-45-9.118	Whitehead West XK6	Year Round	Red	0.6m SB 60 Spar Conical PI	900 kg Concrete anchor	26 mm	20	3		2020							
5019.1000	XK9	44-39-9.33	66-45-20.9	Grand Harbour Outer XK9	Year Round	Green	0.6m SB 60 Spar Can PI	600 kg Serrated anchor	26 mm	18	3		2022							
5021.2000	XM2	44-36-42.628	66-43-21.109	Pumpkin Island XM2	Year Round	Red	0.6m SB 60 Spar Conical PI	800 kg Serrated anchor	20 mm	27	3		2022							
5027.1000	XP1	44-37-11.625	66-41-3.13	Halibut Rock XP1	Year Round	Green	1.5m SB 98 Plastic	1820 kg Concrete anchor	26 mm	36	3		2020							
5028.2000	XP6	44-40-35.633	66-42-5.118	Great Duck Island XP6	Year Round	Red	0.6m SB 60 Spar Conical PI	900 kg Concrete anchor	20 mm	36	3		2022							
5028.7000	XP7	44-40-48.625	66-42-33.124	Andy Ledge XP7	Year Round	Green	0.6m SB 60 Spar Can PI	900 kg Concrete anchor	20 mm	27	3		2022							
5029.2000	XT	44-41-56.631	66-42-21.113	Low Duck Island South XT	Year Round	Yellow-Black	0.6m SB 60 Spar Can PI	800 kg Serrated anchor	26 mm	18	3		2021							
5029.3000	XU	44-42-43.621	66-42-9.131	Low Duck Island East Cardinal Buoy XU	Year Round	Black-Yellow-Black	0.6m SB 60 Spar Can PI	800 kg Serrated anchor	26 mm	36	3		2022							
5029.5000	XV1	44-43-24.63	66-42-16.62	Half Tide Rock XV1	Year Round	Green	SB-138 Plastic(Tideland)	1136 kg Concrete anchor	26 mm	68	3		2020							
5029.7000	XV3	44-44-24.33	66-43-19.2	Long Island XV3	Year Round	Green	GDI 1.22m Can	1820 kg Concrete anchor	26 mm	41	3		2022							
5031.5000	XV	44-44-25.33	66-43-53.9	Long Island North Cardinal Spar Buoy XV	Year Round	Black-Yellow	0.6m SB 60 Spar Can PI	900 kg Concrete anchor	20 mm	41	3		2022							
17.5000	XA7	44-38-30.77	66-49-1.64	Red Head Light Buoy XA7	Year Round	Green	1.5m SB 98 Plastic	1820 kg Concrete anchor	32 mm	18	3		2020							
18.2000	XA8	44-38-24.2	66-48-47.4	Joe's Point Light Buoy XA8	Year Round	Red	0.6m SB 60 Spar Conical PI	900 kg Concrete anchor	26 mm	27	3		2020							
19.0000	XK7	44-38-18.2	66-45-53.46	Ox Head Ledges Light Buoy XK7	Year Round	Green	1.5m SB 98 Plastic	1000 kg Serrated anchor	26 mm	27	3		2022							
19.3000	XK11	44-39-27.83	66-45-10.9	Grand Harbour Middle Light Buoy XK11	Year Round	Green	1.4m Buoy	1820 kg Concrete anchor	32 mm	18	3		2022							
20.0000	XN2	44-37-59.52	66-44-32.64	Sand Bar Ledge light buoy XN2	Year Round	Red	SB 285	2000 kg Serrated anchor	32 mm	27	3		2020							
21.0000	XM3	44-37-44.629	66-43-59.132	White Head Ledge Light Buoy XM3	Year Round	Green	1.4m Buoy	1820 kg Concrete anchor	26 mm	27	3		2022							
													Total							

Yarmouth Harbour and Approaches

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024	
5260.1000	Y8	43-48-21.501	66-8-36.69	Yarmouth Sound Inner Y8	Year Round	Red	0.6m SB 60 Spar Conical PI	900 kg Concrete anchor	20 mm	18	3		2021				
5260.2100	Y19	43-49-.2	66-8-29.5	Fish Point South Y19	Year Round	Green	0.6m SB 60 Spar Can PI	600 kg Serrated anchor	26 mm	14	3		2021				
5260.2200	Y18	43-48-52.999	66-8-29.691	Bunker Island Y18	Year Round	Red	0.6m SB 60 Spar Conical PI	800 kg Serrated anchor	26 mm	14	3		2021				

5260.2300	Y21	43-49-10.898	66-8-18.992	Fish Point North Y21	Year Round	Green	0.6m SB 60 Spar Can PI	800 kg Serrated anchor	26 mm	14	3	2021						
5260.2400	Y20	43-49-6.301	66-8-14.488	Battery Point Y20	Year Round	Red	0.6m SB 60 Spar Conical PI	900 kg Concrete anchor	26 mm	14	3	2021						
5260.2600	Y22	43-49-22.1	66-8-4.189	Battery Point North Y22	Year Round	Red	0.6m SB 60 Spar Conical PI	900 kg Concrete anchor	26 mm	14	3	2021						
5260.2700	Y23	43-49-22.502	66-8-9.189	Elders Head Y23	Year Round	Green	0.6m SB 60 Spar Can PI	800 kg Serrated anchor	26 mm	14	3	2021						
5260.6000	Y6	43-47-55.999	66-8-36.29	Yarmouth Sound Outer Y6	Year Round	Red	0.6m SB 60 Spar Conical PI	900 kg Concrete anchor	26 mm	18	3	2021						
5260.7000	Y7	43-47-59.301	66-8-44.39	Johns Cove Y7	Year Round	Green	0.6m SB 60 Spar Can PI	900 kg Concrete anchor	26 mm	14	3	2021						
5262.1600	Y14	43-48-41.499	66-8-38.79	Bug Light Y14	Year Round	Red	0.6m SB 60 Spar Conical PI	900 kg Concrete anchor	26 mm	14	3	2021						
5266.1000	Y27	43-49-55.5	66-7-41.691	Wyman Head Y27	Year Round	Green	0.6m SB 60 Spar Can PI	800 kg Serrated anchor	26 mm	14	3	2021						
5262.1800	Y16	43-48-44.501	66-8-37.69	Little Bunker Island Y16	Year Round	Red	0.6m SB 60 Spar Conical PI	900 kg Concrete anchor	26 mm	14	3	2021						
5262.3000	YC1	43-48-48.18	66-8-48.36	Yarmouth Bar Outer Green Spar YC1	Year Round	Green	0.3m Spar Can-Plastic (ORT)	900 kg Concrete anchor	20 mm	13	3	2021						
5262.4000	YC2	43-48-51	66-8-49.8	Yarmouth Bar Middle YC2	Year Round	Red	0.3m Spar-Conical Plastic (ORT)	200 kg Serrated anchor	20 mm	7	3	2021						
5262.5000	YC3	43-48-54.42	66-8-55.38	Yarmouth Bar Inner YC3	Year Round	Green	0.3m Spar Can-Plastic (ORT)	225 kg Concrete anchor	20 mm	7	3	2021						
5263.1000	Y25	43-49-34.499	66-7-58.69	Elders Head North Y25	Year Round	Green	0.6m SB 60 Spar Can PI	600 kg Serrated anchor	26 mm	14	3	2021						
5266.5000	Y29	43-50-3.4	66-7-36.589	Doctors Island Y29	Year Round	Green	0.6m SB 60 Spar Can PI	900 kg Concrete anchor	26 mm	14	3	2021						
5266.7000	Y31	43-50-9.6	66-7-31.29	Doctors Island Y31	Year Round	Green	0.6m SB 60 Spar Can PI	800 kg Serrated anchor	26 mm	14	3	2021						
5269.1200	Y10	43-48-29.4	66-8-37.79	Cornish Rock Y10	Year Round	Red	0.6m SB 60 Spar Conical PI	900 kg Concrete anchor	26 mm	18	3	2021						
262.0000	Y12	43-48-33.998	66-8-38.79	Privateer Rock Light Buoy Y12	Year Round	Red	0.6m SB 60 Spar Conical PI	600 kg Serrated anchor	20 mm	18	3	2021						
264.0000	Y17	43-48-50.201	66-8-40.09	Sollows Rock East Light Buoy Y17	Year Round	Green	0.6m SB 60 Spar Can PI	600 kg Serrated anchor	26 mm	14	3	2021						
265.0000	Y24	43-49-33.699	66-7-54.19	Yarmouth Main Channel Light Buoy Y24	Year Round	Red	0.6m SB 60 Spar Conical PI	600 kg Serrated anchor	26 mm	14	3	2021						
266.0000	Y26	43-49-51.599	66-7-38.792	Yarmouth South Channel Light Buoy Y26	Year Round	Red	0.6m SB 60 Spar Conical PI	600 kg Serrated anchor	26 mm	14	3	2021						
267.0000	Y4	43-47-41.501	66-8-36.39	Hen and Chickens Light Buoy Y4	Year Round	Red	1.9m Mobilis Jet 2000 JPE	1000 kg Serrated anchor	32 mm	37	3	2021						
260.5000	Y5	43-47-50.301	66-8-44.89	Johns Cove Light Buoy Y5	Year Round	Green	0.6m SB 60 Spar Can PI	600 kg Serrated anchor	26 mm	27	3	2021						
													Total					