

## ANNEX B – BASIS OF PAYMENT

Payment will be made for costs reasonably and properly incurred in the performance of the work, in accordance with the contractor's cost proposal and the Statement of Work.

Offerors can bid on this project in whole or in part (by choosing one (1) or multiple locations). By choosing a location, the bidder agrees to cover the entire area pertaining to the location. (e.g. All buoy locations under Annapolis).

## Bridgeport

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2023 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
360.5200	DCC2	49-32-20.1	54-47-28.2	Carter's Cove Rock Light Buoy DCC2	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	136 kg Serrated anchor	3/4 inches	4						
355.1300	DAA1	49-30-47.065	54-52-2.478	Cottlesville Harbour Light Buoy DAA1	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	6						
356.1000	DM3	49-34-22.554	54-51-48.235	Moreton's Harbour Outer Light Buoy DM3	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	9						
356.2000	DM5	49-34-19.265	54-51-47.769	Moreton's Harbour Inner Light Buoy DM5	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	8						
360.4900	DVA2	49-32-43.03	54-45-34.99	Virgin Arm Shoal Light Buoy DVA2	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	136 kg anchor	5/8 inches	24						
355.0940	DY9	49-30-8.22	54-42-57	Jermey Rock Light Buoy DY9	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	10						
355.0840	DY8	49-30-54.5	54-42-19.2	Sloping Rock Light Buoy DY8	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	136 kg Serrated anchor	5/8 inches	12						
355.6000	DVP3	49-33-57.18	54-54-4.26	Sheers Rock Light Buoy DVP3	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	11						
355.0720	DY4	49-31-45.1	54-41-22.86	Dildo Run Light Buoy DY4	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	136 kg Serrated anchor	5/8 inches	11						
355.0740	DY5	49-31-33.7	54-41-28.3	Dildo Run Light Buoy DY5	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	9						
355.0760	DY5/1	49-31-5.7	54-42-7.2	Dildo Run Light Buoy DY5/1	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	11						
355.0750	DY6	49-31-35.5	54-41-36	Dildo Run Light Buoy DY6	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	136 kg Serrated anchor	5/8 inches	12						
355.0960	DY7	49-30-29.22	54-42-42.9	7/8 Point Light Buoy DY7	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	7						
355.1200	DA3	49-30-30.163	54-52-16.236	Factory Island Light Buoy DA3	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	7						
354.9500	DU2	49-29-13.38	54-47-51	Summerford Light Buoy DU2	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	136 kg Serrated anchor	5/8 inches	17						
355.0920	DY11	49-29-38.1	54-43-16.68	Tanners Rock Light Buoy DY11	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	12						
355.0810	DY12/2	49-27-51	54-45-54.3	South Downkist Light Buoy DY12/2	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	136 kg Serrated anchor	5/8 inches	14						
355.0890	DY13	49-28-58.08	54-43-48.06	Causeway Outer Light Buoy DY13	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	8						
355.0780	DY12	49-30-10.439	54-42-59.17	Dildo Run Light Buoy DY12	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	136 kg Serrated anchor	5/8 inches	5						

355.0950	DY14	49-27-22.403	54-47-9.297	Dildo Run Light Buoy DY14	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	136 kg Serrated anchor	5/8 inches	6								
355.0790	DY10	49-30-29.504	54-42-46.91	Dildo Run Light Buoy DY10	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	136 kg Serrated anchor	5/8 inches	9								
355.0910	DY11/1	49-29-27.506	54-43-24.804	Dildo Run Light Buoy DY11/1	Seasonal	Red	0.3m Spar-Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	6								
355.0880	DY15	49-28-35.94	54-44-20.04	Causeway Outer Light Buoy DY15	Seasonal	Green	0.3m Spar-Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	9								
355.0800	DY18	49-27-23.9	54-48-17.76	Solid Island Light Buoy DY18	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	136 kg Serrated anchor	5/8 inches	12								
355.0870	DY19	49-27-59.7	54-45-27.4	Causeway Inner Light Buoy DY19	Seasonal	Green	0.3m Spar-Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	12								
355.0710	DY2	49-32-3.3	54-40-31.08	Dildo Run Light Buoy DY2	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	136 kg Serrated anchor	5/8 inches	12								
355.1100	DA2	49-30-27.475	54-52-26.392	Cottlesville Light Buoy DA2	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	136 kg Serrated anchor	5/8 inches	19								
355.1290	DA5	49-30-31.955	54-52-5.614	Black Rock Light Buoy DA5	Seasonal	Green	0.3m Spar-Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	7								
355.7000	DVP4	49-33-59.58	54-53-56.94	Point of Lamb Light Buoy DVP4	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	136 kg Serrated anchor	5/8 inches	6								
355.8000	DVP5	49-34-.18	54-53-57.06	Bilge Rock Light Buoy DVP5	Seasonal	Green	0.3m Spar-Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	5								
355.0860	DY21	49-27-33.9	54-46-21.3	Causeway Inner Light Buoy DY21	Seasonal	Green	0.3m Spar-Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	10								
355.0850	DY23	49-27-24.18	54-46-53.8	Dildo Channel Light Buoy DY23	Seasonal	Green	0.3m Spar-Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	8								
355.0830	DY25	49-27-17.88	54-47-12.84	Butterfly Rock Light Buoy DY25	Seasonal	Green	0.3m Spar-Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	6								
355.0730	DY3	49-31-56.28	54-40-56.04	Dildo Run Light Buoy DY3	Seasonal	Green	0.3m Spar-Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	8								
360.4800	DVA1	49-32-10.8	54-45-47.3	Virgin Arm Light Buoy DVA1	Seasonal	Green	0.3m Spar-Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	10								
												Total						

**Cape Broyle**

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
508.2100	MB2	47-5-27.4	52-55-2.3	Saturday Ledge Light Buoy MB2	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	136 kg Serrated anchor	5/8 inches	26		2020				
508.2200	MB4	47-5-28.7	52-56-31.2	Harbour Rock Light Buoy MB4	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	136 kg Serrated anchor	5/8 inches	18		2020				
												Total				

**Carmanville**

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
388.2000	DN4	49-24-58.84	54-18-39.11	Noggins Cove Light Buoy DN4	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	136 kg Serrated anchor	5/8 inches	7						
388.3000	DN5	49-24-57.84	54-18-38.11	Noggins Cove Light Buoy DN5	Seasonal	Green	0.3m Spar-Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	8						
390.1400	DC11	49-24-15.857	54-16-28.613	Tucks High Point Light Buoy DC11	Seasonal	Green	0.3m Spar-Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	12						
390.1310	DC13	49-23-34.853	54-16-54.614	Carmanville Light Buoy DC13	Seasonal	Green	0.3m Spar-Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	20						
389.7100	DC3	49-26-13.854	54-15-4.597	Wabby Rock Light Buoy DC3	Seasonal	Green	0.3m Spar-Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	10						
390.1200	DC8	49-24-31.853	54-16-37.619	Carmanville Harbour Light Buoy DC8	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	136 kg Serrated anchor	5/8 inches	11						
390.1300	DC9	49-24-26.854	54-16-27.619	Paytrick Rock Light Buoy DC9	Seasonal	Green	0.3m Spar-Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	14						
390.1500	DCK	49-24-12.6	54-16-57.48	Kim's Shoal Light Buoy DCK	Seasonal	Yellow	0.3m Spar-Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	6						
387.9100	DK2	49-26-33.34	54-21-21.11	Bloody Arm Point Light Buoy DK2	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	136 kg Serrated anchor	5/8 inches	16						
387.9200	DK3	49-25-59	54-21-20	Frederickton Harbour Light Buoy DK3	Seasonal	Green	0.3m Spar-Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	14						
387.0000	DK6	49-25-52.84	54-21-13.11	Frederickton Outer Light Buoy DK6	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	136 kg Serrated anchor	5/8 inches	7						
387.1000	DK8	49-25-48.84	54-21-14.61	Frederickton Middle Light Buoy DK8	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	136 kg Serrated anchor	5/8 inches	7						
387.1200	DK9	49-25-45.34	54-21-19.11	Frederickton Inner Light Buoy DK9	Seasonal	Green	0.3m Spar-Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	4						
388.1000	DN2	49-25-1.84	54-18-38.61	Noggin Cove Light Buoy DN2	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	136 kg Serrated anchor	5/8 inches	16						
Total																

### Catalina/ Melrose

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
450.3000	TM3	48-28-44.04	53-4-4.44	Harbour Rock Light Buoy TM3	Seasonal	Green	0.3m Spar-Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	14						
460.2000	TC14	48-30-58.6	53-4-22.2	Catalina Harbour Basin North Light Buoy TC14	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	136 kg Serrated anchor	5/8 inches	8						
450.1000	TM1	48-28-26.34	53-3-32.76	Shag Rock Light Buoy TM1	Seasonal	Green	0.3m Spar-Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	14						
450.2000	TM2	48-28-43.2	53-3-58.08	Bill's Shoal Light Buoy TM2	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	136 kg Serrated anchor	5/8 inches	10						
Total																



### Chance Cove/ Bellevue

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
467.2090	TB5	47-40-47.28	53-49-40.2	Chance Cove Rock Light Buoy TB5	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	6						
467.1600	TG5	47-38-15.4	53-44-27.9	Bellevue Inner Light Buoy TG5	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	3						
467.1500	TG3	47-38-15	53-44-42.6	Bellevue Outer Light Buoy TG3	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	136 kg Serrated anchor	1/2 inches	3						
467.1700	TG6	47-38-20.4	53-44-48	Bellevue Inner Light Buoy TG6	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	136 kg Serrated anchor	5/8 inches	3						
467.2500	TB3	47-40-48.7	53-49-10.8	Black Cove Rock Light Buoy TB3	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	10						
467.2600	TB2	47-40-54.48	53-49-17.22	Carney's Point Light Buoy TB2	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	136 kg Serrated anchor	5/8 inches	18						
467.1400	TG1	47-38-25.32	53-44-46.8	Tobin' Rock Light Buoy TG1	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	6						
Total																

### Change Islands

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
344.4000	DWG3	49-40-35.7	54-23-23.04	Skinnners Rock Light Buoy DWG3	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	13						
344.4100	DWG5	49-40-31.56	54-23-34.98	Skinnners Rock Light Buoy DWG5	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	12						
344.4200	DWG7	49-40-23.1	54-24-5.94	Old Tim Light Buoy DWG7	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	6						
345.4100	DWG2	49-40-37.64	54-23-21.22	White Ground Shoal Light Buoy DWG2	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	136 kg Serrated anchor	5/8 inches	16						
372.2100	DXY3	49-40-.84	54-25-5.11	Fox Head Light Buoy DXY3	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	19						
Total																

# Fogo Island

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
365.2200	DFE	49-43-43.8	54-15-42.6	Eastern Tickle Light Buoy DFE	Seasonal	Black-Yellow-Black	0.3m Spar-Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	10						
365.2100	DF2	49-43-40.56	54-16-2.4	Simms Island Light Buoy DF2	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	136 kg Serrated anchor	5/8 inches	7						
383.5600	DJ12	49-43-45.1	54-9-59	Joe Batt's Arm Outer Light Buoy DJ12	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	136 kg Serrated anchor	5/8 inches	7						
383.5510	DJ13	49-43-45.6	54-9-58	Joe Batt's Arm Outer Light Buoy DJ13	Seasonal	Green	0.3m Spar-Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	8						
383.5520	DJ14	49-43-40.7	54-9-59.3	Joe Batt's Arm Inner Light Buoy DJ14	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	136 kg Serrated anchor	5/8 inches	6						
383.5530	DJ15	49-43-38.2	54-9-59.2	Joe Batt's Arm Inner Light Buoy DJ15	Seasonal	Green	0.3m Spar-Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	6						
365.3000	DF3	49-43-37	54-16-17.52	Pillys Rock Light Buoy DF3	Seasonal	Green	0.3m Spar-Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	12						
365.5000	DF4	49-43-25	54-16-22.56	Harbour Rock Light Buoy DF4	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	136 kg Serrated anchor	5/8 inches	10						
383.8000	DJ2	49-43-56.3	54-9-55.9	Pomeroy Rock Light Buoy DJ2	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	136 kg Serrated anchor	5/8 inches	10						
372.2000	DG2	49-34-29.34	54-16-29.511	Stag Harbour Light Buoy DG2	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	136 kg Serrated anchor	5/8 inches	6						
365.5080	DF4/2	49-43-8.46	54-16-27.42	Fogo Harbour Light Buoy DF4/2	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	136 kg Serrated anchor	5/8 inches	9						
383.8200	DJ4	49-43-51.1	54-9-43.6	Foots Rock Light Buoy DJ4	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	136 kg Serrated anchor	5/8 inches	10						
365.5090	DF5/1	49-43-9.36	54-16-24.78	Fogo Harbour Light Buoy DF5/1	Seasonal	Green	0.3m Spar-Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	9						
365.0600	DF5/3	49-43-4.92	54-16-21.18	Fogo Harbour Light Buoy DF5/3	Seasonal	Green	0.3m Spar-Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	9						
383.5500	DJ10	49-43-50.2	54-9-34.7	Baker Rock Light Buoy DJ10	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	136 kg Serrated anchor	5/8 inches	6						
383.8400	DJ3	49-44-2.5	54-10-4.8	Duck Island Point Light Buoy DJ3	Seasonal	Green	0.3m Spar-Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	10						
383.8100	DJ5	49-43-52.4	54-9-42.4	Foots Rock Sandbar Light Buoy DJ5	Seasonal	Green	0.3m Spar-Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	10						
378.9000	DS2	49-36-41.4	54-11-1.2	Pennys Rock Light Buoy (Seldom) DS2	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	136 kg Serrated anchor	5/8 inches	7						
394.1000	DTL1	49-42-30.2	54-3-37	Tilting Harbour Light Buoy DTL1	Seasonal	Green	0.3m Spar-Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	5						
394.2000	DTL2	49-42-27.7	54-3-38.6	Tilting Harbour Light Buoy DTL2	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	136 kg Serrated anchor	5/8 inches	2						
394.3000	DTL3	49-42-24.6	54-3-40.3	Tilting Harbour Light Buoy DTL3	Seasonal	Green	0.3m Spar-Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	2						
394.3100	DTL4	49-42-23.5	54-3-43.4	Tilting Harbour Light Buoy DTL4	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	136 kg Serrated anchor	5/8 inches	2						
367.5100	DV3	49-42-25.5	54-17-47.64	Shag Island Light Buoy DV3	Seasonal	Green	0.3m Spar-Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	18						

367.5000	DV5	49-42-28.02	54-17-29.7	Seal Cove Light Buoy DV5	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	14							
372.6300	DX5	49-33-43.38	54-16-16.458	Stag Harbour Light Buoy DX5	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	10							
372.6200	DX6	49-33-39.84	54-16-38.59	Stag Harbour Run Light Buoy DX6	Seasonal	Red	0.3m Spar Conical Plastic (ORT)	272 kg Serrated anchor	5/8 inches	11							
												Total					

### Foxtrap

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024	
498.5000	CCV	47-33-2	53-0-9	Chimney Cove East Cardinal Light Buoy CCV	Seasonal	Black-Yellow-Black	0.3m Spar Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	13							
498.0900	CL	47-31-14.6	52-57-52.6	Long Pond Harbour Cautionary Light Buoy CL	Seasonal	Yellow	0.3m Spar Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	4							
497.5000	CL14	47-31-10.2	52-58-28.5	Long Pond Yacht Channel Light Buoy CL14	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	136 kg Serrated anchor	5/8 inches	5							
498.0100	CL15	47-31-10.7	52-58-29	Long Pond Channel Light Buoy CL15	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	5							
498.0400	CL19	47-31-15.2	52-58-20.8	Long Pond Channel Light Buoy CL19	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	5							
496.9000	CN3	47-30-58.98	52-58-34.2	Long Pond Harbour Turning Light Buoy CN3	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	9							
498.0500	CL20	47-31-14.94	52-58-19.2	Long Pond Yacht Channel Light Buoy CL20	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	136 kg Serrated anchor	5/8 inches	5							
498.0600	CL23	47-31-18.36	52-58-14.7	Long Pond Yacht Channel Light Buoy CL23	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	5							
496.8000	CN1	47-31-2.4	52-58-33.3	Long Pond Harbour Turning Light Buoy CN1	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	9							
498.1600	CW3	47-33-11	52-55-20	Topsail Head Light Buoy CW3	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	18							
497.1100	CW5	47-32-25	52-57-12	Manuels River Light Buoy CW5	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	13							
491.5700	CW9	47-30-30	53-1-48	Kelligrews Point Light Buoy CW9	Seasonal	Green	0.3m Spar Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	23							
													Total				

## Harbour Grace

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
482.5000	CG7	47-40-27.47	53-14-29.91	Harbour Grace Light Buoy CG7	Seasonal	Green	0.3m Spar-Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	13						
482.7080	CG9	47-40-25.5	53-14-26.04	Harbour Grace Inner Light Buoy CG9	Seasonal	Green	0.3m Spar-Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	9						
Total																

## Ladle Cove

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
393.5000	JA1	49-28-34.86	54-3-1.02	Ladle Cove Outer Light Buoy JA1	Seasonal	Green	0.3m Spar-Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	8		2011.06.26				
393.6000	JA2	49-28-29.58	54-3-10.2	Ladle Cove Inner Light Buoy JA2	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	136 kg Serrated anchor	5/8 inches	8						
Total																

## Little Burnt Bay

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
352.9700	DSP2	49-21-14.22	55-1-44.76	Shoal Tickle	Seasonal	Red	0.3m Spar-Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	0	Seasonal - yearly					
347.4000	DBE2	49-27-49.22	55-1-41.7	Swan Island Rock Light Buoy DBE2	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	136 kg Serrated anchor	5/8 inches	9						
347.3000	DBE3	49-28-52.14	55-1-12.42	Long Island Rocks Light Buoy DBE3	Seasonal	Green	0.3m Spar-Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	12						
348.2000	DBE5	49-24-18.36	55-8-16.02	Upper Black Island Rocks Light Buoy DBE5	Seasonal	Green	0.3m Spar-Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	11						
347.3700	DBE3/1	49-21-27.1	55-4-39.4	Little Burnt Bay Light Buoy DBE3/1	Seasonal	Green	0.3m Spar-Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	9						
352.6000	DBE4	49-21-24.84	55-4-42.66	Little Burnt Bay Shoal Light Buoy DBE4	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	136 kg Serrated anchor	5/8 inches	4						
361.0300	DE6	49-31-14.34	55-4-3.42	Exploits Inner Light Buoy DE6	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	136 kg Serrated anchor	5/8 inches	8						
361.0400	DE7	49-31-4.8	55-4-6	Exploits Inner Light Buoy DE7	Seasonal	Green	0.3m Spar-Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	10						
361.0100	DE4	49-30-58.2	55-4-4.8	Exploits Outer Light Buoy DE4	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	136 kg Serrated anchor	5/8 inches	6						
361.0200	DE5	49-30-55.2	55-4-3	Exploits Outer Light Buoy DE5	Seasonal	Green	0.3m Spar-Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	7						





## Musgrave Harbour

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
399.1000	JM3	49-27-32.52	53-57-5.76	Musgrave Harbour Light Buoy JM3	Seasonal	Green	0.3m Spar-Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	11						
399.1200	JM5	49-27-30.96	53-57-28.02	Musgrave Harbour Light Buoy JM5	Seasonal	Green	0.3m Spar-Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	6						
399.1250	JM3/1	49-27-30.96	53-57-16.26	Musgrave Harbour Light Buoy JM3/1	Seasonal	Green	0.3m Spar-Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	8						
399.1260	JM4/2	49-27-36.66	53-57-10.02	Musgrave Harbour Light Buoy JM4/2	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	136 kg Serrated anchor	5/8 inches	13						
399.4100	JM1	49-27-44.58	53-56-55.44	Little Horse Stone Light Buoy JM1	Seasonal	Green	0.3m Spar-Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	10						
400.0000	JM2	49-27-46.74	53-57-2.7	Musgrave Harbour Light Buoy JM2	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	136 kg Serrated anchor	5/8 inches	10						
399.1270	JM3/3	49-27-30.18	53-57-21.72	Walter's Shoal Light Buoy JM3/3	Seasonal	Green	0.3m Spar-Can-Plastic (ORT)	136 kg Serrated anchor	3/4 inches	7						
Total																

## New Harbour

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
466.9100	TN2	47-35-39	53-33-17.4	New Harbour (Outer) Light Buoy TN2	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	136 kg Serrated anchor	5/8 inches	9						
466.9200	TN4	47-35-29.94	53-33-12.9	New Harbour (Middle) Light Buoy TN4	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	136 kg Serrated anchor	5/8 inches	8						
466.9300	TN5	47-35-21.48	53-33-5.1	New Harbour (Inner) Light Buoy TN5	Seasonal	Green	0.3m Spar-Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	8						
Total																

## Old Perlican

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024
470.7300	TP2	48-5-22.0998	53-0-51.12	Old Perlican Outer Light Buoy TP2	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	272 kg Serrated anchor	5/8 inches	8						
470.7400	TP3	48-5-21	53-0-48	Old Perlican Outer Light Buoy TP3	Seasonal	Green	0.3m Spar-Can-Plastic (ORT)	272 kg Serrated anchor	5/8 inches	8						
470.7100	TP4	48-5-18.4	53-0-48.3	Old Perlican Inner Light Buoy TP4	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	272 kg Serrated anchor	5/8 inches	8						
470.7200	TP5	48-5-20.058	53-0-48.024	Old Perlican Inner Light Buoy TP5	Seasonal	Green	0.3m Spar-Can-Plastic (ORT)	272 kg Serrated anchor	5/8 inches	8						

470.5100	TP7	48-5-15.66	53-0-30.84	Old Perican Inner Light Buoy TP7	Seasonal	Green	0.3m Spar-Can-Plastic (ORT)	272 kg Serrated anchor	5/8 inches	5							
470.5500	TP8	48-5-10.32	53-0-36.24	Old Perican Inner Harbour Light Buoy TP8	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	272 kg Serrated anchor	5/8 inches	7							
470.5300	TP9	48-5-16.74	53-0-27.54	Old Perican Inner Harbour Light Buoy TP9	Seasonal	Green	0.3m Spar-Can-Plastic (ORT)	272 kg Serrated anchor	5/8 inches	5							
470.5400	TP11	48-5-17.82	53-0-25.86	Old Perican Inner Light Buoy	Seasonal	Green	0.3m Spar-Can-Plastic (ORT)	175 kg Serrated anchor	5/8 inches	0	Seasonal						
Total																	

## Twillingate

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024	
358.1700	D1	49-40-54	54-44-6	Pauls Cap Light Buoy D1	Seasonal	Green	0.3m Spar-Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	21							
358.1600	D2	49-41-1.5	54-44-8	9 Feet Rock Light Buoy D2	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	136 kg Serrated anchor	5/8 inches	34							
358.1610	D3	49-40-49.2	54-44-40.2	Rodger Light Buoy D3	Seasonal	Green	0.3m Spar-Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	11							
358.1500	D4	49-40-52	54-44-54	Roses Head Light Buoy D4	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	136 kg Serrated anchor	5/8 inches	13							
358.1590	D5	49-40-45.798	54-45-4.398	Burnt Island Channel Light Buoy D5	Seasonal	Green	0.3m Spar-Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	17							
358.1400	D6	49-40-47	54-45-15	Little Red Rock Light Buoy D6	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	136 kg Serrated anchor	5/8 inches	16							
358.1930	DT5	49-39-12	54-46-5.4	Twillingate (Young Point) Light Buoy DT5	Seasonal	Green	0.3m Spar-Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	8							
358.1200	D7	49-40-40.5	54-45-36	Burnt Island Channel Light Buoy D7	Seasonal	Green	0.3m Spar-Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	17							
360.1000	DPU1	49-36-46.8	54-42-7.2	Harbour Rock Light Buoy DPU1	Seasonal	Green	0.3m Spar-Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	9							
358.6000	DT12	49-38-58.8	54-45-58.8	Twillingate Light Buoy DT12	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	136 kg Serrated anchor	5/8 inches	8							
358.3000	DT8	49-39-5.4	54-46-6.6	Twillingate Light Buoy DT8	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	136 kg Serrated anchor	5/8 inches	8							
358.3900	DT9	49-39-6	54-46-6	Twillingate Light Buoy DT9	Seasonal	Green	0.3m Spar-Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	8							
361.2000	DUR3	49-40-4	54-44-31	Durrell Outer Harbour Light Buoy DUR3	Seasonal	Green	0.3m Spar-Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	8							
361.3000	DUR4	49-40-3.8	54-44-33	Durrell Inner Harbour Light Buoy DUR4	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	136 kg Serrated anchor	5/8 inches	6							
361.3300	DUR6	49-40-1	54-44-39	Durrell Inner Harbour Light Buoy DUR6	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	136 kg Serrated anchor	5/8 inches	7							
376.2000	DCB2	49-37-11.22	54-33-54.66	Cobbs Arm Light Buoy DCB2	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	136 kg Serrated anchor	5/8 inches	9							
360.2000	DPU2	49-36-48.6	54-42-1.8	Shiphouse Rock Light Buoy DPU2	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	136 kg Serrated anchor	5/8 inches	8							

358.4000	DT10	49-39-1.2	54-46-3	Twillingate Light Buoy DT10	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	136 kg Serrated anchor	5/8 inches	8							
376.1000	DCB1	49-37-13.8	54-33-48	Cobbs Arm Light Buoy DCB1	Seasonal	Green	0.3m Spar-Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	9							
358.1910	DT3	49-39-16.8	54-46-4.2	Twillingate Light Buoy DT3	Seasonal	Green	0.3m Spar-Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	11							
358.2000	DT6	49-39-10.2	54-46-7.2	Twillingate (Young Point) Light Buoy DT6	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	136 kg Serrated anchor	5/8 inches	8							
361.1000	DUR1	49-40-8.5	54-44-13	Primmer Rock Light Buoy DUR1	Seasonal	Green	0.3m Spar-Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	14							
358.1000	DT2	49-39-17.4	54-46-7.8	Twillingate Harbour Light Buoy DT2	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	136 kg Serrated anchor	5/8 inches	11							
361.3200	DUR5	49-39-59.7	54-44-38.46	Durrell Inner Harbour Light Buoy DUR5	Seasonal	Green	0.3m Spar-Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	7							
358.1300	D8	49-40-45	54-45-43.2	Hackett Cove Head Light Buoy D8	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	136 kg Serrated anchor	5/8 inches	12							
358.1100	D9	49-40-27.54	54-45-59.52	White Ground Light Buoy D9	Seasonal	Green	0.3m Spar-Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	32							
375.1000	DPA2	49-38-56	54-34-0	Pikes Arm #1 Light Buoy DPA2	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	136 kg Serrated anchor	5/8 inches	9							
375.4300	DPA3	49-38-56	54-34-28	Pikes Arm #4 Light Buoy DPA3	Seasonal	Green	0.3m Spar-Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	7							
375.3400	DPA4	49-38-55	54-34-22	Pikes Arm #3 Light Buoy DPA4	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	136 kg Serrated anchor	5/8 inches	7							
375.7000	DPA8	49-38-39	54-34-48	Pikes Arm #7 Light Buoy DPA8	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	136 kg Serrated anchor	5/8 inches	7							
375.2000	DPA1	49-38-54	54-34-12	Pikes Arm #2 Light Buoy DPA1	Seasonal	Green	0.3m Spar-Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	8							
375.6000	DPA5	49-38-51	54-34-41	Pikes Arm #6 Light Buoy DPA5	Seasonal	Green	0.3m Spar-Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	6							
375.5000	DPA6	49-38-56	54-34-36	Pikes Arm #5 Light Buoy DPA6	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	136 kg Serrated anchor	5/8 inches	7							
375.8000	DPA7	49-38-34	54-34-53	Pikes Arm #8 Light Buoy DPA7	Seasonal	Green	0.3m Spar-Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	5							
												Total					

### Winterton

LLNO	Aid ID	Latitude	Longitude	Aid Name	Service	Colour	Aid Type	Anchor Wt	Mooring Size	Mooring Length	Mooring Cycle	Mooring Change Date	Initial Contract Period Year 1 From Contract Award to June 30, 2021	Initial Contract Period Year 2 From July 1, 2021 to June 30, 2022	Option year 1 From July 1, 2022 to June 30, 2023	Option year 2 From July 1, 2023 to June 30, 2024	
469.2100	TW1	47-57-45	53-20-6	Northern Point Rock Light Buoy TW1	Seasonal	Green	0.3m Spar-Can-Plastic (ORT)	136 kg Serrated anchor	5/8 inches	15							
469.2200	TW2	47-57-23	53-19-59	Winterton Shoal Light Buoy TW2	Seasonal	Red	0.3m Spar-Conical Plastic (ORT)	136 kg Serrated anchor	5/8 inches	13							
													Total				