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SURVEY NOTES

E 737 600

SURVEY PARTY CHIEF DARRYL GREEN I*I Public Works and ~ Travaux Publics et
SURVEY VESSFEL SCOTIA SURVEYOR gg\r/]z:jnoment Services gggv(ilzzs gouvernementaux
SURVEY DATE(S) JULY 18, 2019

SOUNDER TYPE: ROSS SWEEP SYSTEM
SOUNDER SETTING  INST VEL. OF SOUND 1515 m/s
DEPTH GATE USED N/A FRE. OF TRANS. 190-210 kHZ

POSITIONING SYSTEM USED  TRIMBLE 5700
LAND SURVEY POSITION BY TRIMBLE 5700

RAW DATA FILE(S): PKY199MX.ZIP
CAD DRAWING FILE(S): PKY199A.DWG
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GRID NORTH
UNIVERSAL TRANSVERSE MERCATOR

TIDAL REDUCTION SCHEME  PWC TBM1 ELEV. 6.11m ABOVE C.D. REF. TO
CHS BM 7-1985, 6.385m ABOVE C.D.

N.A.D. 83 ZONE 19

- OFFICE PROCESSOR  ELIZABETH VAN NULAND
~LRopge, DATE OF PROCESSING JULY 31, 2019

Ling
—— - MODE OF PLOTTING AVERAGE DEPTHS
~— MATRIX CELL WIDTH X LENGTH 1.2m X 3.0m

\
=~ CONTROL POINTS: UTM NAD83 ZONE 19
~— Pt. NAME EASTING NORTHING CD ELEV DESCRIPTION

T~ PWC #1 737455.00 4843251.61 5.82m PWC CONTROL (DRILLED HOLE IN CONCRETE DECK)
=~ ~— PWC #2 737361.39  4843287.95 5.88m PWC CONTROL (RAILROAD SPIKE IN PAVED DECK)
~ PWC #3 737294.13  4843249.70 5.25m PWC CONTROL (NAIL IN WOODEN DECK)
—~ TBM#1 737431.32  4843199.14 6.11m PWC CONTROL (TOP OF GUARD)
~— TBM#2 737436.77  4843253.73  6.17m PWC CONTROL (TOP OF GUARD)

T ~— TBM#3 737379.45  4843275.85 6.11m PWC CONTROL (TOP OF GUARD)
OUTLINE OF EXISTING CONTAINMENT BERM. -~ TBM#4 737295.42  4843249.31  5.35m PWC CONTROL (TOP OF GUARD)

ALL DREDGED MATERIAL TO BE PLACED
ON SITE IN THIS CONTAINMENT CELL, TBM#5 737385.94 4843166.54 6.17m PWC CONTROL (TOP OF GUARD)
SEE SHEET 3. 7-1985 N/A N/A 6.385m CHS BM
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GENERAL NOTES

/ 1. ELEVATIONS REFER TO BENCHMARK —BM7& CHS 1985
/ WHERE INDICATED ON PLAN. THE ELEVATION OF THE BENCHMARK
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WILL BE ESTABLISHED WITH SURVEY PRIOR TO THE START OF WORK.

x X

2. GRID NORTH REFERS TO UNIVERSAL TRANSVERSE MERCATOR PROJECTION
COORDINATES, NORTH AMERICAN DATUM 1983, ZONE 19.
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WHICH THE TIDE WILL SELDOM FALL. THE CANADIAN HYDROGRAPHIC
SERVICE HAS ADOPTED THE PLANE OF LOWEST NORMAL TIDE (L.N.T.)
g / AS CHART DATUM. AS THE RISE, FALL AND RANGE OF TIDES VARIES
' / DAILY, THE CANADIAN TIDE AND CURRENT TABLES, AS ISSUED BY
THE CANADIAN HYDROGRAPHIC SERVICE, SHOULD BE CONSULTED FOR
TIDAL PREDICTIONS AND OTHER TIDAL INFORMATION RELATING TO WORK.

4. ALL DIMENSIONS SHOWN ARE IN MILLIMETRES AND ELEVATIONS ARE IN METRES.
DO NOT SCALE FROM DRAWINGS, FIGURED DIMENSIONS ARE TO BE FOLLOWED.

/ 3. CHART DATUM IS, BY INTERNATIONAL AGREEMENT, A PLANE BELOW
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5. THE CONTRACTOR SHALL BE HELD TO HAVE VISITED THE SITE AND TO
HAVE BECOME FAMILIAR WITH THE EXISTING CONDITIONS PRIOR TO
COMMENCING WORK. IT IS THE RESPONSIBILITY OF THE CONTRACTOR
TO INFORM THE ENGINEER IN WRITING OF ANY DISCREPANCIES
BETWEEN EXISTING CONDITIONS AND THE PLAN BEFORE COMMENCING WORK.
IT IS ALSO THE CONTRACTOR’S RESPONSIBILITY TO ASSESS THE SITE
o FOR SAFETY HAZARDS AND TO SUBMIT A SAFETY PLAN AND HAZARD
ASSESSMENT PRIOR TO MOBILIZATION TO THE SITE.
—-N 4 843 300 —|— —|— 6. DREDGE SIDE SLOPES AT 1 VERTICAL TO 1.5 HORIZONTAL.
7. NO DREDGING TO BE CARRIED OUT WITHIN 3.0 METRES OF ANY STRUCTURE OR BREAKWATER.

8. IT IS THE CONTRACTOR’S RESPONSIBILITY TO ENSURE THAT NO
UNDERMINING OF EXISTING STRUCTURES OCCURS DURING DREDGING.

9. SHOULD THE CONTRACT PLAN TO DREDGE FROM ANY WHARF STRUCTURE
IT IS THE CONTRACTORS RESPONSIBILTY TO HAVE A STRUCTURAL
ANALYSIS COMPLETED BY REGISTERED ENGINEERING THE PROVINCE OF
NOVA SCOTIA PRIOR TO LOADING ANY STRUCTURE.
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. 10. DAMAGE TO THE EXISTING HARBOUR INFRASTRUSTURE THAT OCCURS
2 DURING THIS PROJECT IS THE RESPONSIBILITY OF THE CONTRACTOR

TO CORRECT.
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£n 11. ALL DREDGE MATERIAL WILL BE DISPOSED ON SITE AT THE ON SITE
h CONTAINMENT DISPOSAL CELL.
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