



## AMENDMENT 001

The objective of Amendment 001 is to bring the following changes/additions to the Request for Proposals (RFP):

- A. Amendments
  - B. Questions and Answers 1
- 

### **A. RFP Amendments**

The closing date was changed from July 20, 2020 to July 27, 2020.

### **B. Questions and Answers**

#### **Question #1**

Your schedule on the revised RFP seems to indicate that you expect delivery of the project during Q4, which assume that you will be able to make a relatively quick turn around on decision (given the RFP is due by July-end). We wanted to check - does this mean you expect the bulk of the work to be done in August-September (i.e. Q3) or October-November (i.e. Q4)?

#### **RESPONSE:**

The bulk of the analysis/work should be completed within 14-weeks of the contract being awarded: October-November (i.e. Q4).

***ALL OTHER TERMS AND CONDITIONS REMAIN UNCHANGED***