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FRDC, B1

Fredericton, NB

Project Number: R.106443.001 April, 2020

Exist/ Alarm

Point Point Point New Sched. Event Trend

Count Descriptors Point Description Location Type E/N Notify Remarks

1 HB-1_ENB New Boiler HB-1 Enable/Disable Room 194B BO N  Wire to New Boiler HB-1

2 HB-1_AL New Boiler HB-1 Alarm Contact Room 194B BI N   Wire to New Boiler HB-1

3 HB-1_MOD New Boiler HB-1 Modulation - Master Control Room 194B AO N  Modulation of Boiler Master Control Sequencer

4 HB-2_ENB New Boiler HB-2 Enable/Disable Room 194B BO N  Wire to New Boiler HB-2

5 HB-2_AL New Boiler HB-2 Alarm Contact Room 194B BI N   Wire to New Boiler HB-2

6 HB-3_ENB New Boiler HB-3 Enable/Disable Room 194B BO N  Wire to New Boiler HB-3

7 HB-3_AL New Boiler HB-3 Alarm Contact Room 194B BI N   Wire to New Boiler HB-3

8 HB-4_ENB New Boiler HB-4 Enable/Disable Room 194B BO N  Wire to New Boiler HB-4

9 HB-4_AL New Boiler HB-4 Alarm Contact Room 194B BI N   Wire to New Boiler HB-4

10 HHWST (Header) Hot Water Supply Temperature Room 194B AI N   Supply and Install New Header Hot Water Return Temperature Sensor

11 HHWRT (Header) Hot Water Return Temperature Room 194B AI N   Supply and Install New Header Hot Water Return Temperature Sensor

12 CV-1 Isolation Control Valve 1 Room 175 AO N  Supply and Install New Isolation Control Valve CV-1

13 CV-2 Isolation Control Valve 2 Room 175 AO N  Supply and Install New Isolation Control Valve CV-2

14 CV-3 Isolation Control Valve 3 Room 194B AO N  Supply and Install New Isolation Control Valve CV-3

15 CV-4 Isolation Control Valve 4 Room 194B AO N  Supply and Install New Isolation Control Valve CV-4

16 HWRT Hot Water Return Temperature @ Pumps 5 & 6 Main Building Mech. Room AI N   Supply and Install New Hot Water Return Temperature Sensor

17 TP_ENB Trap Primer Enable Room 194B BO N  Wire to New Trap Primer

18 CV-H1_MOD Hydronic Unit Heater H-1 Control Valve Modulation Room 194B AO N  Supply and Install Control Valve CV-H1

19 CV-H1_ST Hydronic Unit Heater H-1 Control Valve Status Room 194B AI N   Wire to New Control Valve CV-H1

20 H-1 FAN_SS Hydronic Unit Heater H-1 Fan start/stop Room 194B BO N  Wire to New Hydronic Unit Heater H-1

21 H-1 FAN_ST Hydronic Unit Heater H-1 Fan status Room 194B AI N   Wire to New Hydronic Unit Heater H-1

22 ROOM 194B_TEMP Room 194B Temperature Sensor Room 194B AI N  Supply and Install New Temperature Sensor

- Provide BACnet MS/TP Interface to boiler control panels Provide all graphics and monitoring for all new boilers. 

Coordinate information to be graphically presented with owner.


