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1.1 Related 

Requirements 

.1 Environment Procedures: Section 01 35 43 

- Environmental Procedures. 

1.2 General .1 Carry out work placing maximum emphasis 

on the areas of: 

.1 Waste reduction; 

.2 Diversion of waste from landfill 

and; 

.3 Material Recycling. 

1.3 Waste Management 

Plan 

.1 Prior to commencement of work, prepare 

waste Management Workplan. 

.2 Workplan to include: 

.1 Waste audit. 

.2 Waste reduction practices. 

.3 Material source separation process. 

.4 Procedures for sending recyclables 

to recycling facilities. 

.5 Procedures for sending non-

salvageable items and waste to 

approved waste processing facility 

or landfill site. 

.6 Training and supervising workforce 

on waste management at site. 

.3 Workplan to incorporate waste management 

requirements specified herein and in 

other sections of the Specifications. 

.4 Develop Workplan in collaboration with 

all subcontractors to ensure all waste 

management issues and opportunities are 

addressed. 

.5 Submit copy of Workplan to Departmental 

Representative for review and approval. 

.1 Make revisions to Plan as directed 

by Departmental Representative. 

.6 Implement and manage all aspects of 

Waste Management Workplan for duration 

of work. 

.7 Revise Plan as work progresses 

addressing new opportunities for 

diversion of waste from landfill. 
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1.4 Waste Audit .1 At project start-up, conduct waste audit 

of: 

.1 Site conditions identifying 

salvageable and non-salvageable 

items and waste resulting from 

demolition and removal work. 

.2 Projected waste resulting from 

product packaging and from material 

leftover after installation work. 

.2 Develop written list. Record type, 

composition and quantity of various 

salvageable items and waste anticipated, 

reasons for waste generation and 

operational factors which contribute to 

waste. 

1.5 Waste Reduction .1 Based on waste audit, develop waste 

reduction program. 

.2 Structure program to prioritize actions, 

with waste reduction as first priority, 

followed by salvage and recycling 

effort, then disposal as solid waste. 

.3 Identify materials and equipment to be: 

.1 Protected and turned over to 

Departmental Representative when 

indicated. 

.2 Salvaged for resale by Contractor. 

.3 Sent to recycling facility. 

.4 Sent to waste processing/landfill 

site for their recycling effort 

.5 Disposed of in approved landfill 

site. 

.4 Reduce construction waste during 

installation work. Undertake practices 

which will minimize waste and optimize 

full use of new materials on site, such 

as: 

.1 Use of a central cutting area to 

allow for easy access to off-cuts; 

.2 Use of off-cuts for blocking and 

bridging elsewhere. 
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.3 Use of effective and strategically 

placed facilities on site for 

storage and staging of left-over or 

partially cut materials (such as 

gypsum board, plywood, ceiling 

tiles, insulation etc...) to allow 

for easy incorporation into work 

whenever possible avoiding 

unnecessary waste. 

.5 Develop other strategies and innovative 

procedures to reduce waste such as 

minimizing the extent of packaging used 

for delivery of materials to site etc... 

1.6 Material Source 

Separation Process 

.1 Develop and implement material source 

separation process at commencement of 

work as part of mobilization and waste 

management at site. 

.2 Provide on-site facilities to collect, 

handle and store anticipated quantities 

of reusable, salvageable and recyclable 

materials. 

.1 Use suitable containers for 

individual collection of items 

based on intended purpose. 

.2 Locate to facilitate deposit but 

without hindering daily operations 

of existing building tenants. 

.3 Clearly mark containers and 

stockpiles as to purpose and use. 

.3 Perform demolition and removal of 

existing building components and 

equipment following a systematic 

deconstruction process. 

.1 Separate materials and equipment at 

source, carefully dismantling, 

labelling and stockpiling alike 

items for the following purposes: 

.1 Reinstallation into the work 

where indicated. 

.2 Salvaging reusable items not 

needed in project which 

Contractor may sell to other 

parties. Sale of such items 

not permitted on site. 

.3 Sending as many items as 

possible to locally available 

recycling facility. 
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.4 Segregating remaining waste 

and debris into various 

individual waste categories 

for disposal in a "non-mixed 

state" as recommended by 

waste processing/landfill 

sites. 

.4 Isolate product packaging and delivery 

containers from general waste stream. 

Send to recycling facility or return to 

supplier/manufacturer. 

.5 Send leftover material resulting from 

installation work for recycling whenever 

possible. 

.6 Establish methods whereby hazardous and 

toxic waste materials, and their 

containers, encountered or used in the 

course work are properly isolated, 

stored on site and disposed in 

accordance with applicable laws and 

regulations from authorities having 

jurisdiction. 

.7 Isolate and store existing materials and 

equipment identified for re-

incorporation into the Work. Protect 

against damage. 

1.7 Worker Training 

and Supervision 

.1 Provide adequate training to workforce, 

through meetings and demonstrations, to 

emphasize purpose and worker 

responsibilities in carrying out the 

Waste Management Plan. 

.2 Waste Management Coordinator: designate 

full-time person on site, experienced in 

waste management and having knowledge of 

the purpose and content of Waste 

Management Plan to: 

.1 Oversee and supervise waste 

management during work. 

.2 Provide instructions and directions 

to all workers and subcontractors 

on waste reduction, source 

separation and disposal practices. 

.3 Post a copy of Plan in a prominent 

location on site for review by workers. 
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1.8 Certification of 

Material Diversion 

.1 Submit to Departmental Representative, 

copies of certified weigh bills from 

authorized waste processing sites and 

sale receipts from recycling/reuse 

facilities confirming receipt of 

building materials and quantity of waste 

diverted from landfill. 

.2 Submit data at pre-determined project 

milestones as determined by Departmental 

Representative. 

.3 Compare actual quantities diverted from 

landfill with projections made during 

waste audit. 

1.9 Disposal 

Requirements 

.1 Burying or burning of rubbish and waste 

materials is prohibited. 

.2 Disposal of waste, volatile materials, 

mineral spirits, oil, or paint thinner 

into waterways, storm, or sanitary 

sewers is prohibited. 

.3 Dispose of waste only at approved waste 

processing facility or landfill sites 

approved by authority having 

jurisdiction. 

.4 Contact the authority having 

jurisdiction prior to commencement of 

work, to determine what, if any, 

demolition and construction waste 

materials have been banned from disposal 

in landfills and at transfer stations. 

Take appropriate action to isolate such 

banned materials at site of work and 

dispose in strict accordance with 

provincial and municipal regulations. 

.5 Transport waste intended for landfill in 

separated condition, following rules and 

recommendations of Landfill Operator in 

support of their effort to divert, 

recycle and reduce amount of solid waste 

placed in landfill.
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.6 Collect, bundle and transport salvaged 

materials to be recycled in separated 

categories and condition as directed by 

recycling facility. Ship materials only 

to approved recycling facilities. 

.7 Sale of salvaged items by Contractor to 

other parties not permitted on site. 

END OF SECTION 
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