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1.1 Related
Requirements

1.2 General

1.3 Waste Management
Plan

Environment Procedures: Section 01 35 43
- Environmental Procedures.

Carry out work placing maximum emphasis
on the areas of:

.1 Waste reduction;
.2 Diversion of waste from landfill
and;

.3 Material Recycling.

Prior to commencement of work, prepare
waste Management Workplan.

Workplan to include:

.1 Waste audit.

2 Waste reduction practices.

.3 Material source separation process.

4 Procedures for sending recyclables
to recycling facilities.

.5 Procedures for sending non-
salvageable items and waste to
approved waste processing facility
or landfill site.

.6 Training and supervising workforce
on waste management at site.

Workplan to incorporate waste management
requirements specified herein and in
other sections of the Specifications.

Develop Workplan in collaboration with
all subcontractors to ensure all waste
management issues and opportunities are
addressed.

Submit copy of Workplan to Departmental

Representative for review and approval.

.1 Make revisions to Plan as directed
by Departmental Representative.

Implement and manage all aspects of
Waste Management Workplan for duration
of work.

Revise Plan as work progresses
addressing new opportunities for
diversion of waste from landfill.
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1.4 Waste Audit .1 At project start-up, conduct waste audit
of:
.1 Site conditions identifying

salvageable and non-salvageable
items and waste resulting from
demolition and removal work.

.2 Projected waste resulting from
product packaging and from material
leftover after installation work.

.2 Develop written list. Record type,
composition and quantity of wvarious
salvageable items and waste anticipated,
reasons for waste generation and
operational factors which contribute to
waste.

1.5 Waste Reduction .1 Based on waste audit, develop waste

reduction program.

.2 Structure program to prioritize actions,
with waste reduction as first priority,
followed by salvage and recycling
effort, then disposal as solid waste.

.3 Identify materials and equipment to be:
.1 Protected and turned over to
Departmental Representative when
indicated.
.2 Salvaged for resale by Contractor.
.3 Sent to recycling facility.
.4 Sent to waste processing/landfill

site for their recycling effort
.5 Disposed of in approved landfill
site.

.4 Reduce construction waste during
installation work. Undertake practices
which will minimize waste and optimize
full use of new materials on site, such
as:

.1 Use of a central cutting area to
allow for easy access to off-cuts;

.2 Use of off-cuts for blocking and
bridging elsewhere.
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.3 Use of effective and strategically

1.6 Material Source
Separation Process

placed facilities on site for
storage and staging of left-over or
partially cut materials (such as
gypsum board, plywood, ceiling
tiles, insulation etc...) to allow
for easy incorporation into work
whenever possible avoiding
unnecessary waste.

Develop other strategies and innovative
procedures to reduce waste such as

minimizing the extent of packaging used
for delivery of materials to site etc...

Develop and implement material source
separation process at commencement of
work as part of mobilization and waste
management at site.

Provide on-site facilities to collect,

handle and store anticipated quantities

of reusable, salvageable and recyclable
materials.

.1 Use suitable containers for
individual collection of items
based on intended purpose.

.2 Locate to facilitate deposit but
without hindering daily operations
of existing building tenants.

.3 Clearly mark containers and
stockpiles as to purpose and use.

Perform demolition and removal of
existing building components and
equipment following a systematic
deconstruction process.

.1 Separate materials and equipment at
source, carefully dismantling,
labelling and stockpiling alike
items for the following purposes:

.1 Reinstallation into the work
where indicated.
.2 Salvaging reusable items not

needed in project which
Contractor may sell to other
parties. Sale of such items
not permitted on site.

.3 Sending as many items as
possible to locally available
recycling facility.
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.4 Segregating remaining waste

1.7 Worker Training
and Supervision

and debris into various
individual waste categories
for disposal in a "non-mixed
state" as recommended by
waste processing/landfill
sites.

Isolate product packaging and delivery
containers from general waste stream.
Send to recycling facility or return to
supplier/manufacturer.

Send leftover material resulting from
installation work for recycling whenever
possible.

Establish methods whereby hazardous and
toxic waste materials, and their
containers, encountered or used in the
course work are properly isolated,
stored on site and disposed in
accordance with applicable laws and
regulations from authorities having
jurisdiction.

Isolate and store existing materials and
equipment identified for re-
incorporation into the Work. Protect
against damage.

Provide adequate training to workforce,
through meetings and demonstrations, to
emphasize purpose and worker
responsibilities in carrying out the
Waste Management Plan.

Waste Management Coordinator: designate
full-time person on site, experienced in
waste management and having knowledge of
the purpose and content of Waste
Management Plan to:

.1 Oversee and supervise waste
management during work.
.2 Provide instructions and directions

to all workers and subcontractors
on waste reduction, source
separation and disposal practices.

Post a copy of Plan in a prominent
location on site for review by workers.
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1.8 Certification of
Material Diversion

1.9 Disposal
Requirements

Submit to Departmental Representative,
copies of certified weigh bills from
authorized waste processing sites and
sale receipts from recycling/reuse
facilities confirming receipt of
building materials and quantity of waste
diverted from landfill.

Submit data at pre-determined project
milestones as determined by Departmental
Representative.

Compare actual quantities diverted from
landfill with projections made during
waste audit.

Burying or burning of rubbish and waste
materials is prohibited.

Disposal of waste, volatile materials,
mineral spirits, oil, or paint thinner
into waterways, storm, or sanitary
sewers 1is prohibited.

Dispose of waste only at approved waste
processing facility or landfill sites
approved by authority having
jurisdiction.

Contact the authority having
jurisdiction prior to commencement of
work, to determine what, if any,
demolition and construction waste
materials have been banned from disposal
in landfills and at transfer stations.
Take appropriate action to isolate such
banned materials at site of work and
dispose in strict accordance with
provincial and municipal regulations.

Transport waste intended for landfill in
separated condition, following rules and
recommendations of Landfill Operator in
support of their effort to divert,
recycle and reduce amount of solid waste
placed in landfill.
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.6 Collect, bundle and transport salvaged
materials to be recycled in separated
categories and condition as directed by
recycling facility. Ship materials only
to approved recycling facilities.

.7 Sale of salvaged items by Contractor to
other parties not permitted on site.

END OF SECTION
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