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1.1 General .1 Due to nature of this Facility, and

client operations therein, security

regulations pertaining to site will be

in place during the work resulting in
need for:

.1 Control and limit movement of
construction workers at the site
and inside building;

.2 Escort and continuous supervision
of workers by security personnel
within facility;

.3 Workers shall undergo a security
clearance process if they have to
enter building for any length of
time;

.4 Specific rules and regulations as
specified in this section and as
directed by the Departmental
Representative to be stringently

followed.
.2 It is the Contractor's responsibility
to:

.1 Submit necessary documentation
required and obtain security
clearances for all workers;

.2 Become familiar with and abide by
security rules and regulations;

.3 Brief all workers and
subcontractors in respect of the
security regulations and ensure
that they abide by all rules and
directives.

.3 The Departmental Representative will

coordinate a pre-construction meeting

between Contractor, Facility Management

and Security Personnel who will provide

details and directives on control and

movement on site.

.1 Note that building's custodial
responsibilities are currently
being managed by PWGSC.
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.4 Any infraction of site security
regulations on the part of the
Contractor, members of work force or any
Subcontractor in his employ, could
result in:

.1 Financial penalties in the form of
progress payment reduction or
holdback assessments being levied
against the Contractor and;

.2 Demand immediate removal of
offending party from the site.

1.2 Security .1 Security personnel required only when
Personnel Contractor is inside building.
.2 Specific to work performed inside of

building, contractor shall schedule
activities such that one area of the
interior of the building is accessed at
a time, unless otherwise approved by the
Departmental Representative.

.3 Departmental Representative will provide
and pay for services of security
personnel.

1.3 Security Passes .1 Visitor or worker ID Tags are required

for all personnel requiring access
inside the building, beyond the main
public lobby or on site.

.2 ID Tags will be provided by the Facility
Security, issued to Contractor for
distribution to authorized workers which
shall also be placed on the Security
Control List specified below.

.3 All persons while on site, must wear the
ID Tag issued to him regardless of
daytime or nighttime work.

.4 Be responsible to obtain ID Tags before
work commences, including those required
by subcontractors, and continually
control their distribution and use by
workers. Submit request for tags as
early as possible prior to commencement
of work.
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.5 For the duration of this contract,
anyone not in possession of the ID Tag
will not be allowed access on site.

.6 At end of project, return to
Departmental Representative all tags
issued to workers and to subcontractors.
.1 The Departmental Representative

will levy a financial penalty in
the form of a holdback assessment
against the Contract for each pass
not returned regardless of the
reason the pass is not returned.

.7 Immediately report any lost, stolen or
destroyed ID Tags to the Departmental
Representative.

END OF SECTION
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