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ATLANTIC PILOTAGE AUTHORITY 
 
 

HERRING COVE BREAKWATER REPLACEMENT 
 
 

CONTRACT NO. 190248.01 
 
 

ADDENDUM NO. 1 
 

September 9, 2020 

 
 

(To be added to and made part of the Tender Documents) 
The following changes or modifications shall be made to the Tender Documents: 
 
 
TO THE SPECIFICATIONS 
 
SECTION 00 21 13 – INFORMATION TO TENDERERS 
 
Page 1, within subsection 2, delete lines 6, 7, and 8 and replace with the following: 
 
and must be delivered to the following address up until 2:00 p.m., local time, on Thursday, September 17th, 
2020, hereinafter referred to as the Tender Closing.  

 
 
SECTION 01 14 00 – WORK SCHEDULING AND OPERATING RESTRICTIONS 
 
Page 1, add new subsection 1.1.5 as follows: 
 

.5 Contractor will be permitted to use the Herring Cove Old Government Wharf (located at end of 

Herring Cove Wharf Lane) to assist with the breakwater replacement construction, provided: 
.1 Contractor signs a complete and comprehensive indemnity (provided by APA’s counsel), 

agreeing to defend, release, indemnify and save harmless the APA and Consultant, and their 

respective officers, directors and employees, sub-consultants, sub-contractors and agents  from and 

against any and all suits, legal proceedings, claims, demands, damages, liabilities, allegations, losses, 

fines, penalties, costs and expenses,  including legal fees and costs arising out of, and including but 

not limited to third party claims, in connection with or attributable to the Contractor’s  

modifications to, and use of, the Wharf. Such Indemnity shall be in a form acceptable to APA and its 

solicitors as well as the Consultant, in their absolute discretion. 

.2 The Contractor provides documentation (letter, drawings, etc.), signed and stamped by 

professional engineer registered or licensed to practice in Nova Scotia, indicating that they have 

reviewed the existing conditions and that the equipment to be used will not damage the existing 

structures. Should reinforcement of the existing wharf structure be required to support the 

anticipated equipment/materials loads, Contractor will be responsible for all engineering and 
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associated costs to do so. Engineering documents (drawings, etc.) detailing the necessary 

reinforcement must be signed and stamped by a professional engineer registered or licensed to 

practice in Nova Scotia, and approved by the Consultant/Owner prior to commencing reinforcement 

work. 

 

 
TO THE DRAWINGS 
 

DRAWING S01 – EXISTING CONDITIONS AND REMOVALS: 

On Plan revise note to read as follows: 

EXISTING CONCRETE WHARF DECK SECTIONS ARE TO BE REMOVED. PORTIONS OF EXISTING CONCRETE 

MAY BE USED IN CONSTRUCTION OF ARMOURSTONE BREAKWATER (NORTH SIDE ONLY, i.e. COVE SIDE), 

PROVIDED PORTIONS ARE UNCRACKED, AND OF SIMILAR SIZE AND DIMENSIONS OF STONES THEY ARE 

REPLACING (FILTERSTONE OR 2-5 TONNE AMOURSTONE). 
 
 
 
CBCL Limited 
September 9, 2020 


