



**RETURN BIDS TO:
RETOURNER LES SOUMISSIONS A :**

Bid Receiving/Réception des sousmissions
Procurement & Contracting Services
c/o Commissionaires, F Division
6101 Dewdney Ave
Regina, SK S4P 3K7

Fax No. - No de FAX:
(306) 780-5232

**SOLICITATION
AMENDMENT**

**MODIFICATION DE
L'INVITATION**

The referenced document is hereby revised; unless otherwise indicated, all other terms and conditions of the Solicitation remain the same.

Ce document est par la présente révisé; sauf indication contraire, les modalités de l'invitation demeurent les mêmes.

Comments: - Commentaries :

THIS DOCUMENT CONTAINS A SECURITY REQUIREMENT

LE PRÉSENT DOCUMENT COMPORTE UNE EXIGENCE EN MATIÈRE DE SÉCURITÉ

Title – Sujet: Architectural and Engineering Services – New Modular Detachment and Employee Housing, Deschambault, Saskatchewan		Date : 17 September 2020
Solicitation No. – N° de l'invitation M5000-20-4004/A – PW-20-0022826		Amendment No. – N° de la modification 001
Client Reference No. - No. De Référence du Client 202004004		
Solicitation Closes – L'invitation prend fin		
At / à :	2 :00 PM	CST (Central Standard Time) HNC (Heure Normale du Centre)
On / le :	24 September 2020	
Incoterms 2010 "DDP Delivered Duty Paid" See herein — Voir aux présentes	GST – TPS See herein — Voir aux présentes	Duty – Droits See herein — Voir aux présentes
Destination of Goods and Services – Destinations des biens et services See herein — Voir aux présentes		
Instructions See herein — Voir aux présentes		
Address Inquiries to – Adresser toute demande de renseignements à Teresa Hengen, Procurement Officer		
Telephone No. – No. de téléphone 639-625-3449	Facsimile No. – No. de télécopieur 306-780-5232	
Delivery Required – Livraison exigée N/A	Delivery Offered – Livraison proposée N/A	
Vendor/Firm Name, Address and Representative – Raison sociale, adresse et représentant du fournisseur/de l'entrepreneur:		
Telephone No. – No. de téléphone	Facsimile No. – No. de télécopieur	
Name and title of person authorized to sign on behalf of Vendor/Firm (type or print) – Nom et titre de la personne autorisée à signer au nom du fournisseur/de l'entrepreneur (taper ou écrire en caractères d'imprimerie)		
Signature	Date	



This amendment is raised to address the following:

Q1) Regarding Rated Requirement 1: Achievements of Proponents on Projects. Can projects which are currently under construction be used as a reference project?

R1) "It is at the proponent's discretion to what response content is submitted to satisfy each of the rated Criterion Requirements."

Q2) Is it reasonable to expect that the landscape is to remain in a relatively natural state and that the scope of the Landscape Architect will be quite small? If so can the scope of the Landscape Architect be carried out by the Architectural and Civil disciplines?

R2) Refer to Mandatory Requirement 1: Proponent's Consultant Team, section M1.1 which states "If the Proponent proposes to provide multidisciplinary services that might normally be provided by a sub-consultant, this should be indicated here."

All expectations regarding rated requirements for the Achievements of the Consultant Team Key Sub-consultant firms/Specialists on Projects remain the same.

Insert the following:

PD 9 PROJECT SCHEDULE

9.1.1 Deschambault Lake Detachment:

Award of Consultant Contract	November 9, 2020
Present Concept Design Options	December 18, 2020
Finalize Options for Floor Plan	January 20, 2021
Schematic Design Report	February 8, 2021
Design Development Report	March 15, 2021
66 % Contract Documents	May 19, 2021
99% Contract Documents	July 28, 2021
Final Tender Documents	August 18, 2021
Issued Construction Tender	October 2021/November 2021
Award Construction Tender	December 2021
Construction Completion	April 2023
Building Occupancy	May 2023

9.1.2 Deschambault Lake Employee Housing:

Award of Consultant Contract	November 9, 2020
Present Concept Design Options	December 18, 2020
Finalize Options for Floor Plan (if required)	January 20, 2021
60 % Contract Documents	February 22, 2021
Final Tender Documents	April 16, 2021
Issued Construction Tender	October 2021
Award Construction Tender	December 2021
Construction Completion	June 2022
Building Occupancy (RCMP)	March 2023