DISCONNECTY SWITCH FOR “T-2d” BY THIS CONTRACTOR. SEE “NOTE 2A”

oo, SEE "EQUIPMENT SCHEDULE”

DISCONNECY SWITCH FOR “T-2e” BY THIS CONTRACTOR. SEE “NOTE 2A”
DISCONNECK SWITCH FOR “T-2f” BY THIS CONTRACTOR. SEE “NOTE 2A”

T-2e, SEE “EQUIPMENT SCHEDULE”

T-2f, SEE “EQUIPMENT SCHEDULE”

NOTES
2A. THIS CONTRACTOR SHALL RUN NEW TECK CABLING AS INDICATED IN
“EQUIPMENT SCHEDULE” FROM PANELBOARD TO DISCONNECT SWITCH AND FROM
DISCONNECT SWITCH TO UNIT AS REQUIRED. TECK CABLING TO BE HUNG FROM J-HOOKS
THROUGH CEILING SPACE AS REQUIRED. SPACING OF J-HOOKS TO BE MAXIMUM 1300mm,
THIS CONTRACTOR SHALL BE RESPONSIBLE FOR THE REMOVAL OF ALL TEMPORARY
FEEDERS, BREAKERS, DISCONNECT SWITCHES, ETC. AT PROJECT COMPLETION ONCE NEW
BOILERS ARE RUNNING.
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