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GENERAL NOTES:

1.

el

PRIOR TO THE START OF ANY FIELD WORK, THE CONTRACTOR SHALL MAKE THE FOLLOWING
SUBMITTALS TO THE DEPARTMENTAL REPRESENTATIVE FOR REVIEW AND APPROVAL:

— PROJECT SCHEDULE

— HEALTH AND SAFETY PLAN

— ENVIRONMENTAL CONTROL PLAN

— EROSION & SEDIMENT CONTROL PLAN

— TRAFFIC CONTROL PLAN

ALL SITE PLAN DIMENSIONS ARE IN METERS. ALL DETAIL DIMENSIONS ARE IN MILLIMETERS.
TOPOGRAPHIC SURVEY COMPLETED BY PWGSC IN JUNE 2013. SURVEY BASED ON UTM
COORDINATES, ZONE 19 WITH NORTH AMERICAN DATUM NAD8B3. CONTROL AS FOLLOWS:

NAME NORTHING (m) EASTING (m) ELEVATION (m) DESCRIPTION

88G4121 5866157.060 643025.121 547.661 BRASS PL. IN CONC.
88G4122 5865772.051 643614.546 548.327 BRASS PL. IN CONC.
88G4123 5865345.106 643641.708 551.631 BRASS PL. IN CONC.
88G4124 5864887.705 643867.111 550.862 BRASS PL. IN CONC.
88G4125 5864935.451 644067.693 548.795 BRASS PL. IN CONC.

CONTRACTOR SHALL INSTALL TEMPORARY CONSTRUCTION SIGNAGE AND PROVIDE TRAFFIC
CONTROL IN ACCORDANCE WITH THE MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES
(MUTCD) OF CANADA (LATEST EDITION) AND IN ACCORDANCE WITH NEWFOUNDLAND AND
LABRADOR DEPARTMENT OF TRANSPORTATION AND WORKS (NLDTW) TEMPORARY WORKPLACE
TRAFFIC CONTROL REQUIREMENTS. TRAFFIC DISRUPTION SHALL BE KEPT TO A MINIMUM.
TRAFFIC CONTROL PLAN SHALL BE SUBMITTED TO THE DEPARTMENTAL REPRESENTATIVE FOR
APPROVAL.

DO NOT SUBSTITUTE MATERIALS UNLESS PRIOR APPROVAL IS OBTAINED FROM THE
DEPARTMENTAL REPRESENTATIVE.

THE CONTRACTOR SHALL ARRANGE AND PAY FOR ALL TEMPORARY SERVICES SUCH AS
SEWER, WATER, ELECTRICAL OR COMMUNICATIONS AS DEEMED NECESSARY TO COMPLETE
THE WORKS.

DRAWINGS HAVE BEEN COMPILED FROM INFORMATION PROVIDED BY PWGSC. NOT ALL
SERVICES MAY BE SHOWN. THOSE SHOWN MAY NOT BE ACCURATE. CONTRACTOR SHALL
CONFIRM EXISTING SERVICES DURING CONSTRUCTION AND EXERCISE CAUTION DURING
EXCAVATION PROCEDURES. CONTRACTOR SHALL CONTACT APPROPRIATE AUTHORITY FOR
LOCATION OF EXISTING UNDERGROUND UTILITIES. ANY DAMAGES MADE TO EXISTING UTILITIES
SHALL BE REPAIRED AT THE CONTRACTOR'S OWN EXPENSE.

CONTRACTOR SHALL BE RESPONSIBLE FOR SETTING GRADES AND LAYOUT CONTROL. AFTER
CONSTRUCTION IS COMPLETE, ALL SURFACES SHALL HAVE POSITIVE DRAINAGE WITHOUT
PONDING.

CONTRACTOR SHALL CONFIRM ALL CRITICAL ELEVATIONS IN THE FIELD AT THE START OF
CONSTRUCTION.

MAINTAIN MINIMUM DISTURBANCE IN ALL AREAS.

ALL FENCE DEMOLITION AND CONSTRUCTION WASTE SHALL BE DISPOSED OF OFF—SITE AT
LOCATIONS APPROVED BY THE DEPARTMENTAL REPRESENTATIVE.

CONTRACTOR SHALL RESTORE ALL AREAS DISTURBED TO A CONDITION EQUAL TO OR BETTER
THAN EXISTED BEFORE CONSTRUCTION. ALL AREAS DISTURBED OR LEFT EXPOSED TO BE
HYDROSEEDED.

MAINTAIN SITE IN TIDY CONDITION FREE FROM ACCUMULATION OF WASTE PRODUCTS AND
DEBRIS. UPON OBTAINING SUBSTANTIAL PERFORMANCE OF THE WORK, REMOVE SURPLUS
PRODUCTS, TOOLS, MACHINERY, AND EQUIPMENT FROM THE SITE. COMPLETION
REINSTATEMENT AND CLEANUP IS REQUIRED FOR TOTAL PERFORMANCE OF THE WORK.
CONTRACTOR SHALL PROVIDE A RECORD INFORMATION PACKAGE CONSISTING OF REDLINE
DRAWING MARK—UPS AND A FINAL SURVEY. FINAL SURVEY SHALL BE COMPLETED BY
CONSTRUCTION SURVEYORS AT THE CONTRACTORS OWN EXPENSE AND SHALL INCLUDE
LOCATES OF ALL ABOVE GRADE INFRASTRUCTURE CONSTRUCTED. SUBMITTAL OF THE FINAL
SURVEY SHALL INCLUDE AN AUTOCAD FILE AND RAW POINTS DATA.

EROSION AND SEDIMENT CONTROL NOTES:

10.
1.
12.
13.

14.

CONTRACTOR SHALL CARRY OUT ENVIRONMENTAL PROTECTION METHODS IN ACCORDANCE
WITH ANY NL DEPARTMENT OF MUNICIPAL AFFAIRS AND ENVIRONMENT REQUIREMENTS.
CONTRACTOR SHALL SUBMIT ITS OWN SEDIMENT AND EROSION CONTROL PLAN TO
DEPARTMENTAL REPRESENTATIVE FOR REVIEW AND APPROVAL PRIOR TO STARTING ANY
WORKS. CONTRACTOR SHALL PROVIDE A MARK—UP OF THE SITE PLAN THAT INDICATES THE
METHODS PROPOSED AND DEVICES TO BE INSTALLED. PROTECTION METHODS SHALL BE
COORDINATED WITH THE PROJECT SCHEDULE AND BE MAINTAINED DURING THE
CONSTRUCTION PERIOD UNTIL ALL GROUND IS STABILIZED. THE PLAN SHALL BE
CONTINUALLY UPDATED AS SITE CONDITIONS DICTATE.

CONTRACTOR TO ENSURE COPIES OF ALL PERTINENT APPROVALS AND PERMITS ARE HELD
ON—SITE. THIS SHALL INCLUDE THE CONTRACTOR'S OWN ENVIRONMENTAL CONTROL PLAN
AND ANY SUBSEQUENT REVISIONS.

THE CONTRACTOR SHALL INCORPORATE A ROUTINE END—OF-DAY CHECK TO ENSURE THE
INTEGRITY OF PROTECTION MEASURES USED.

MAINTAIN EROSION AND SEDIMENT CONTROL MEASURES FROM THE TIME OF INSTALLATION
UNTIL AFTER ALL AREAS DRAINING TOWARDS THEM HAVE BEEN STABILIZED. CONTRACTOR
SHALL REMOVE CONTROL ONLY AFTER ALL SURFACES HAVE BEEN ESTABLISHED.
CONTRACTOR SHALL MONITOR METEOROLOGICAL CONDITIONS AND FORECAST AS A
PROACTIVE MEANS TO MINIMIZE THE POTENTIAL FOR EROSION.

INSPECT SEDIMENT AND EROSION CONTROL MEASURES ON A DAILY BASIS AND BEFORE
AND AFTER HEAVY PRECIPITATION AND REPAIR AS NECESSARY.

INSTALL SILT FENCES, CUT OFF DITCHES, GEOTEXTILES, STRAW HAY MULCH OR OTHER
PROTECTION METHODS AS REQUIRED BY THE SITE CONDITIONS TO PREVENT SEDIMENT
FROM ENTERING WATERCOURSES AND SEWERS.

MAINTAIN A STOCKPILE OF APPROPRIATE EROSION CONTROL AND ENVIRONMENTAL
PROTECTION MATERIALS ON SITE AT ALL TIMES.

CONTRACTOR SHALL PERFORM WORK TO MINIMIZE DISTURBANCE TO SURROUNDING
PROPERTIES AND MINIMIZE EXPOSED OPEN GROUND.

STABILIZE ALL EXPOSED SLOPES AND OTHER AREAS NOT SUBJECT TO REWORKING AS
SOON AS FINISHED GRADES ARE ESTABLISHED.

REMOVE SILT ACCUMULATIONS AT SILT FENCES AND OTHER PROTECTION DEVICES BY
CAREFUL HAND EXCAVATION.

WHEN DE—WATERING OF THE CONSTRUCTION AREA IS REQUIRED, ONLY CLEAN WATER MAY
BE DISCHARGED FROM THE SITE. DE—WATERING OF EXCAVATIONS SHALL BE DIRECTED
THROUGH GRAVEL BERMS, FILTER BAGS OR UNDISTURBED VEGETATION.

DO NOT PUMP, DRAIN OR PERMIT WATER CONTAINING SUSPENDED MATERIALS TO ENTER
INTO WATERWAYS OR SEWERS.

SAFETY NOTES:

1.

THE DEPARTMENTAL REPRESENTATIVE WILL NOT BE RESPONSIBLE FOR AND WILL NOT HAVE
CONTROL OF CONSTRUCTION MEANS, METHODS, TECHNIQUES, SEQUENCES OR PROCEDURES
OR FOR SAFETY PRECAUTIONS AND PROGRAMS REQUIRED FOR THE WORK.

THE CONTRACTOR SHALL HAVE COMPLETE CONTROL OF THE WORK AND SHALL EFFECTIVELY
DIRECT AND SUPERVISE THE WORK SO AS TO ENSURE CONFORMANCE WITH THE CONTRACT
DOCUMENTS. THE CONTRACTOR SHALL BE SOLELY RESPONSIBLE FOR CONSTRUCTION
MEANS, METHODS, TECHNIQUES, SEQUENCES AND PROCEDURES AND FOR COORDINATING
THE VARIOUS PARTS OF THE WORK UNDER THE CONTRACT.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR CONSTRUCTION SAFETY AT THE SITE AND
FOR COMPLIANCE WITH THE RULES, REGULATIONS AND PRACTICES REQUIRED BY THE
APPLICABLE CONSTRUCTION SAFETY LEGISLATION.

THE CONTRACTOR SHALL INDEMNIFY AND HOLD HARMLESS THE DEPARTMENTAL
REPRESENTATIVE IN CONNECTION WITH ANY INFRACTIONS OR ALLEGED INFRACTIONS OF THE
CONTRACTOR WITH RESPECT TO ANY ACTS, CODES, REGULATIONS, ETC.

THE CONTRACTOR SHALL EXERCISE EXTREME CAUTION WHEN WORKING NEAR EXISTING
POWER LINES AND COMPLY WITH ALL SAFETY REGULATIONS WITH RESPECT TO
CLEARANCES.

NOTES:

1. CONTRACTOR SHALL PROVIDE ALL
TEMPORARY BRACING AND SHORING AS
REQUIRED TO SUPPORT EXISTING
FENCE AND OPERATOR FOOTINGS AND
CONDUITS DURING CONSTRUCTION.
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