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D'IDENTIFICATION 

Hazardous Materials Management Plan DID 4.22.1 

3.  DESCRIPTION / PURPOSE  –  DESCRIPTION / OBJET 

The Hazardous Materials Management Plan shall document the Contractors approach to tracking all hazardous materials in the North 
Warning System (NWS).

4.  APPROVAL DATE 
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D'APPROBATION
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September 2020 NWSO Technical Authority (TA)

7.  APPLICATION / INTERRELATIONSHIP  –  APPLICATION / INTERDÉPENDANCE 

CDRL 4.22.1 and SOW paragraph 4.22.1 refer. 
This DID contains the format and content preparation instructions for the data generated under the work tasks described in the NWS 
SOW. 

8.  ORIGINATOR  -  AUTEUR 9.  APPLICABLE FORMS  -  FORMULES  PERTINENTES 

NWSO TA 

10.  PREPARATION INSTRUCTIONS  –  INSTRUCTIONS  SUR  LA  PRÉSENTATION  DES  DONNÉES 

10.1      Source Document 
             NWS SOW Section 4, paragraph 4.22.1. 

10.2 Content and Format 
             The Hazardous Materials Management Plan shall be in contractor format accepted by Canada and shall be available online in
             electronic format. 

10.3 The Contractor shall be responsible for the cataloguing, procurement, shipping, storage and tracking of all NWS hazardous 
materials.  The contractor shall prepare, implement and administer an NWS Hazardous Materials Management Plan.  The  
Plan shall document, at a minimum the Contractors approach to the following: 

1. Training of the Contractor’s staff for the safe handling of hazardous materials; 
2. Accepting at contract start the current inventory of hazardous materials;  
3. Cataloguing, selection and procurement of hazardous materials; 
4. Receipting, packaging and storage of hazardous materials; 
5. Maintaining an NWS hazardous materials inventory; 
6. Transportation on hazardous materials; 
7. Detail and emergency response plan to address HAZMAT spills; 
8. Identify who is responsible for the oversight and compliance with hazardous materials; and  
9. Activities under the NWS Contract. 

10.4 The plan shall be compliant with the Hazardous Materials Safety and Management Manual;  
10.5 (A-GG-040-004/AG-001 (Ch#1 2005-09-10)), Hazardous Materials Safety and Management Manual- https:/collaboration-



admpa.forces.mil.ca/sites/DI/SafetySecurity/vcds-haz-mat-saf-mgmt-manual-complete.pdfl.   
10.6 The plan shall be reviewed at a minimum annually.  

10.7 Cataloguing, selection and procurement of New Hazardous Materials.  The Contractor shall prepare, implement and  
             administer procedures for the cataloguing of hazardous materials that are approved for use on the NWS.  The hazardous   
             materials catalogue must reside in electronic format on the Government provided NWS Information Management System  
             (IMS), specifically MAXIMO, and shall be available to the North Warning System Office (NWSO) Technical Authority  
             (TA).   The Hazardous Materials List-Catalogue to be in contractor format accepted by Canada. Two reports/year (30 Sep /  
             30 Mar). List shall at least include: 

1. Item #  
2. Description 
3. Hazardous Waste  
4. Halocarbon 
5. WHMIS  
6. CEPA  
7. TDG 

10.8 All hazardous materials shall be catalogued as accountable items in MAXIMO with a unique identifier and shall be tracked 
until they are issued for use.  The Contractor shall ensure that only those hazardous materials in the hazardous materials 
catalogue are procured.  For instances where a particular hazardous material in the catalogue is no longer available, the 
Contractor shall give preference to a substitute material that is not subject to control by the TDG regulations and or WHMIS.  
Where no such non-regulated replacement is not available, the new hazardous material shall be catalogued as per the 
requirements of this SOW, prior to being procured. 

10.9 Selection and procurement of hazardous materials is on-going.  No instance where new hazardous materials were purchased 
 and not added to the Hazardous Materials list, the estimate is ten hazmat procurements annually.  The list shall be updated 
within five business days after a new procurement.  
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