Public Works and
Government Services

il
Canada

RETURN BIDS TO:
RETOURNER LES SOUMISSIONS A:

Bid Receiving Public Works and Government
Services Canada/Réception des soumissions
Travaux publics et Services gouvernementaux
Canada

See herein for bid submission

instructions/

Voir la présente pour les

instructions sur la presentation

d une soumission

NA

Deléinhh MNMalicsahaia

INVITATION TO TENDER
APPEL D'OFFRES

Tender To: Public Works and Government Services
Canada

We hereby offer to sell to Her Majesty the Queen in right of
Canada, in accordance with the terms and conditions set

out herein, referred to herein or attached hereto, the goods,
services, and construction listed herein and on any attached
sheets at the price(s) set out therefor.

Travaux publics et

Canada

Soumission aux: Travaux Publics et Services
Gouvernementaux Canada

Nous offrons par la présente de vendre a Sa Majesté la
Reine du chef du Canada, aux conditions énoncées ou
incluses par référence dans la présente et aux annexes
ci-jointes, les biens, services et construction énumérés
ici et sur toute feuille ci-annexée, au(x) prix indiqué(s).

Comments - Commentaires

Vendor/Firm Name and Address
Raison sociale et adresse du

fournisseur/de I'entrepreneur

Issuing Office - Bureau de distribution

Public Works and Government Services Canada -
Pacific Region

401 - 1230 Government Street

Victoria, B. C.

V8W 3X4

Canadd

Services gouvernementaux

Title - Sujet CCGS Charles-Alongside Refit

Solicitation No. - N° de I'invitation
F1782-20C143/A

Date
2020-12-03

Client Reference No. - N° de référence du client
F1782-20C143

GETS Ref. No. - N° de réf. de SEAG
PW-$XLV-242-8113

File No. - N° de dossier
XLV-0-43168 (242)

CCC No./N° CCC - FMS No./N° VME

Solicitation Closes - L'invitation prend fin

at-a 02:00 PM
on - 1€2020-12-23

Pacific Standard Time PST
Heure Normale du Pacifique HNP

F.0.B. - F.AB.

Specified Herein - Précisé dans les présentes

Plant-Usine: | | Destination: | | Other-Autre:

Address Enquiries to: - Adresser toutes questions a:

Szczesniak, Michal

Buyer Id - Id de I'acheteur
x1v242

Telephone No. - N° de téléphone
(250) 507-0647 ( )

FAX No. - N° de FAX
) -

Destination - of Goods, Services, and Construction:
Destination - des biens, services et construction:

Fisheries and Oceans Canada
See herein

Instructions: See Herein

Instructions: Voir aux présentes

Delivery Required - Livraison exigée

See Herein — Voir ci-inclus

Delivery Offered - Livraison proposée

Vendor/Firm Name and Address

Raison sociale et adresse du fournisseur/de I'entrepreneur

Telephone No. - N° de téléphone
Facsimile No. - N° de télécopieur

Name and title of person authorized to sign on behalf of Vendor/Firm

(type or print)

Nom et titre de la personne autorisée a signer au nom du fournisseur/
de I'entrepreneur (taper ou écrire en caractéres d'imprimerie)

Signature

Date

Page 1 of -de 1




Solicitation No. - N° de l'invitation Amd. No. - N° de la modif. Buyer ID - Id de I'acheteur

F1782-20C143/A xlv242
Client Ref. No. - N° de réf. du client File No. - N° du dossier CCC No./N° CCC - FMS No./N° VME
F1782-20C143

TABLE OF CONTENTS

PART 1 - GENERAL INFORMATION .....cccciittiiirteeeicrteeeicssneeeessseeeessssssesessssesssssasssssssssessssssssssssssessssssnsesssssnasens 3
1.1 INTRODUGCTION . ... cutitiitie ettt ettt eetee e e ettt ee e e eaeeeeateesateesaseessateeesaeeeseseaseseaseseeseeesesaeessseesatessaseesseeesseeesseneeessesens 3
T.2  SUMMARY .ottt ettt ete e et e et e et e e te e e teeeeaaeeetaaeeebeeeabeseeseseeabeesabeeeabeeeeabeeebeeebeeeetaeeeabeearbae et enteeeerteenareeeares 3
IR T B 1= =1 ] =1 i N [ TR 5

PART 2 - BIDDER INSTRUCGTIONS .......tiiteticcccereeeeesicsssnessseeesesssssssssssssesssesssssssssasssssssssssssssssssessssssssnnnns 6
2.1 STANDARD INSTRUCTIONS, CLAUSES AND CONDITIONS .....oeevieeveeeeeeteeeneeeteeeteeeseeeeeereeeseesseeeseeseeeeeeeeesenes 6
2.2 SUBMISSION OF BIDS....co ittt ittt ettt e et e et e et e et e s vt e steesatessateesaesesassessseesnteesnteesnseessneeesasseseean 6
2.3 ENQUIRIES - BID SOLICITATION ....vtiiittieitiecteeeteeeetteeetee e ettt eeaeesesesssntessestessntessasessseessaesesssssesssnseesseesssnsenns 6
2.4 APPLICABLE LAWS = BID ..ttt ettt ettt ettt et etae e st s e bt s e eateesateesatessaaeessaesatessaeeesnseesnsesenbesennes 6
2.5 BID CHALLENGE AND RECOURSE MECHANISMS......oiiiitiiitieeieeesieeeetieeeeteeeeseeesstessssesssessnsessessssesssseessssessnnes 7

PART 3 - BID PREPARATION INSTRUGCTIONS .......eeitietccccterreeesesccsesnssseeeseesssssssseseessessssssssssssssssssssssssnns 8
3.1 BID PREPARATION INSTRUGCTIONS ....cuviiitieitieetee ettt e eeteeeeteeeeteeeeateeentessateesenteesabeesseeessssessseesseseseasseessesesnes 8

PART 4 - EVALUATION PROCEDURES AND BASIS OF SELECTION ........ccoeviiiirtrrreeerccccnnnneeeeeesesssnnens 9
41 EVALUATION PROCEDURES......cuutiittiitieiteeeeteeeetee e sttt eetteeestesesteseetessesseseestesstessbesesseeessssestestessaseessseessseeenns 9
4.2 FINANCIAL EVALUATION. ....eiititeittte et et ettt eeteeeeteeeeateeeatessatessabeesbessbeeeesesesassesasseasssseansseessesesesessteeensesensen 9
4.3 BASIS OF SELECTION. .. .eiiuiiiteieteeeteeeteeeteeeteeeteeteeeteeteesesesassteessesesessaeeaseeessesseenseeneseneeeseseseesseeaseenseenseaneessraen 9

PART 5 — CERTIFICATIONS. ........ootttiitreeictreresceresssssnessessssessssssessssssssessssssssssssssesssssssessssssssssssssesssssssesssssnsses 10
5.1 GENERAL .ottt ectet ettt ettt e et e ettt e et eeete e eetee e eaaeeeabeeeetseeaaseeaasseasseeeesseeeabeeeabeeeabeeesabessabeeenseeeseeesaseeenteeebeeenteean 10
5.2 CERTIFICATIONS REQUIRED WITH THE BID ...uviitiiieeee ettt eaee et enae e eneesneen 10
5.3 CERTIFICATIONS PRECEDENT TO CONTRACT AWARD AND ADDITIONAL INFORMATION ......ccvveerieeneenee. 10

PART 6 - SECURITY, FINANCIAL, AND OTHER REQUIREMENTS.........coootiirtererrceerceerceeecneescneeenees 11
6.1 SECURITY REQUIREMENT ....uvttittieetteeteeeeteeeeseeeesteesaseesaeessossessseessssessssessssssssessnsesssssesssssssssesssseessssessssesnns 11
6.2 FINANCIAL CAPABILITY .uvieeitttieteeeeteeeetee et eeeteesteeseateseaaeesaesessaesssaeseesesesssessnteesasesssesesseesaseessaeeessseesnseesnns 11
6.3 INSURANCE REQUIREMENTS ....tviiitvieeteeiteeeeteeeeeteeeetteessseestaeesseeeseseesseeassesensesessssessseessesessseessseesseessssesnns 11
6.4 WORKERS' COMPENSATION CERTIFICATION - LETTER OF GOOD STANDING .....oooviieiiieeiieeereecereeeeeee e 11
6.5 ENVIRONMENTAL PROTECTION — NOT USED ... .ottt ettt ettt st seevessevesseaaesenaessneas 11
6.6 SAFETY MEASURES FOR FUELING AND DISEMBARKING FUEL ....ccviiiiiiiiiiciee ettt 11
6.7 WELDING CERTIFICATION = BID .ttt ettt et ettt ettt et e st esaeeeebteesnaesaaeesnneensneenes 11
6.8 VALID LABOUR AGREEMENT ....oiiittieeeetteeeeeeteeeeeesteeeseeestesessssesssesssessssesssesesssesessassesssassssesesssssesessnssessssssens 12
6.9 LIST OF PROPOSED SUB-CONTRACTORS......uutiiuiiiititiititeetteteeteeeesteestessosesssseeesssesssssesssssessesssssssssessnsessnnes 12
6.10  PROJECT SCHEDULE AND REPORTS .....cutiiiitiiitieiitte ettt e ettt et eete et ste s etee s etessteeeeaaeesaaessaneeenseeentessnrenn 12
6.11  1SO 9001:2008 - QUALITY MANAGEMENT SYSTEMS.....cuutiiiiiitieiitieeitieeeteesteeseeesaeeesresesseeesseeessessnsess 12
6.12  INSPECTION AND TEST PLAN . ..ottt ittt ettt et et et e et e eatesenteesbeesbeeesaeeesateesnneesnaesstesenseean 12
6.13  VESSEL REFIT, REPAIR AND DOCKING = COST ...iitiiiitiiiciiiceiee et eiteeetee et stve e saeeeertee e s satessaneesnaesenessaeen 12

PART 7 - RESULTING CONTRACT CLAUSES ... eeeeeccceeeeteeencccnrnssreeesssssssssssssessssesssssssssesssssssssssnssns 14
71 STATEMENT OF WORK = CONTRACT .ecvtieittieetieeeiteeetee ettt s steesteeseaaeesaasessasesssesessesessssssntessesessnseeesseessseesns 14
7.2 STANDARD CLAUSES AND CONDITIONS .....uvtiiuiiiiieeeteeiiteeeesteeeeteeeesveesaaeesseessseeesseeessssessesessessessesenseseseeens 14
7.3 SECURITY REQUIREMENT ....ccotttiitteiitteeitte e ettt eeteeeiteeeeteeeeteeeesseessseseeesesessseeesseesaseesaseesssssessesansssentesensesessseeas 16
7.4 TERM OF CONTRACT .eoiiutiiittteette e ettt e eeteesesteeeateesateesaeeestesestesseabeseatessebesesseeesaseesaasessatesesseeenseestessbessneeesnres 16
75 AUTHORITIES ..ottt ettt ettt ettt et e et e e eteeeteeeebe e e eateeeabeeeabeseabeeeesbeesabeesabeesasseesateesateeensaeenbesenseeesneeesares 16
7.6 N2 = N S 17
7.7 INVOICING INSTRUCTIONS ....veiuvieeeeeteeteeeeeteeseeeteeeteeeseeeteeeteeeseesseeeseessenseenssensesseeeseeeseesneessseeseesseesseenseeneean 18
7.8 CERTIFICATIONS = CONTRACT ...uvtiitte ettt e ettt e ettt e ettt eeteeetessbeseebeeeeseeeseseeesseeessseesasseentesesessesesentesensesenseeens 19

Page 1 of - de 45



Solicitation No. - N° de l'invitation Amd. No. - N° de la modif. Buyer ID - Id de I'acheteur
F1782-20C143/A xlv242

Client Ref. No. - N° de réf. du client File No. - N° du dossier CCC No./N° CCC - FMS No./N° VME
F1782-20C143
7.9 APPLICABLE LAWS ... .ttt ettt ettt et et e et e et e et e e e te e e baeeetaeeetaeeeabeeeabeseatbeesateeenseeenteeenteeenseeeenteesnres 19
710  PRIORITY OF DOCUMENTS ....cvtitiiieeteeeeeetteetee et eeeeeeeeeeetaeenaeesaeeseeeneeeseeeseesseesteseseesseeaseeseenseeaseenseenseaneeens 19
% B T B 1= = N L] = 10 N 27V RO 19
7.12  INSURANCE - REQUIREMENTS ... uvtiiitieiitttiitteeetteeeiteeeteeestesesteeeessesesseesesseessseesaseesseesssesensessensesenseseesesesnsenns 19
7.13 PROCEDURES FOR DESIGN CHANGE OR ADDITIONAL WORK ....coouvtiitiiiiiieitieeeteeeeeteesereesereeeseeesesesnesenns 20
7.14  ENVIRONMENTAL PROTECTION ...uiiiuiiiitit ittt ettt e ettt eetee et s seteesettesenteesaaeessssessseeesaseessssessseesssesensessaseessneeens 20
715  TRADE QUALIFICATIONS ....vtiiteeiitee ettt eetee e ettt esteeeetaeeeaeeesteseeteseesbeseateseesseessseesaressaseesssesesseeasreentesenseeesseeens 20
7.16  WELDING CERTIFICATION = CONTRACT ....ueiitteetteeteeeteeereeiteeeteeereeeteeseeeseseesseeessseseenseeseesseesseesseenseenseenssenes 20
7.17 SUB-CONTRACTS AND SUB-CONTRACTOR LIST....uuiiiiiiitie ittt ettt e etee st e stessnteesntessneesnnessnneens 21
0 S T Lo N =Ty g Yo T = o U I =T 21
A S T 1Y/ = N TS USROS 21
7.20 1SO 9001:2008 - QUALITY MANAGEMENT SYSTEMS ...uviiitieiiiieiteeeetteeeieeeesteestesentessseessseesssseessssessesesns 22
7.21  EQUIPMENT/SYSTEMS: INSPECTION/TEST .uiiiiuiiiitiieitieitieeeteeeeteeeeteeeesteeeteestesseteessssaeesntessbessseesssesessesens 22
7.22  INSPECTION AND TEST PLAN ...oiittiiiitiiiitie ittt ettt ee e ettt e et e s e teeeeaee s eaeseeaesessaeesntesenbessseeesseeesaeeeans 22
7.23  LOAN OF EQUIPMENT = IMARINE ...ooiviiititiitet ettt e etee e etee et e eeteeeetteeeateesaaesesatessaseesaseesssneeseessnseestesseseesnseeens 23
7.24  INSULATION MATERIALS = ASBESTOS FREE .....ciiiiiiitii ittt ettt ete et stes st et s st s sveesenaeesnen e e 23
T.25  SACC MANUAL CLAUSES .....cutiiitieieteeectee ettt ee et e ettt e et e ete s eetessebeesetesseseeesaeeesateesassessteessnsessnseseaseseeseeessteean 23
T.26  DISPUTE RESOLUTION. ...ciiutiiitieietieiiteeeeteeeetteesteesetessateesseseasessessssessssesssessstessasesssssesaseesssteessessseessssessseees 23
ANNEX A - STATEMENT OF WORK ......ueeieieicccerieeeecesccsenessseeesesssssssssesesessssssssssssesesessssssssssssessssssssnnssens 24
ANNEX B - BASIS OF PAYMENT .....ccoiitetieieiiicirrneteeeeesiessssssssseessessssssssssssessssessssssssssssesssssssssssssssssessssssssnnes 25
ANNEX C - INSURANCE REQUIREMENTS .......ottttiiiiiiirineetteeiiescsssnneeeeeessessssssssseessessssssssssasesssssssssssssssssses 27
ANNEX D - INSPECTION/QUALITY ASSURANCE/QUALITY CONTROL .......iiicrreerccneeesccneeeecneeenenne 29
ANNEX E - PROJECT MANAGEMENT SERVICES ... eiteccciereeteenncccrneseneeseessssssssssssesssesssssssnssssenes 31
ANNEX F - WARRANTY PROCEDURES AND CLAIM FORM.......ccccovvttiirrteieeneeeiceseeeeeessseesesssssesessansesssnns 32
ANNEX G - PROCEDURE FOR UNSCHEDULED WORK .......uuutitiiiiiiirreeeeiesccsensneeeeessssssssssssesssesssssssssnns 39
ANNEX H - FINANCIAL BID PRESENTATION SHEET .......ccetiirieiireeeeirreeeeecsneesesssseeesssssesssssssssssssssssssnns 41
ANNEX | - BID PACKAGE CHECKLIST .....ccoottiiiiiritieeiesciiieesreeeeiesesssssseseeessssssssssssesssessssssssssssessssssssssssnses 43

Page 2 of - de 45



Solicitation No. - N° de l'invitation Amd. No. - N° de la modif. Buyer ID - Id de I'acheteur
F1782-20C143/A xlv242

Client Ref. No. - N° de réf. du client File No. - N° du dossier CCC No./N° CCC - FMS No./N° VME
F1782-20C143

PART 1 - GENERAL INFORMATION

11 Introduction

The bid solicitation is divided into seven parts plus attachments and annexes, as follows:
Part 1  General Information: provides a general description of the requirement;

Part 2  Bidder Instructions: provides the instructions, clauses and conditions applicable to the bid
solicitation;

Part 3  Bid Preparation Instructions: provides bidders with instructions on how to prepare their bid;

Part 4 Evaluation Procedures and Basis of Selection: indicates how the evaluation will be conducted,
the evaluation criteria that must be addressed in the bid, and the basis of selection;

Part 5  Certifications: includes the certifications to be provided;

Part 6  Security, Financial and Other Requirements: includes specific requirements that must be
addressed by bidders; and

Part 7 Resulting Contract Clauses: includes the clauses and conditions that will apply to any resulting
contract.

The Annexes include the Statement of Work, the Basis of Payment, the Insurance Requirements and any

other annexes.

1.2 Summary

1.21 The Statement of work is as follows:

a. The Canadian Coast Guard (CCG) requires a contractor to carry out the alongside refit for the
Canadian Coast Guard Ship CCGS M. Charles. The Work must be conducted in accordance with
the associated Technical Specifications detailed in the Statement of Work; Inspections, Tests and
Trials; and Project Management Services attached as Annexes A, D and E.

For specifications, drawings, test sheets, annexes and appendices, bidders must contact the
Contracting Authority identified in Article 7.5.1.

b. The Contractor must carry out any approved unscheduled work not covered in paragraph a. above.
1.2.2 Term of Contract

Work must commence and be completed as follows:
Commence: January 4, 2021;
Complete: March 15, 2021.

By submitting a bid, the Bidder certifies that they have sufficient material and human resources allocated
or available and that the above work period is adequate to both complete the known work and absorb a
reasonable amount of unscheduled work.

1.2.3 Bidder Capabilities

Bidders will be required to supply with their bid:

a. Details of Bidder capabilities, how they will comply with mandatory requirements and how they will
deliver any other requested goods and services.

b. List of specialized sub-contractors to be engaged in the performance of the work.
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1.2.4 Security Requirement

There is no security requirement applicable to this Contract.
1.2.5 Optional Bidders’ Conference

The scope of the requirement outlined in the bid solicitation will be reviewed during the Bidders’
Conference and questions will be answered.

It is recommended that Bidders who intend to submit a bid participate in the Bidders’ Conference.

The Bidders’ Conference will be held via teleconference at 1:00 p.m. (Pacific Standard Time) on
December 18, 2020. Registered participants will be provided logistical details.

Bidders are requested to register the individuals who will be attending the Bidders’ Conference by
e-mailing the Contracting Authority. The Bidders’ Conference will be cancelled if no Bidders register by
3:00 p.m. (Pacific Standard Time) on December 17, 2020.

Bidders should e-mail the Contracting Authority a list of issues they wish to raise by 3:00 p.m. (Pacific
Standard Time) on December 17, 2020.

The Bidder is responsible for all of its expenses associated with participating in the Bidders’ Conference.

Any clarifications or changes to the bid solicitation resulting from the Bidders' Conference will be included
as an amendment to the bid solicitation.

1.2.6 Optional Site Visit

It is recommended that Bidders who intend to submit a bid participate in a vessel viewing.

With extended health and safety protocols in place, vessel viewings will be conducted one Bidder at a
time during scheduled appointments in Sidney, BC on December 14, 2020 to December 17, 2020
between 9:00 a.m. and 3:00 p.m. (local time).

Appointments will be scheduled on a first come, first serve basis.

No more than 3 representatives of a Bidder, including their planned subcontractor representatives, may
attend any given scheduled appointment. Physical distancing practices must be followed at all times in
accordance with provincial and federal regulations and protocols, and as further instructed by Canada’s
representatives. Note that participants may be subject to screening for COVID-19 symptoms. Any
participant deemed to be exhibiting symptoms will not be granted site access.

The time allocated to each appointment includes the duration of the vessel viewing and the time required
to walk to the vessel from the designated meeting location after any symptom and security screenings. All
participants will be required to immediately disembark the vessel upon the termination of the allocated
duration of the appointment and proceed to the designated site exit.

Bidders must submit their appointment request by e-mailing the Contracting Authority the name(s) of the
planned participants by 11:59 a.m. (Pacific Standard Time) on December 11, 2020. The Bidder will then
be assigned an appointment, advised of any personal protective equipment requirements, and logistical
details.

Due to the Vessel's mandate and operational needs, the Vessel might become unavailable for the
scheduled appointment. Canada will inform registered participants of a new date and time for any
rescheduled appointment. The Bidder is responsible for all of its expenses associated in participating in
the appointment, including the costs associated with the rescheduling of the site Vvisit.
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Bidders who do not attend or do not send a representative will not be given an alternative appointment
but they will not be precluded from submitting a bid.

Canada will not provide responses to questions raised during the appointment that could be material to
the solicitation or other bidders. Bidders are invited to e-mail their questions to the Contracting Authority
in accordance with Section 2-3 (Enquiries — Bid Solicitation).

Participants may be required to present valid government-issued photo identification and sign attendance
sheets. Participants must comply with all regulations, instructions and directives in force on the site and
vessel.

Any clarifications or changes to the bid solicitation resulting from the appointments will be included as an
amendment to the bid solicitation.

1.2.7 Sourcing Strategy

The sourcing strategy related to this procurement will be limited to suppliers in the area of Origin of the
vessel, in accordance with the PWGSC Supply Manual Article 3.170.10(b). This procurement is subject
to CFTA and is exempt from CETA Chapter 19 Annex 19-7(1.a), and from the WTO-AGP (see Annex 4).

1.2.8 Integrity Provisions

As per the Integrity Provisions under section 01 of Standard Instructions 2003 bidders must provide a list
of all Owners and/or Directors and other associated information as required. Refer to https://www.tpsgc-
pwgsc.gc.calci-if/bulletins/renseignements-information-eng.html for additional information on the Integrity
Provisions.

1.29 ePost Connect
This bid solicitation allows bidders to use the epost Connect service provided by Canada Post

Corporation to transmit their bid electronically. Bidders must refer to Part 2 entitled Bidder Instructions,
and Part 3 entitled Bid Preparation Instructions, of the bid solicitation, for further information.

1.3 Debriefings
Bidders may request a debriefing on the results of the bid solicitation process. Bidders should make the

request to the Contracting Authority within 15 working days of receipt of the results of the bid solicitation
process. The debriefing may be in writing, by telephone or in person.
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PART 2 - BIDDER INSTRUCTIONS

2.1 Standard Instructions, Clauses and Conditions

All instructions, clauses and conditions identified in the bid solicitation by number, date and title are set
out in the Standard Acquisition Clauses and Conditions Manual (https://buyandsell.gc.ca/policy-and-
guidelines/standard-acquisition-clauses-and-conditions-manual) issued by Public Works and Government
Services Canada. Bidders who submit a bid agree to be bound by the instructions, clauses and conditions
of the bid solicitation and accept the clauses and conditions of the resulting contract.

The 2003 (2020-05-28) Standard Instructions - Goods or Services - Competitive Requirements, are
incorporated by reference into and form part of the bid solicitation.

2.2 Submission of Bids

Bids must be submitted only to the Public Works and Government Services Canada (PWGSC) Bid
Receiving Unit specified below by the date and time indicated on page 1 of the bid solicitation:

PWGSC Pacific Region Bid Receiving Unit

Only bids submitted using epost Connect service will be accepted. The Bidder must send an
email requesting to open an epost Connect conversation to the following address:
TPSGC.RPReceptiondessoumissions-PRBidReceiving.PWGSC@tpsgc-pwgsc.gc.ca

Note: Bids will not be accepted if emailed directly to this email address. This email address is to be used
to open an epost Connect conversation, as detailed in Standard Instructions 2003, or to send bids
through an epost Connect message if the bidder is using its own licensing agreement for epost Connect.

It is the Bidder’s responsibility to ensure the request for opening an epost Connect conversation is sent to
the email address above at least six days before the solicitation closing date.

Bids transmitted by facsimile or hardcopy to PWGSC will not be accepted.
2.3 Enquiries - Bid Solicitation

All enquiries must be submitted in writing to the Contracting Authority no later than five (5) days before
the bid closing date. Enquiries received after that time may not be answered.

Bidders should reference as accurately as possible the numbered item of the bid solicitation to which the
enquiry relates. Care should be taken by bidders to explain each question in sufficient detail in order to
enable Canada to provide an accurate answer. Technical enquiries that are of a proprietary nature must
be clearly marked "proprietary” at each relevant item. Iltems identified as “proprietary” will be treated as
such except where Canada determines that the enquiry is not of a proprietary nature. Canada may edit
the question(s) or may request that the Bidder do so, so that the proprietary nature of the question(s) is
eliminated and the enquiry can be answered to all bidders. Enquiries not submitted in a form that can be
distributed to all bidders may not be answered by Canada.

24 Applicable Laws - Bid

1. Any resulting contract must be interpreted and governed, and the relations between the parties
determined, by the laws in force in British Columbia.

2. Bidder may, at its discretion, substitute the applicable laws of a Canadian province or territory of
their choice without affecting the validity of their bid, by deleting the name of the Canadian province
or territory specified and inserting the name of the Canadian province or territory of their choice. If
no change is made, it acknowledges that the applicable laws specified are acceptable to the
Bidders.
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25 Bid Challenge and Recourse Mechanisms

a) Several mechanisms are available to potential suppliers to challenge aspects of the procurement
process up to and including contract award.

(b) Canada encourages suppliers to first bring their concerns to the attention of the Contracting
Authority. Canada’s Buy and Sell website, under the heading “Bid Challenge and Recourse
Mechanisms” contains information on potential complaint bodies such as:

e  Office of the Procurement Ombudsman (OPO)
e  Canadian International Trade Tribunal (CITT)

(c) Suppliers should note that there are strict deadlines for filing complaints, and the time periods vary

depending on the complaint body in question. Suppliers should therefore act quickly when they want
to challenge any aspect of the procurement process.
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PART 3 - BID PREPARATION INSTRUCTIONS

31 Bid Preparation Instructions

The Bidder must submit its bid electronically in accordance with section 08 of the 2003 standard
instructions. The epost Connect system has a limit of 1GB per single message posted and a limit of 20GB
per conversation.

The bid must be gathered per section and separated as follows:
Section I: Technical Bid
Section II: Financial Bid

Section lll: Certifications

Bids transmitted by facsimile or hardcopy will not be accepted.

311 Section I: Technical Bid

In their technical bid, bidders should demonstrate their understanding of the requirements contained in
the bid solicitation and explain how they will meet these requirements. Bidders should demonstrate their
capability in a thorough, concise and clear manner for carrying out the work.

3.1.2 Section ll: Financial Bid

Bidders must submit their financial bid in accordance with Annex H (Financial Bid Presentation Sheet)
and the detailed Pricing Data Sheet in Appendix 1 to Annex H.

313 Section lll: Certification Requirements

Bidders must submit the certifications required under Part 5.
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PART 4 - EVALUATION PROCEDURES AND BASIS OF SELECTION

4.1 Evaluation Procedures
(a) Bids will be assessed in accordance with the entire requirement of the bid solicitation.

(b) An evaluation team composed of representatives of Canada will evaluate the bids.
4.2 Financial Evaluation

4.21 The price of the bid will be evaluated in Canadian dollars, Applicable Taxes excluded,
Canadian customs duties and excise taxes included.

4.2.2 Unscheduled Work and Evaluation Price

In any vessel refit, repair or docking contract, unscheduled work may arise after the vessel and its
equipment is opened up and surveyed.

The anticipated cost of the Work will be included in the evaluation of bids. The overall total cost will be
calculated by including an estimated amount of additional person-hours (and/or material) multiplied by a
firm hourly charge-out labour rate and is added to the firm price for the Work. The overall total referred to
as the "Evaluation Price" will be used for evaluating the bids. The estimated work will be based on
historical experience and there is no minimum or maximum amount of unscheduled work nor is there a
guarantee of such work.

4.3 Basis of Selection

A bid must comply with all requirements of the bid solicitation to be declared responsive. The responsive
bid with the lowest evaluation price will be recommended for award of a contract.
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PART 5 — CERTIFICATIONS

5.1 General
Bidders must provide the required certifications and associated information to be awarded a contract.

The certifications provided by bidders to Canada are subject to verification by Canada at all times.
Canada will declare a bid non-responsive, or will declare a contractor in default in carrying out any of its
obligations under the Contract, if any certification made by the Bidder is found to be untrue, whether
made knowingly or unknowingly, during the bid evaluation period or during the contract period.

The Contracting Authority will have the right to ask for additional information to verify the Bidder’s
certifications. Failure to comply and to cooperate with any request or requirement imposed by the
Contracting Authority may render the bid non-responsive or constitute a default under the Contract.

5.2 Certifications Required With the Bid

Bidders must submit the following duly completed certifications as part of their bid
5.21 Integrity Provisions - Declaration of Convicted Offences

In accordance with the Integrity Provisions of the Standard Instructions, all bidders must provide with their
bid, if applicable, the Integrity declaration form available on the Forms for the Integrity Regime website
(http://www.tpsgc-pwgsc.gc.calci-if/declaration-eng.html), to be given further consideration in the
procurement process.

5.3 Certifications Precedent to Contract Award and Additional Information

The certifications listed below should be completed and submitted with the bid but may be submitted
afterwards. If any of these required certifications is not completed and submitted as requested, the
Contracting Authority will inform the Bidder of a time frame within which to provide the information. Failure
to comply with the request of the Contracting Authority and to provide the certifications within the time
frame specified will render the bid non-responsive.

5.31 Integrity Provisions — Required Documentation

In accordance with the section titled Information to be provided when bidding, contracting or entering into
a real procurement agreement of the Ineligibility and Suspension Policy (http://www.tpsgc-pwgsc.gc.ca/ci-
if/politique-policy-eng.html), the Bidder must provide the required documentation, as applicable, to be
given further consideration in the procurement process.

5.3.2 Federal Contractors Program for Employment Equity - Bid Certification

By submitting a bid, the Bidder certifies that the Bidder, and any of the Bidder's members if the Bidder is a
Joint Venture, is not named on the Federal Contractors Program (FCP) for employment equity "FCP
Limited Eligibility to Bid" list available at the bottom of the page of the_ Employment and Social
Development Canada (ESDC) - Labour's website (https://www.canada.ca/en/employment-social-
development/programs/employment-equity/federal-contractor-program.htmi#).

Canada will have the right to declare a bid non-responsive if the Bidder, or any member of the Bidder if
the Bidder is a Joint Venture, appears on the “FCP Limited Eligibility to Bid list at the time of contract
award.
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PART 6 - SECURITY, FINANCIAL, AND OTHER REQUIREMENTS

6.1 Security Requirement

There is no security requirement applicable to this Contract.

6.2 Financial Capability

SACC Manual Clause A9033T (2012-07-16) Financial Capability

6.3 Insurance Requirements

The Bidder must provide a letter from an insurance broker or an insurance company licensed to operate
in Canada stating that the Bidder, if awarded a contract as a result of the bid solicitation, can be insured
in accordance with the Insurance Requirements specified in Annex C.

If the information is not provided in the bid, the Contracting Authority will so inform the Bidder and provide
the Bidder with a time frame within which to meet the requirement. Failure to comply with the request of
the Contracting Authority and meet the requirement within that time period will render the bid non-
responsive.

6.4 Workers’ Compensation Certification - Letter of Good Standing

The Bidder must have an account in good standing with the applicable provincial or territorial Workers'
Compensation Board.

The Bidder must provide, within forty-eight (48) hours following a request from the Contracting Authority,
a certificate or letter from the applicable Workers' Compensation Board confirming the Bidder's good
standing account. Failure to comply with the request may result in the bid being declared non-
responsive.

6.5 Environmental Protection — Not Used

6.6 Safety Measures for Fueling and Disembarking Fuel

Fueling and disembarking fuel from Canadian government vessels must be conducted under the
supervision of a responsible supervisor trained and experienced in these operations.

Before contract award and within two (2) calendar days of written request by the Contracting Authority,
the successful Bidder must provide details of its safety measures for fueling and disembarking fuel
together with the name and qualifications of the person in charge of this activity.

6.7 Welding Certification - Bid

1. Welding must be performed by a welder certified by the Canadian Welding Bureau and in
accordance with the requirements of the following Canadian Standards Association (CSA)
standards:

a. CSA W47.1-09, (R2014) Certification of Companies for Fusion Welding of Steel (Minimum
Division Level 2.1); and

b. CSA W47.2-11, Certification of Companies for Fusion Welding of Aluminum (Minimum
Division Level 2.1).

2. Before contract award and within forty-eight (48) hours of the written request by the Contracting
Authority, the Bidder must submit evidence demonstrating its (or its subcontractor’s) certification to
the welding standards. In addition, welding must be done in accordance with the requirements of
the applicable drawings and specifications.
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6.8 Valid Labour Agreement

If the Bidder has a labour agreement, or other suitable instrument, in place with its unionized labour or
workforce, it must be valid for the proposed period of any resulting contract. Before contract award and
within forty-eight (48) hours of written notification by the Contracting Authority the Bidder must provide
evidence of that agreement.

6.9 List of Proposed Sub-contractors

If the bid includes the use of subcontractors, the Bidder agrees, upon written request from the Contracting
Authority, to provide a list of all subcontractors including a description of the things to be purchased, a
description of the work to be performed by specification section and the location of the performance of
that work. The list should not include the purchase of off-the-shelf items, software and such standard
articles and materials as are ordinarily produced by manufacturers in the normal course of business, or
the provision of such incidental services as might ordinarily be subcontracted in performing the Work, i.e.
subcontract work valued at less than $5,000.00.

6.10  Project Schedule and Reports

Before contract award and within forty-eight (48) hours of written notification by the Contracting Authority
the Bidder must submit to Canada one (1) copy of its preliminary production work schedule. This
schedule is to show the commencement and completion dates for the Work in the available work period,
including realistic target dates for significant events. This schedule will be reviewed with the Bidder at the
Pre-Refit Meeting.

Before contract award and within forty-eight (48) hours of written notification by the Contracting Authority
the Bidder must provide a sample document from its scheduling system including a typical progress
report, a quality control inspection report and a milestone event network.

6.11 IS0 9001:2008 - Quality Management Systems

Before contract award and within forty-eight (48) hours of written notification by the Contracting Authority
the Bidder must provide its current ISO Registration Documentation indicating its registration to 1SO
9001:2008.

Documentation and procedures of bidders not registered to the ISO standards may be subject to a
Quality System Evaluation (QSE) by the Inspection Authority or designate before award of a contract.

6.12 Inspection and Test Plan

Before contract award and within forty-eight (48) hours of written notification by the Contracting Authority
the Bidder must provide an example of its Inspection and Test Plans.

6.13  Vessel Refit, Repair and Docking - Cost

6.13.1 Field Service Representatives/Supervisory Services: include all costs for field service
representatives/supervisory services including manufacturers' representatives, engineers, etc.
These services must not be an extra charge except where unscheduled work requiring these
services is added to the Contract.

6.13.2 Removals: include all costs for removals necessary to carry out the Work and will be the
responsibility of the successful Bidder whether or not they are identified in the specifications,
except those removals not apparent when viewing the vessel or examining the drawings. The
successful Bidder will also be responsible for safe storage of removed items and reinstalling them
on completion of the Work. The successful Bidder will be responsible for renewal of components
damaged during removal.
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6.13.3 Sheltering, Staging, Cranage and Transportation: include the cost of all sheltering, staging
including handrails, cranage and transportation to carry out the Work as specified. The successful

Bidder will be responsible for the cost of any necessary modification of these facilities to meet
applicable safety regulations.
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PART 7 - RESULTING CONTRACT CLAUSES

The following clauses and conditions apply to and form part of any contract resulting from the bid
solicitation.

71 Statement of Work - Contract

The Contractor must:

a. The Canadian Coast Guard (CCG) requires a Contractor to carry out the alongside refit for the
Canadian Coast Guard Ship CCGS M. Charles. The Work must be conducted in accordance with
the associated Technical Specifications detailed in the Statement of Work; Inspections, Tests and
Trials; and Project Management Services attached as Annexes A, D and E.

Carry out any approved unscheduled work not covered in the above paragraph (a).

7.2 Standard Clauses and Conditions

All clauses and conditions identified in the Contract by number, date and title are set out in the Standard
Acquisition Clauses and Conditions Manual (https://buyandsell.gc.ca / policy-and-guidelines/standard-
acquisition-clauses-and-conditions-manual) issued by Public Works and Government Services Canada.

7.21 General Conditions

2030 (2020-05-28), General Conditions - Higher Complexity - Goods, apply to and form part of the
Contract.

Section 22 entitled “Warranty” of General Conditions 2030 incorporated by reference above is
hereby deleted in its entirety and replaced with the following:

1. At the discretion of the Minister, the Contractor will replace or make good at its own expense any
finished work, excluding Government Issue incorporated therein, which becomes defective or
which fails to conform to contract requirements as a result of faulty or inefficient manufacture,
material or workmanship.

2. Notwithstanding prior acceptance of the finished work, and without restricting any other term of the
Contract or any condition, warranty or provision implied or imposed by law, the Contractor hereby
warrants that the following are free from all defects and conform to the requirements of the
contract:

a. The painting of the underwater portion of the hull for a period of three hundred sixty five (365)
days commencing from the date of undocking, except that the Contractor will only be liable to
repair and/or replace to a value to be determined as follows:

Original cost to Canada of the underwater painting Work, divided by three hundred sixty five
(365) days and multiplied by the number of days remaining in the warranty period. The
resultant would represent the "Dollar Credit" due to Canada from the Contractor.

All other painting Work for a period of three hundred sixty five (365) days commencing from
the date of acceptance of the Work;

b. All parts and materials supplied for the Work for a period of three hundred and sixty five (365)
days commencing from the date of acceptance of the Work;

c. All other items of Work for a period of ninety (90) days commencing from the date of
acceptance of the Work, except that:
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i. the warranty on the Work related to any system or equipment not immediately placed in
continuous use or service must extend for a period of ninety (90) days from the date of
acceptance of the vessel;

ii. for all outstanding defects, deviations, and Work items listed on the Acceptance
Document at Delivery, the Warranty will be ninety (90) days from the subsequent date of
acceptance for each item.

3. The Contractor agrees to pass to Canada, and exercise on behalf of Canada, all warranties on the
Materials and/or labour supplied or held by the Contractor which exceed the periods indicated
above.

Section 26 entitled “Liability” of General Conditions 2030 incorporated by reference above is
hereby deleted in its entirety and replaced with the following:

1. This section applies despite any other provision of the Contract and replaces the section of the
general conditions entitled "Liability". Any reference in this section to damages caused by the
Contractor also includes damages caused by its employees, as well as its subcontractors, agents,
and representatives, and any of their employees.

2. Whether the claim is based in contract, tort, or another cause of action, the Contractor's liability for
all damages suffered by Canada caused by the Contractor's performance of or failure to perform
the Contract is limited to $10 million per incident or occurrence to an annual aggregate of $20
million for losses or damage caused in any one year of carrying out the Contract, each year starting
on the date of coming into force of the Contract or its anniversary. This limitation of the
Contractor's liability does not apply to nor include:

(a) Any infringement of intellectual property rights;
(b) Any breach of warranty obligations;

(c) Any liability of Canada to a third party arising from any act or omission of the Contractor in
performing the Contract; or

(d) Any loss for which the policies of insurance specified in the Contract or any other policies of
insurance held by the Contractor would provide insurance coverage.

3. Each Party agrees that it is fully liable for any damages that it causes to any third party in
connection with the Contract, regardless of whether the third party makes its claim against Canada
or the Contractor. If Canada is required, as a result of joint and several liability, to pay a third party
in respect of damages caused by the Contractor, the Contractor must reimburse Canada for that
amount.

4. The Parties agree that nothing herein is intended to limit any insurable interest of the Contractor
nor to limit the amounts otherwise recoverable under any insurance policy. The Parties agree that
to the extent that the insurance coverage required to be maintained by the Contractor under this
Contract or any additional insurance coverage maintained by the Contractor, whichever is greater,
is more than the limitations of liability described in sub article (2), the limitations provided herein are
increased accordingly and the Contractor shall be liable for the higher amount to the full extent of
the insurance proceeds recovered.

5. If, at any time, the total cumulative liability of the Contractor for losses or damage suffered by
Canada caused by the Contractor's performance of or failure to perform the Contract, excluding
liability described under subsection 2(a), (b), (c) and (d) exceeds $40 million, either Party may
terminate the Contract by giving notice in writing to the other Party and neither Party will make any
claim against the other for damages, costs, expected profits or any other such loss arising out of
the termination. However, no such termination or expiry of the Contact shall reduce or terminate
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any of the liabilities that have accrued to the effective date of the termination but which liabilities
are subject to the limitations as specified in sub-article (1) through (4) above.

6. The date of termination pursuant to this Article, shall be the date specified by Canada in its notice
to terminate, or, if the Contractor exercises the right to terminate, in a notice to the Contractor from
Canada in response to the Contractor's notice to terminate. The date of termination shall be in
Canada's discretion to a maximum of 12 months after service of the original notice to terminate
served by either Party pursuant to sub-article 5, above.

7.2.2 Supplemental General Conditions
1029 (2018-12-06), Ship Repairs, apply to and form part of the Contract.

7.3 Security Requirement

There is no security requirement applicable to this Contract.
7.4 Term of Contract
1. Work Period- Marine

Work must commence and be completed as follows:

Commence: January 4, 2021;
Complete: March 15, 2021.
2. The Contractor certifies that they have sufficient material and human resources allocated or

available and that the above work period is adequate to both complete the known work and absorb
a reasonable amount of unscheduled work.

3. Work Site
The vessel will be docked at the Canadian Coast Guard Base, Institute of Ocean Sciences, 9860 West
Saanich Road, Sidney, BC V8L 4B2.

7.5 Authorities
7.51 Contracting Authority

The Contracting Authority for the Contract is:

Michal Szczesniak

Public Works and Government Services Canada
Pacific Region, Acquisitions, Marine

401 - 1230 Government Street

Victoria, BC V8W 3X4

Telephone: 250-507-0647

E-mail: michal.szczesniak@pwgsc-tpsgc.gc.ca

The Contracting Authority is responsible for the management of the Contract and any changes to the
Contract must be authorized in writing by the Contracting Authority. The Contractor must not perform
work in excess of or outside the scope of the Contract based on verbal or written requests or instructions
from anybody other than the Contracting Authority.

7.5.2 Technical Authority
The Technical Authority for the Contract is provided upon contract award.
The Technical Authority is the representative of the department or agency for whom the Work is being

carried out under the Contract and is responsible for all matters concerning_the technical content of the
Work under the Contract. Technical matters may be discussed with the Technical Authority; however, the
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Technical Authority has no authority to authorize changes to the scope of the Work. Changes to the
scope of the Work can only be made through a contract amendment issued by the Contracting Authority.

7.5.3 Inspection Authority

The Technical Authority is the Inspection Authority. All reports, deliverable items, documents, goods and
all services rendered under the Contract are subject to inspection by the Inspection Authority or
representative. Should any report, document, good or service not be in accordance with the
Requirements at Annex A and to the satisfaction of the Inspection Authority, as submitted, the Inspection
Authority will have the right to reject it or require its correction at the sole expense of the Contractor
before recommending payment. Any communication with a Contractor regarding the quality of the Work
performed pursuant to this Contract shall be undertaken by official correspondence through the
Contracting Authority.

The Inspection Authority may designate, and be represented by, an Inspector (Tl), Quality Assurance
Representative (QAR) or Designated Engineering Authority (DEA).

754 Contractor’s Representative

Name and telephone numbers of the person responsible for production:
Name: Telephone:
Facsimile: E-mail:

Name and telephone numbers of the person responsible for delivery:
Name: Telephone:
Facsimile: E-mail:

7.6 Payment
7.6.1 Basis of Payment - Firm Price, Firm Unit Price(s) or Firm Lot Price(s)
In consideration of the Contractor satisfactorily completing all of its obligations under the Contract, the

Contractor will be paid a firm price as specified in Annex B. Customs duties are included and Applicable
Taxes are extra.

Canada will not pay the Contractor for any design changes, modifications or interpretations of the Work,
unless they have been approved, in writing, by the Contracting Authority before their incorporation into
the Work.

7.6.2 Progress Payments

1. Canada will make progress payments in accordance with the payment provisions of the Contract,
no more than once a month, for cost incurred in the performance of the Work up to 90 percent of
the amount claimed and approved by Canada if:

a. an accurate and complete claim for payment using form PWGSC-TPSGC 1111 and any other
document required by the Contract have been submitted in accordance with the invoicing
instructions provided in the Contract.

b. the amount claimed is in accordance with the basis of payment;

c. the total amount for all progress payments paid by Canada does not exceed 90 percent of the
total amount to be paid under the Contract;

d. all certificates appearing on form PWGSC-TPSGC 1111 have been signed by the respective
authorized representatives.
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2. The balance of the amount payable will be paid in accordance with the payment provisions of the

Contract upon completion and delivery of all work required under the Contract if the Work has been
accepted by Canada and a final claim for the payment is submitted.

3. Progress payments are interim payments only. Canada may conduct a government audit and
interim time and cost verifications and reserves the rights to make adjustments to the Contract from
time to time during the performance of the Work. Any overpayment resulting from progress
payments or otherwise must be refunded promptly to Canada.

7.6.3 SACC Manual Clauses

co711C (2008-05-12) Time Verification
H4500C (2010-01-11) Lien - Section 427 of the Bank Act

7.6.4 Warranty Holdback
A warranty holdback of 3% of the contract price will be applied to the payment of the final invoice. This
holdback will be payable by Canada upon the expiry of a 90 day holdback period. Applicable Taxes will

be calculated on the warranty holdback amount and paid at the time that the warranty holdback is
released.

7.7 Invoicing Instructions
7.71 Progress Payment Claim

1. The Contractor must submit a claim for payment using form PWGSC-TPSGC 1111, Claim for
Progress Payment.

Each claim must show:
a. all information required on form PWGSC-TPSGC 1111; and

b. all applicable information detailed under the section entitled "Invoice Submission" of the
general conditions.

Each claim must be supported by an invoice.

Applicable Taxes must be calculated on the total amount of the claim before the holdback is
applied. At the time the holdback is claimed, there will be no Applicable Taxes payable as it was
claimed and payable under the previous claims for progress payments.

2. The Contractor must prepare and certify one original and two (2) copies of the claim on form
PWGSC-TPSGC 1111, and forward it to the Technical Authority identified under the section
entitled "Authorities" of the Contract for appropriate certification after inspection and acceptance of
the Work takes place.

The Technical Authority will then forward the original and two (2) copies of the claim to the Contracting
Authority for certification and onward submission to the Payment Office for the remaining certification and
payment action.

The Contractor must not submit claims until all work identified in the claim is completed.
7.7.2 Invoice is to be made out to:
TBD
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7.8 Certifications - Contract

7.81 Compliance

The continuous compliance with the certifications provided by the Contractor in its bid and the ongoing
cooperation in providing associated information are conditions of the Contract. Certifications are subject
to verification by Canada during the entire period of the Contract. If the Contractor does not comply with
any certification, fails to provide the associated information, or if it is determined that any certification
made by the Contractor in its bid is untrue, whether made knowingly or unknowingly, Canada has the
right, pursuant to the default provision of the Contract, to terminate the Contract for default.

7.9 Applicable Laws

The Contract must be interpreted and governed, and the relations between the parties determined, by the
laws in force in

7.10  Priority of Documents

If there is a discrepancy between the wording of any documents that appear on the list, the wording of the
document that first appears on the list has priority over the wording of any document that subsequently
appears on the list.

the Articles of Agreement;

the Supplemental General Conditions 1029 (2018-12-06), Ship Repairs;
the General Conditions 2030 (2020-05-28), Higher Complexity - Goods;
Annex A, Statement of Work;

Annex B, Basis of Payment;

Annex C, Insurance Requirements;

Annex D, Inspection/Quality Assurance/Quality Control;

Annex E, Project Management Services;

Annex F, Warranty Procedures and Claim Form;

Annex G, Procedure for Unscheduled Work;

the Contractor's bid dated

7.11 Defence Contract

AT T SQT0 200

The Contract is a defence contract within the meaning of the Defence Production Act, R.S.C. 1985, c. D-
1, and must be governed accordingly.

Title to the Work or to any materials, parts, work-in-process or finished work must belong to Canada free
and clear of all claims, liens, attachments, charges or encumbrances. Canada is entitled, at any time, to
remove, sell or dispose of the Work or any part of the Work in accordance with section 20 of the Defence
Production Act.

712 Insurance - Requirements

The Contractor must comply with the insurance requirements specified in Annex C. The Contractor must
maintain the required insurance coverage for the duration of the Contract. Compliance with the insurance
requirements does not release the Contractor from or reduce its liability under the Contract.

The Contractor is responsible for deciding if additional insurance coverage is necessary to fulfill its
obligation under the Contract and to ensure compliance with any applicable law. Any additional insurance
coverage is at the Contractor's expense, and for its own benefit and protection.

The Contractor must forward to the Contracting Authority within ten (10) days after the date of award of
the Contract, a Certificate of Insurance evidencing the insurance coverage and confirming that the
insurance policy complying with the requirements is in force. For Canadian-based Contractors, coverage
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must be placed with an Insurer licensed to carry out business in Canada, however, for Foreign-based
Contractors, coverage must be placed with an Insurer with an A.M. Best Rating no less than “A-". The
Contractor must, if requested by the Contracting Authority, forward to Canada a certified true copy of all
applicable insurance policies.

7.13  Procedures for Design Change or Additional Work
SACC Manual Clause B5007C (2010-01-11) Procedures for Design Change or Additional Work.

In addition, refer to Annex G — Procedure for Processing Unscheduled Work.

714 Environmental Protection

The Contractor and its sub-contractors engaged in the Work on a Canadian Government vessel must
carry out the Work in compliance with applicable municipal, provincial and federal environmental laws,
regulations and industry standards.

The Contractor must have detailed procedures and processes for identifying, removing, tracking, storing,
transporting and disposing of all potential pollutants and hazardous material encountered, to ensure
compliance as required above.

All waste disposal certificates are to be provided to the Inspection Authority or designate, with information
copies sent to the Contracting Authority. Furthermore, additional evidence of compliance with municipal,
provincial and federal environmental laws and regulations is to be furnished by the Contractor to the
Contracting Authority when so requested.

The Contractor must have plans and procedures in place for oil spill and other environmental emergency
responses. Contractor and subcontractor employees must have received the appropriate training in
emergency preparedness and response. Contractor personnel engaging in activities which may cause
environmental impacts or potential noncompliance situations, must be competent to do so on the basis of
appropriate education, training, or experience.

7.15 Trade Qualifications

The Contractor must use qualified, certificated (if applicable) and competent tradespeople and
supervision to ensure a uniform high level of workmanship. The Inspection Authority may request to view
and record details of the certification and/or qualifications held by the Contractor’s tradespeople. This
request should not be unduly exercised but only to ensure qualified tradespeople are on the job.

7.16  Welding Certification - Contract

1. The Contractor must ensure that welding is performed by a welder certified by the Canadian
Welding Bureau (CWB) in accordance with the requirements of the following Canadian Standards
Association (CSA) standards:

a. CSA W47.1-09, (R2014) Certification for Companies for Fusion Welding of Steel (Minimum
division level 2.1); and

b. CSA W47.2-11, Certification for Companies for Fusion Welding of Aluminum (Minimum
division level 2.1).

2. In addition, welding must be done in accordance with the requirements of the applicable drawings
and specifications.

3. Before the commencement of any fabrication work, and upon request from the Inspection Authority
or designate, the Contractor must provide approved welding procedures and/or a list of welding
personnel he intends to use in the performance of the Work. The list must identify the CWB
welding procedure qualifications attained by each of the personnel listed and must be accompanied
by a copy of each person's current CWB welding certification.
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717  Sub-contracts and Sub-contractor List

The Contracting Authority is to be notified, in writing, of any changes to the list of subcontractors before
commencing the work.

When the Contractor sub-contracts work, a copy of the sub-contract purchase order is to be passed to the
Contracting Authority. In addition, the Contractor must monitor progress of sub-contracted work and
inform the Inspection Authority or designate on pertinent stages of work to permit inspection when
considered necessary by the Inspector.

7.18 Project Schedule

The Contractor must provide a preliminary project schedule to the Contracting and Technical Authorities
no later than three (3) working days after contract award.

The Contractor must provide a detailed work schedule to the Contracting and Technical Authorities no
later than five (5) working days before the commencement of the Work showing the commencement and
completion dates for the Work in the available work period, including realistic target dates for significant
events. During the Work Period the schedule is to be reviewed on an ongoing basis by the Inspection
Authority and the Contractor, updated when necessary, and available in the Contractor's office for review
by Canada's authorities to determine the progress of the Work.

The schedules must be revised on a pre-defined basis. (The revised schedules must show the effect of
progressed work and approved work arising’s. Any changes to the dates of the Work Period of the
contract due to unscheduled work will not be accepted except as negotiated in accordance with article
7.14, Procedures for Design Change or Additional Work.

719 Meetings
7.19.1  Pre-Refit Meeting

A Pre-Refit meeting may be convened and chaired by the Contracting Authority at the Repair facility up to
three (3) weeks before the commencement of the work period.

7.19.2 Progress Meetings

Progress meetings, chaired by the Contracting Authority, will take place at the Work Site and/or
Contractor's facility as and when required, generally once a month. Interim meetings may also be
scheduled. Contractor’s attendees at these meetings will, as a minimum, be its Contract (Project)
Manager, Production Manager (Superintendent) and Quality Assurance Manager. Progress meetings will
generally incorporate technical meetings to be chaired by the Technical Authority.

7.19.3 Outstanding Work and Acceptance

The acceptance of vessels must be in accordance with form PWGSC-TPSGC 1205, Acceptance (Refits
and Repairs).

The Inspection Authority or designate, in conjunction with the Contractor, will prepare a list of outstanding
work items at the end of the work period. This list will form the annexes to the formal acceptance
document for the vessel. A contract completion meeting will be convened by the Inspection Authority on
the work completion date to review and sign off the Acceptance Document.

In addition to any amount held under the Warranty Holdback Clause, a holdback of twice the estimated
value of outstanding work will be held until completion of the Work. Applicable Taxes will be calculated on
this outstanding work holdback amount and paid at the time that the outstanding work holdback is
released.
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7.20 1SO 9001:2008 - Quality Management Systems

In the performance of the Work described in the Contract, the Contractor must comply with the
requirements of:

ISO 9001:2008 - Quality management systems - Requirements, published by the International
Organization for Standardization (ISO), current edition at date of submission of the Contractor's bid with
the exclusion of the following requirement:

7.3 Design and development.

It is not the intent of this clause to require that the Contractor be registered to the applicable standard;
however, the Contractor’s quality management system must address each requirement contained in the
standard.

Assistance for Government Quality Assurance (GQA):

The Contractor must provide any assistance required by the Inspection Authority for evaluation,
verification, validation, documentation or release of product.

The Inspection Authority or designate must have the right of access to any area of the Contractor's or
Subcontractor's facilities where any part of the Work is being performed. The Inspection Authority or
designate must be afforded unrestricted opportunity to evaluate and verify Contractor conformity with
Quality System procedures and to validate product conformity with contract requirements. The Contractor
must make available, for reasonable use by the Inspection Authority or designate, the equipment
necessary for all validation purposes. Contractor personnel must be made available for operation of such
equipment as required.

When the Inspection Authority or designate determines that GQA is required at a subcontractor's
facilities, the Contractor must provide for this in the purchasing document and forward copies to the
Inspection Authority or designate, together with relevant technical data as the Inspection Authority or
designate may request.

The Contractor must notify the Inspection Authority or designate of non-conforming product received from
a subcontractor when the product has been subject to GQA.

7.21 Equipment/Systems: Inspection/Test

The Contractor must comply with the requirements stipulated in Annex D regarding equipment and
systems inspections and testing.

7.22 Inspection and Test Plan

The Contractor must submit for approval to the Technical authority and implement prior to the
commencement of the work in support of its QCP, an approved Inspection and Test Plan (ITP) in
accordance with the Inspection and Test Plan requirements at Annex D1. The Contractor must provide at
no additional cost to Canada, all applicable test data, all Contractor technical data, test pieces and
samples as may reasonably be required by the Inspection Authority to verify conformance to contract
requirements. The Contractor must forward at his expense such technical data, test data, test pieces and
samples to such location as the Inspection Authority or designate may direct.
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7.23  Loan of Equipment - Marine

The Contractor may apply for the loan of the Government special tools and test equipment particular to
the subject vessel as identified in the Specifications. The provision of other equipment required for the
execution of work in the Specifications is the sole responsibility of the Contractor.

Equipment loaned under this provision must be used only for work under this Contract and may be
subject to demurrage charges if not returned on the date required by Canada. In addition, equipment
loaned under the above provision must be returned in a like condition, subject to normal wear and tear.

A list of Government equipment that the Contractor intends to request must be submitted to the
Contracting Authority within three (3) working days of Contract Award to permit timely supply or for
alternate arrangements to be made. The request must state the time frame for which the equipment is
required.

7.24 Insulation Materials - Asbestos Free

All materials used to insulate or re-insulate any surfaces on board the vessel must meet Transport
Canada Marine standards, for commercial marine work, and, for all work, be free from asbestos in any
form. The Contractor must ensure that all machinery and equipment located below or adjacent to
surfaces to be re-insulated are adequately covered and protected before removing existing insulation.

7.25 SACC Manual Clauses

A0285C 2007-05-25 Workers Compensation

A0290C 2008-05-12 Hazardous Waste — Vessels

A2000C 2006-06-16 Foreign Nationals (Canadian Contractor)
A9047C 2008-05-12 Title to Property - Vessel

A9055C 2010-08-16 Scrap and Waste Material

A9056C 2008-05-12 Supervision of Fueling and Disembarking Fuel
A9066C 2008-05-12 Vessel - Access by Canada

A9068C 2010-01-11 Government Site Regulations

B6100C 2008-05-12 Stability

7.26 Dispute Resolution

(a) The parties agree to maintain open and honest communication about the Work throughout and
after the performance of the contract.

(b) The parties agree to consult and co-operate with each other in the furtherance of the contract and
promptly notify the other party or parties and attempt to resolve problems or differences that may
arise.

(c) If the parties cannot resolve a dispute through consultation and cooperation, the parties agree to
consult a neutral third party offering alternative dispute resolution services to attempt to address
the dispute.

(d) Options of alternative dispute resolution services can be found on Canada’s Buy and Sell website
under the heading “Dispute Resolution”.
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ANNEX A - STATEMENT OF WORK

A1. Work Site

The vessel will be docked at the Institute of Ocean Sciences - 9860 West Saanich Rd, Sidney, BC V8L
4B2.

A2. Interpretation

The words “shall” or “must” or “is required” or “mandatory”, where they appear in the Statement of Work
and/or referenced specifications, are to be read as obligations of the Contractor in the performance of the
Work within the Contract Price.

The word “should” is to be read as a preference or recommendation that is not obligatory.

A3. The Specifications are provided in a separate electronic document entitled:

“F1782-20C143A-SOW_v1.pdf’

Bidders must contact the Contracting Authority identified in Article 7-5.1 and make
arrangements to obtain a copy of the file.

A-4 Technical References and Supporting Documents

The initial Technical Statement of Work, technical references and supporting documents are
contained within the electronic file named:

“F1782-20C143A-TDP_v1.zip”

Bidders must contact the Contracting Authority identified in Article 7-5.1 and make
arrangements to obtain a copy of the file.
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ANNEX B - BASIS OF PAYMENT

B1. Contract Price

a. Known Work

For work as stated in Part 7 Article 1, as specified in Annexes A, D, E,
and H and as detailed on the Pricing Data Sheets,

For a FIRM PRICE of:

b. Contract Price:

For a FIRM PRICE of:
Customs duties are included and Applicable Taxes are extra

Note: The “Total Estimated Cost” or “Revised Estimated Cost” given on Page 1 of the Contract or
Contract Amendment includes an estimate of the Applicable Taxes [refer to the General Conditions].

B2. Unscheduled Work
A. Price Breakdown:

The Contractor must, upon request, provide a price breakdown for all unscheduled work, by
specific activities with trades, person-hours, material, subcontracts and services.

B. Pro-rated Prices:

Hours and prices for unscheduled work will be based on comparable historical data applicable to
similar work at the same facility, or will be determined by pro-rating the quoted work costs in the
Contract when in similar areas of the vessel.

C. Payment for Unscheduled Work:

The Contractor will be paid for unscheduled work arising, as authorized by Canada. The
authorized unscheduled work will be calculated as follows:

Number of hours (to be negotiated) X $ , being the Contractor's firm hourly charge-out
labour rate which includes overhead and profit, plus net laid-down cost of materials to which will be
added a mark-up of 10 percent, plus applicable Taxes calculated on the total cost of material and
labour.

The firm hourly charge-out labour rate and the material mark-up will remain firm for the term of the
Contract and any subsequent amendments.

B2.1 Notwithstanding definitions or usage elsewhere in this document, or in the Contractor's Cost
Management System, when negotiating Hours for unscheduled work, PWGSC will consider only
those hours of labour directly involved in the production of the subject work package. Elements of
Related Labour Costs identified in B2.2, will not be negotiated, but will be compensated for in
accordance with B2.2.

B2.2 Allowance for Related Labour Costs such as: Management, Direct Supervision, Purchasing and
Material Handling, Quality Assurance and Reporting, First Aid, Gas Free Inspecting and
Reporting, Estimating and fringe benefit (contractor contribution only) will be included as
Overhead for the purposes of determining the Charge-out Labour Rate set out in clause B2.

B2.3 The 10% mark-up rate for materials will also apply to subcontracted costs. The mark-up rate
includes any allowance for material and subcontract management not allowed for in the Charge
out Labour Rate. The Contractor will not be entitled to a separate labour component for the
purchase and handling of materials or subcontract administration.
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B3. Overtime - Marine

1. The Contractor must not perform any overtime under the Contract unless authorized in advance
and in writing by the Contracting Authority. Any request for payment must be accompanied by a
copy of the overtime authorization and a report containing the details of the overtime performed
pursuant to the written authorization.

Payment for authorized overtime will be calculated as follows:

For time and one half: $ per hour, or
For double time: $ per hour.
2. The above premiums will be calculated by taking the average hourly direct labour rate premiums,

plus certified fringe benefit, plus profit of 7.5 percent on labour premium and fringe benefits. These
rates will remain firm for the duration of the Contract, including all amendments and are subject to
audit if considered necessary by Canada.
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ANNEX C - INSURANCE REQUIREMENTS

C1. Ship Repairers' Liability Insurance

1. The Contractor should obtain Ship Repairer's Liability Insurance and maintain it in force throughout
the duration of the Contract, in an amount usual for a contract of this nature, but for not less than
$10,000,000 per accident or occurrence. (For annual and maximum liabilities see article 7-2.1 of
the Contract.)

2. The Ship Repairer's Liability insurance must include the following:

a. Additional Insured: Canada is added as an additional insured, but only with respect to liability
arising out of the Contractor's performance of the Contract. The interest of Canada as
additional insured should read as follows: Canada, represented by Fisheries and Oceans
Canada/Canadian Coast Guard and Public Works and Government Services Canada.

b. Waiver of Subrogation Rights: Contractor's Insurer to waive all rights of subrogation against
Canada as represented by Fisheries and Oceans Canada/Canadian Coast Guard and Public
Works and Government Services Canada for any and all loss of or damage to the vessel,
however caused.

c. Notice of Cancellation: The Insurer will endeavor to provide the Contracting Authority thirty
(30) days written notice of cancellation.

d. Contractual Liability: The policy must, on a blanket basis or by specific reference to the
contract, extend to assumed liabilities with respect to contractual provisions.

e. Cross Liability/Separation of Insureds: Without increasing the limit of liability, the policy must
protect all insured parties to the full extent of coverage provided. Further, the policy must
apply to each Insured in the same manner and to the same extent as if a separate policy had
been issued to each.

C2. Commercial General Liability

1. The Contractor must obtain Commercial General Liability Insurance, and maintain it in force
throughout the duration of the Contract, in an amount usual for a contract of this nature, but for not
less than $10,000,000 per accident or occurrence. (For annual and maximum liabilities see article
7-2.1 of the Contract.)

2. The Commercial General Liability Insurance policy must include the following:

a. Additional Insured: Canada is added as an additional insured, but only with respect to liability
arising out of the Contractor's performance of the Contract. The interest of Canada should
read as follows: Canada, as represented by Fisheries and Oceans Canada/Canadian Coast
Guard and Public Works and Government Services Canada.

b. Bodily Injury and Property Damage to third parties arising out of the operations of the
Contractor.

c. Personal Injury: While not limited to, the coverage must include Violation of Privacy, Libel and
Slander, False Arrest, Detention or Imprisonment and Defamation of Character.

d. Cross Liability/Separation of Insureds: Without increasing the limit of liability, the policy must
protect all insured parties to the full extent of coverage provided. Further, the policy must
apply to each Insured in the same manner and to the same extent as if a separate policy had
been issued to each.
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e.

Blanket Contractual Liability: The policy must, on a blanket basis or by specific reference to
the Contract, extend to assumed liabilities with respect to contractual provisions.

Employees and, if applicable, Volunteers must be included as Additional Insured.

Employers' Liability (or confirmation that all employees are covered by Worker's compensation
(WSIB) or similar program)

Notice of Cancellation: The Insurer will endeavor to provide the Contracting Authority thirty
(30) days written notice of policy cancellation.

If the policy is written on a claims-made basis, coverage must be in place for a period of at
least 12 months after the completion or termination of the Contract.

Owners' or Contractors' Protective Liability: Covers the damages that the Contractor becomes
legally obligated to pay arising out of the operations of a subcontractor.

Sudden and Accidental Pollution Liability (minimum 120 hours): To protect the Contractor for
liabilities arising from damages caused by accidental pollution

3. In addition, if the Contractor decides NOT to obtain Ship Repairers’ Liability Insurance, (See
Article C1) then the Commercial General Liability Insurance Policy must also include the following:

a.

Products and Completed Operations: Coverage for bodily injury or property damage arising
out of goods or products manufactured, sold, handled, or distributed by the Contractor and/or
arising out of operations that have been completed by the Contractor.

Broad Form Property Damage including Completed Operations: Expands the Property
Damage coverage to include certain losses that would otherwise be excluded by the standard
care, custody or control exclusion found in a standard policy.

Amendment to the Watercraft Exclusion to extend to incidental repair operations on board
watercraft.
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ANNEX D - INSPECTION/QUALITY ASSURANCE/QUALITY CONTROL

D1. Inspection and Test Plan (ITP):

1. The Contractor must prepare an Inspection and Test Plan (ITP) comprising individual inspection
and test plans for each specification item of this project, in accordance with the Quality Standard.
The ITP must be submitted to the TA for review no later than 5 working days prior to the
commencement of the work and amended by the Contractor to the satisfaction of the TA.

a. [Each ITP must contain all inspection points identified in the specification, or in the
Manufacturer’s Instructions, highlighting points that must be witnessed by the TA and other

"hold" points imposed by the Contractor to ensure the quality of the work.

b. Milestone delivery date for the ITP is given in the Contract however individual ITPs should be

forwarded for review as developed.

2. Inspection and Test Plan Criteria:

Inspection criteria, procedures and requirements are stated in the specifications, drawings, technical
orders and reference standards invoked by the Specifications. Test and trial documentation is also
included or referenced in the Specification. An individual Inspection and Test Plan (ITP) is required for

each Specification item.

All ITPs must be prepared by the Contractor in accordance with the above criteria, their Quality Plan, and

must provide the following reference information:
a. the ship's name;

b. the Specification item number;

c. equipment/system description and a statement defining the parameter which is being

inspected;
d. alist of applicable documents referenced or specified in the inspection procedure;
e. the inspection, test or trial requirements specified in the Specification;

f.  the tools and equipment required to accomplish the inspection;

g. the environmental conditions under which the inspections are to be conducted and the

tolerances on the inspection conditions;

h. a detailed step-by step procedure of how each inspection is to be performed, conformance
parameters, accept/reject criteria and recording of results, deficiencies found and description

of corrective action(s) required;

i. name and signature of the person who prepared the plan, date prepared and amendment

level; and,

j- names and signatures of the persons conducting and witnessing the inspection, test or trial.

3. Contractor Imposed Testing:

Tests and trials in addition to those given in the Specification must be approved by the TA.
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4.

D2.

D3.

Amendments:

Amendment action for the Inspection and Test Plans must be ongoing throughout the refit and
reflect the inspection requirements for unscheduled work. Amendments must be submitted as
developed, but not less frequently than once every second week.

Conduct of Inspection
Inspections must be conducted in accordance with the ITP as approved by the TA.

The Contractor must provide their own staff or subcontracted staff to conduct inspections, tests and
trials; excepting that Field Service Representative (FSR), TA or Designated Engineering Authority
(DEA) personnel may be designated in the specifications, in which case the Contractor must
ensure that their own staff is provided in support of such inspection/test/trial.

The Contractor must ensure that the required conditions stated in the ITP prevail at the
commencement of, and for the duration of, each inspection/test/trial.

The Contractor must ensure that personnel required for equipment operation and records taking
during the inspection/test/trial are briefed and available at the start and throughout the duration of
the inspection/test/trial. Tradesmen or FSRs who may be required to effect minor changes or
adjustments in the installation must be available at short notice.

The Contractor is to coordinate the activities of all personnel taking part in each inspection/test/trial
and ensure that safe conditions prevail throughout the inspection/test/trial.

Inspection Records and Reports

The Contractor on the inspection record, test or trials sheets as applicable must record the results
of each inspection. The Contractor must maintain files of completed inspection records consistent
with the Quality Standard and their Quality Plan for this project.

The Contractor's QC representative (and the FSR when required) must sign as having witnessed
the inspection, test or trial on the inspection record. The Contractor must forward originals of
completed inspection records, together with completed test(s) and/or trials sheets to the TA.

Unsatisfactory inspection/test/trial results, for which corrective action cannot be completed during
the normal course of the inspection/test/trial, will require the Contractor to establish and record the
cause of the unsatisfactory condition to the satisfaction of the TA. Representatives of Canada may
assist in identification where appropriate.

Corrective action to remove cause of unsatisfactory inspections must be submitted to the TA in
writing by the Contractor, for approval prior to affecting such repairs and rescheduling of the
unsatisfactory inspection/test/trial.

The Contractor must undertake rectification of defects and deficiencies in the Contractor's
installation or repair as soon as practicable. The Contractor is responsible to schedule such repairs
at their own risk.

The Contractor must reschedule unsatisfactory inspections after any required repairs have been
completed.

Quality Control, Inspection and Test records that substantiate conformance to the specified
requirements, including records of corrective actions, must be retained by the Contractor for three
(3) years from the date of completion or termination of the Contract and must be made available to
the TA upon request.
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ANNEX E - PROJECT MANAGEMENT SERVICES

E1.

a.

E2.

E3.

E4.

ES.

Contractor's Project Management Services - Intent

Job titles used in this Annex are for clarity within this document only. The Contractor is free to
choose job titles that suit their organization.

The Contractor, through their Project Management Team, is responsible to discharge the duties
and supply the deliverables required in the Contract and the Specifications.

Project Management is considered to encompass the direction and control of such functions as
engineering, planning, purchasing, manufacturing, assembly, overhauls, installations and test and
trials.

Project Manager

The Contractor must supply an experienced Project Manager (PM) dedicated to this project and
delegate to him/her full responsibility to manage the project.

The PM must have experience in managing a project of this nature.
Project Management Team

Other than the Project Manager, the Contractor may assign and vary other job descriptions to suit
their organization; provided however that the collective resume of their Project Management Team
must provide for effective control of the project elements including but not limited to:

i. Project Management

ii. Quality Assurance

iii. Material Management

iv  Planning and Scheduling

v. Estimating

vi  Safety and Environmental Management
vii. Subcontracts Management

Reports

The following Management Reports and Documentation are to be prepared and maintained by the
Contractor and submitted to the Crown in accordance with the Contract or upon request by the
Contracting Authority:

i.  Production Work Schedule
ii. Inspection Summary Report
i Growth Work Summary

Bid Deliverables

Names, brief resumes, and a list of duties for each of the team members that ensures that each of
the project elements listed in article 3 above have been addressed.
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ANNEX F - WARRANTY PROCEDURES AND CLAIM FORM

F1. Warranty Procedures

1. Scope

a. The following are the procedures which suit the particular requirements for warranty considerations
for a vessel on completion of a refit.

2. Definition

a. There are a number of definitions of “warranty” most of which are intended to describe its force and

effect in law. One such definition is offered as follows:

“A warranty is an agreement whereby the vendor’s or manufacturer’s responsibility for performance
of its product is extended for a specific period of time beyond the date at which the title to the
product passes to the buyer.”

3. Warranty Conditions

a. General Conditions 2030 (2020-05-28), General Conditions - Higher Complexity - Goods are
augmented by clauses incorporated into the subject Contract.

b. The warranty periods may be stated in more than one part:

i. 90 days commencing from the day the PWGSC 1205 Acceptance Document is signed for
workmanship provided by the contractor for the refit work specified;

i. 365 days from the date of acceptance for the specified areas of painting;

iii. 365 days commencing from the day the PWGSC 1205 Acceptance Document is signed for
parts and material provided by the contractor for the refit work specified;

iv. Any other specific warranty periods that may be required in the contract or offered by the
Contractor.

C. The foregoing does not cover the disposition of other deficiencies that will be directly related to
Technical Authority problem areas of the following nature:

i. items becoming unserviceable that were not included in the refit specification;

i. refit specifications or other related documentation requiring amendments or corrections to
increase viability; and

iii. work performed that is directly related to the Technical Authority.

4. Reporting Failures with Warranty Potential

a. The initial purpose of a report of a failure is to facilitate the decision as to whether or not to involve
warranty and to generate action to effect repairs. Therefore in addition to identification, location
data, etc. the report must contain details of the defect. Warranty decisions as a general rule are to
be made locally and the administrative process is to be in accordance with procedures as
indicated.

b. These procedures are necessary as invoking a warranty does not simply mean that the warrantor
will automatically proceed with repairs at his expense. A review of the defect may well result in a
disclaimer of responsibility, therefore, it is imperative that during such a review the Department is
directly represented by competent technical authority qualified to agree or disagree with the
warrantor’s assertions.

5. Procedures

a. Immediately it becomes known to the Ship's Staff that an equipment/system is performing below
accepted standards or has become defective, the procedures for the investigation and reporting
are as follows:
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i.  The vessel advises the Technical Authority when a defect, which is considered to be directly
associated with the refit work, has occurred.

i. On review of the Specification and the Acceptance Document, the Technical Authority in
consort with Ship's Staff is to complete the Tombstone Data and section 1 of the Warranty
Claim Form Appendix 1 to Annex F and forward the original to the Contractor for review with a
copy to the PWGSC contracting Authority. If the PWGSC Contracting or Inspection Authority is
unable to support warranty action, the Defect Claim Form will be returned to the originator with
a brief justification. (It is to be noted that in the latter instance PWGSC will inform the
Contractor of its decision and no further action will be required of the Contractor.

Warranty defect claims may be forwarded in hard copy, by fax or by e-mail whichever format is
the most convenient.

iii. Assuming the Contractor accepts full responsibility for repair, the Contractor completes
Section 2 and 3 of the Warranty Claim Form, returns it to the Inspection Authority who
confirms corrective action has been completed, and who then distributes the form to the
Technical Authority and the PWGSC Contracting Authority.

b. In the event that the Contractor disputes the claim as a warranty defect, or agrees to share, the
contractor is to complete Part 2 of the Warranty Claim Form with the appropriate information and
forward it to the Contracting Authority who will distribute copies as necessary.

C. When a warranty defect claim is disputed by the Contractor, the Technical Authority may arrange to
correct the defect by in-house resources or by contracting the work out. All associated costs must
be tracked and recorded as a possible charge against the contractor by PWGSC action. Material
costs and man-hours expended in correcting the defect are to be recorded and entered in Section
5 of the warranty defect claim by the Technical Authority who will forward the warranty defect claim
to the PWGSC Contracting Authority for action. Defective parts of equipment are to be retained
pending settlement of claim.

d. Defective equipment associated with potential warranty should not normally be dismantled until the
contractor’s representative has had the opportunity to observe the defect. The necessary work is to
be undertaken through normal repair methods and costs must be segregated as a possible charge
against a contractor by PWGSC action.

6. Liability

a. Agreement between the Contracting Authority, Inspection Authority, Technical Authority and the
Contractor will result in one of the following conditions:

i.  The Contractor accepts full responsibility for costs to repair or overhaul under the warranty
provisions of the contract;

i. The Technical Authority accepts full responsibility for repair and overhaul of item concerned;
or

iii. The Contractor and the Technical Authority agree to share responsibility for the costs to repair
or overhaul the unserviceable item, in such cases the PWGSC Contracting Authority will
negotiate the best possible sharing arrangement.

b. In the event of a disagreement as in paragraph 5c¢, PWGSC will take necessary action with the
contractor while the Technical Authority informs its Senior Management including pertinent data
and recommendations.

C. The total cost of processing warranty claims must include accommodation and travel costs of the
contractor’'s employees as well as equipment/system down time and operational constraints.
Accordingly, the cost to remediate the defect, in man-hours and material, will be discussed
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between the Contracting/Inspection Authorities and the Technical Authority to determine the best
course of action.

7. Alongside Period for Warranty Repairs and Checks

a. If at all possible, an alongside period for the vessel is to be arranged just before the expiration of
the 90 day warranty period. This alongside period is to provide time for warranty repair and check
by the contractor.

b. In respect to the underwater paint, should it become defective during the associated warranty
period the contractor is only liable to repair to a value determined as follows:

“Original cost to Canada for painting and preservation of the underwater section of the hull, divided
by three hundred sixty five (365) days and multiplied by the number of days remaining in the
period. The resultant would represent the ‘Dollar Credit’ due to Canada from the Contractor.”

C. The Underwater paint system, before expiration of the warranty, should be checked by divers. The
Technical Authority, is to arrange the inspection and inform the Contracting Authority of any
adverse results.

Page 34 of - de 45



Solicitation No. - N° de l'invitation
F1782-20C143/A

Client Ref. No. - N° de réf. du client
F1782-20C143

Amd. No. - N° de la modif.

File No. - N° du dossier

Buyer ID - Id de I'acheteur
xlv242
CCC No./N° CCC - FMS No./N° VME

APPENDIX 1 TO ANNEX F

I*I Public Works and

Government Services Canada

Warranty Claim
Réclamation De Garantie

Travaux publics et Services
gouvernementaux Canada

Vessel Name — Nom de navire

File No. — N° de
dossier

Contract No. - N ° de contrat

Customer Department — Ministére client

Warranty Claim Serial No.
Numéro de série de réclamation de garantie

Contractor — Entrepreneur

Effect on Vessel Operations

Effet sur les opérations de navire

Critical Degraded Operational ~ Non-operational

Critique Dégradé Opérationnel Non-opérationnel

1. Description of Complaint — Description de plainte

Contact Information — Informations de contact

Name — Nom

Tel. No.-N° Tél

Signature — Signature

Date
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2. Contractor’s Investigative Report — Le rapport investigateur de I'entrepreneur

3. Contractor’s Corrective Action — La modalité de reprise de I'entrepreneur
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Contractor’'s Name and Signature :

Name — Nom Signature — Signature

Date

Client’'s Name and Signature :

Name — Nom Signature — Signature

Date
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4. PWGSC Review of Warranty Claim Action — Examen d'action de réclamation de garantie par TPSGC

Contracting Authority’s Name and Signature :

Name — Nom Signature — Signature

Date

5. Additional Information — Renseignements supplémentaires

Canada

PWGSC-TPSGC
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ANNEX G - PROCEDURE FOR UNSCHEDULED WORK

G1.

Purpose

The unscheduled work Procedure has been instituted for the following purposes:

a.
b.

G2.

To establish a uniform method of dealing with requests for unscheduled work;

To obtain the necessary Technical Authority approval and Contracting Authority authorization
before unscheduled work commences;

To provide a means of maintaining a record of unscheduled work requirements including serial
numbers, dates and accumulated cost. The Contractor shall have a cost accounting system that is
capable of assigning job numbers for each unscheduled work requirement so that each
requirement can be audited individually.

Definitions

An unscheduled work Procedure is a contractual procedure whereby changes to the scope of work
under the Contract may be defined, priced and contractually agreed to. Such changes may arise
from:

i.  “Work Arising” from opening up of machinery and/or surveys of equipment and material,
OR

i. “New Work” not initially specified but required on the Vessel.

The procedure does not allow for the correction of deficiencies in the Contractor’s Bid.

No unscheduled work may be undertaken by the Contractor without written authorization by the
Contracting Authority, except under emergency circumstances as described in sub paragraph 3(b)
unscheduled work.

Work undertaken without written Contracting Authority authorization will be considered the
Contractor’s responsibility and cost.

The appropriate PWGSC form is the final summary of the definition of the unscheduled work
requirement, and the costs negotiated and agreed to.

Procedures

The procedure involves the electronic form PWGSC 1379 for refit and repair and will be the only
form for authorizing all unscheduled work.

Emergency measures required to prevent loss or damage to the Vessel which would occur if this

procedure were followed, shall be taken by the Contractor on its own authority. The responsibility
for the cost of such measures shall be determined in accordance with the terms and conditions of
the Contract.

The Technical Authority will initiate a work estimate request by defining the unscheduled work
requirement. It will attach drawings, sketches, additional specifications, other clarifying details as
appropriate, and allocate their serial number for the request.

Notwithstanding the foregoing, the Contractor may propose to the technical Authority in writing
either by letter or some type of Defect Advice Form (A Contractor owned form) that certain
unscheduled work should be carried out.
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e.

G4.

The Technical Authority will either reject or accept such proposal and advise the Contractor and
Contracting Authority. Acceptance of the proposal is not to be construed as authorization for the
work to proceed. If required, the Technical Authority will then define the unscheduled work
requirement in accordance with sub paragraph 3(c).

The Contractor will electronically submit its proposal to the Contracting Authority together with all
price support and any qualifications, remarks or other information as requested.

The price support shall demonstrate the relationship between the scope of work, the Contractor’s
estimated costs and its selling price. It is a breakdown of the Contractor’s unit rates, estimates of
person hours by trade, estimate of material cost per item for both the Contractor and all of its
subcontractors including quotations, estimates and any related schedule impact and an evaluation
of the Contractor’s time required to perform the unscheduled work.

The Contractor shall provide copies of purchase orders and paid invoices for subcontracts and/or
material, including stocked items. The Contractor shall provide a minimum of two quotations for
subcontracts or material. If other than the lowest or sole source is being recommended for quality
and/or delivery considerations, this shall be noted. Upon request by the Contractor, the Contracting
Authority shall be permitted to meet with any proposed subcontractor or material supplier for
discussion of the price, and always with the Contractor’s representative present.

After discussion between the Contracting Authority and the Contractor and if no negotiation is
required, the Contracting Authority will seek confirmation from the Technical Authority to proceed
with the work by signing the form noted above in sub paragraph 3(d). The Contracting Authority will
then sign and authorize the unscheduled work to proceed.

In the event that the Technical Authority does not wish to proceed with the work, the Contracting
Authority will cancel the proposed unscheduled work in writing.

In the event the negotiation involves a credit, the appropriate PWGSC form will be noted
accordingly.

In the event that the Technical Authority requires unscheduled work of an urgent nature or an
impasse has occurred in negotiations the commencement of unscheduled work should not be
unduly delayed and should be processed as follows:

e The Contractor will complete PWGSC 1379 form indicating the estimated cost and provide it to
the Contracting Authority.

e If the Technical Authority wishes to proceed, both the Technical Authority and the Contracting
Authority will sign the completed PWGSC form. It will be understood and accepted that this
cost will be a ceiling price cost and therefore only subject to downward adjustment.

e A serial number will be allocated and will include Suffix A.

The work will proceed with the understanding that following an audit of the Contractor’s actual
costs for completing the described work, the cost will be finalized no higher than the ceiling price
and less as applicable and justified. A new PWGSC form will be completed with the finalized cost
and duly signed and issued with the same serial number but without suffix A. This form is replacing
the original and will be the final approved form.

NOTE: PWGSC forms bearing serial numbers with a suffix A shall not be included in any contract
amendments and therefore no payment shall be made until final resolution of the prices and
subsequent incorporation into the contract have been completed.

Amendment to Contract or Formal Agreement

The contract will be amended from time to time in accordance with the contract terms in order to
incorporate costs that have been authorized on the proper PWGSC form(s).
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ANNEX H - FINANCIAL BID PRESENTATION SHEET

HA1.

Evaluation of Price

The price of the bid will be evaluated in Canadian dollars, Applicable Taxes excluded, Canadian customs
duties and excise taxes included.

a. Known Work
For work as stated in Part 1 article 1.2, specified in Annexes A, D and E
and detailed in the attached Pricing Data Sheet Annex H, Appendix 1 for
a FIRM PRICE of: $
b. Unscheduled Work
Labour Cost:
Estimated labour hours at a firm Charge-out Labour Rate, including
overhead and profit:
120 person hours X $ per hour for a PRICE of: $
See articles H2.1 and H2.2 below.
C. EVALUATION PRICE
IApplicable Taxes Excluded, [a + b]:
For an EVALUATION PRICE of : $
H2. Unscheduled Work

Unscheduled work arising, as authorized by the Minister, will be calculated in the following manner:

Number of hours (to be negotiated) X , being your firm hourly Charge-out Labour Rate which
includes Overhead and profit, plus net laid-down cost of materials to which will be added a 10% mark-up,
plus applicable taxes calculated on the total cost of material and labour.

The firm hourly Charge-out Labour Rate and the material mark-up will remain firm for the duration of the
Contract and any subsequent amendments.

H2.1

H2.2

H2.3

Notwithstanding definitions or useage elsewhere in this document, or in the Bidder's Cost
Management System, when negotiating Hours for unscheduled work, PWGSC will consider only
those hours of labour directly involved in the production of the subject work package.

Elements of Related Labour Costs identified in H2.2 will not be negotiated, but will be
compensated for in accordance with H2.2 It is therefore incumbent upon the Bidder to enter
values in the above table which will result in fair compensation, regardless of the structure of their
Cost Management System.

Allowance for Related Labour Costs such as: Management, Direct Supervision, Purchasing and
Material Handling, Quality Assurance and Reporting, First Aid, Gas Free Inspecting and
Reporting, Estimating and fringe benefit (contractor contribution only) will be included as
Overhead for the purposes of determining the Charge-out Labour Rate entered in Table H1 line
1b. above.

The 10% mark-up rate for materials will also apply to subcontracted costs. The mark-up rate
includes any allowance for material and subcontract management not allowed for in the
Chargeout Labour Rate. A separate labour component for the purchase and handling of
materials or subcontract administration is not allowable.
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H3. Overtime - Marine

1. The Contractor must not perform any overtime under the Contract unless authorized in advance
and in writing by the Contracting Authority. Any request for payment must be accompanied by a
copy of the overtime authorization and a report containing the details of the overtime performed
pursuant to the written authorization.

Payment for authorized overtime will be calculated as follows:

For time and one half: $ per hour, or
For double time: $ per hour.
2. The above premiums will be calculated by taking the average hourly direct labour rate premiums,

plus certified fringe benefit, plus profit of 7.5 percent on labour premium and fringe benefits. These
rates will remain firm for the duration of the Contract, including all amendments and are subject to
audit if considered necessary by Canada.

APPENDIX 1 TO ANNEX H - PRICING DATA SHEET

The Pricing Data Sheet [PDS] is provided in a separate electronic document entitled:

“F1782-20C143A-PDS_v1.xls”

To obtain the PDS, the Bidder must make a request in writing to the Contracting Authority identified in
Article 7.5.1.
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ANNEX | - BID PACKAGE CHECKLIST

1.1 Mandatory Tender Deliverable Check List

Notwithstanding deliverable requirements specified anywhere else within this bid solicitation and its
associated Requirement (Annex A), mandatory deliverables that must be submitted with the Bidder’s
tender to be deemed responsive, are summarized below.

The following are mandatory and the Bidder's submission will be evaluated against the requirement as
defined herein. The Bidder must be determined to be compliant on each item to be considered
responsive.

Reference
No Reference to Description Condition Document | to Bid
Solicitation provided | (Section,
Page no.,
etc.)
1 Cover Page | Solicitation document part 1 page Mandatory O
1, completed and signed with the bid
2 Article 3.1.1 Details of Bidder capabilities, how Mandatory O
they will comply with mandatory with the bid
requirements and how they will
deliver any other requested goods
and services.
3 Article Integrity Provisions — Declaration of | Mandatory O
5.1.2.1 Convicted Offences (if applicable) with the bid
4 Annex H Financial Bid Presentation Sheet, Mandatory O
completed with the bid
5 Appendix 1 Pricing Data Sheet, completed Mandatory O
to Annex H with the bid
1.2 Supporting Deliverable Requirements

If the following information which supports the bid is not submitted with the Bid; it may be requested by

the Contracting Authority, and it must be provided within 48 hours of the written request:

Reference
No Reference to Description Condition Document | to Bid
Solicitation provided (Section,
Page no.,
etc.)
1 Article 2.4 Changes to Applicable Laws (if 48 hrs of O
any) written
request
2 Article 6.2 Financial Statements and 48 hrs of O
information written
request
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3 Article 6.3 Either proof of insurance coverage, | 48 hrs of O
as required by Annex C, or a letter | written
substantiating that the required request
insurance coverage will be provided

4 Article 6.4 Proof of good standing with 48 hrs of O
Worker's Compensation Board written

request

5 Article 6.5 Provide details of its safety 48 hrs of O
measures for fueling and written
disembarking fuel together with the | request
name and qualifications of the
person in charge of this activity

6 Article 6.7 Proof of welding certification 48 hrs of O

written
request

7 Article 6.8 Proof of valid Labour Agreement or | 48 hrs of O
similar instrument covering the written
work period request

8 Article 6.9 Subcontractor List (if any) 48 hrs of O

written
request

9 Article 6.10 Preliminary Work Schedule 48 hrs of O

written
request

10 Article 6.10 Examples of work schedules, 48 hrs of O
tracking and reporting written

request

11 Article 6.11 ISO Registration Certificate or 48 hrs of O
Quality Assurance Documentation written

request

12 Article 6.12 Examples of Inspections Plans 48 hrs of O

written
request

13 Article 7.5.4 | Contractor’s Representative(s) 48 hrs of O

written
request

14 Article ES. Project Management Team Details | 48 hrs of O

written
request
15 Articles Provide a complete list of names of | 48 hrs of O
5.3.1 all individuals who are currently written
directors of the Bidder. request
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11.3 Deliverables after contract award

The following information, which supports the bid, may be requested by the Contracting Authority, and it
must be provided within the conditions stated in the table below of the written request:

No. Article Description Condition

1 7.12 Insurance certificate 10 days after contract award

2 718 Detailed Project Schedule 5 calendar days prior to work
period

3 7.22 Inspection and Test Plan Prior to work period start date

1.4 Contractor’s Representative

Name and telephone numbers of the person responsible for production:
Name: Telephone:
Facsimile: E-mail:

Name and telephone numbers of the person responsible for delivery:
Name: Telephone:
Facsimile: E-mail:
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