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1. General 

1.1. General Notes 
.1 The requirements of Division 0 and Division 1 of these specifications apply to all section of these 

specifications. 
.2 It is the intent of these specifications to describe an addition to a working building automation 

system, conforming to all applicable codes and standards. All work shall be provided in such a 
manner as to provide a complete and working system. 

1.2. Cooperation 
.1 The drawings are diagrammatic in nature and cannot show all the details of the installation. The 

contractor is responsible for interpreting the drawings and providing suitable installations as best 
as possible based on the intent of the drawings. 

.2 If dimensions are provided in the drawings or specifications, the implications shall be field 
checked before ordering any material. Notify the Departmental representative immediately if any 
interferences or discrepancies arise due to design parameters. Coordinate with all other 
contractors with respect to any changes required in the contract documents for equipment or 
material installation. 

.3 Store materials out of the way of other contractors and keep all work areas clean daily. 

1.3. Shop Drawings 
.1 Refer to Divisions 0 and 1 for additional shop drawings requirements. 
.2 Submit within two business days of award, a list of all equipment to be provided, complete with 

manufacturer and model number. Identify all equipment with expected long lead times. 
.3 Shop drawings shall be reviewed and returned electronically. 
.4 All applicable approvals shall be shown, such as CSA, ULC, FM, etc. 
.5 Equipment and materials shall not be ordered until the Departmental representative as returned 

a shop drawing marked “reviewed” or “reviewed as modified”. The Contractor shall assume all 
responsibility to ensure all modifications are made to shop drawings marked “reviewed as 
modified” before ordering equipment or materials. 

1.4. Insurance 
.1 The contractor shall obtain and maintain insurance which will fully protect themselves and the 

Departmental representative for any and all claims. 

1.5. Codes, Fees and Certificates 
.1 The contractor shall procure and pay all fees for all work required by these specifications, unless 

specifically noted otherwise. 
.2 All work done by the contractor shall be done in the strictest adherence with all applicable codes 

and standards. 
.3 All changes required by the Authority having jurisdiction shall be made at no cost to the 

Departmental representative. 

1.6. Penetrations 
.1 All penetrations through fire rated structures shall be properly fire-stopped to a listed assembly. 

1.7. Trial Period 
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.1 It is understood that the systems, equipment and materials installed under this contract are under 
a trial period until fully accepted by the Departmental representative. Certificate of substantial 
performance is not acceptance of the system by the Departmental representative. 

1.8. Start-up 
.1 The contractor shall start-up all equipment as per the manufacturer’s instruction. 
.2 Complete all manufacturer’s recommended start-up procedures and paperwork, and include the 

information in the operation and maintenance manual. 
.3 Equipment shall be operated for a minimum of 1 week by the contractor before handing over to 

the Departmental representative.  
.4 Notify the Departmental representative and Departmental representative before start-up tests are 

scheduled and allow the Departmental representative and/or Departmental representative to 
witness the start-up.  

.5 Where appropriate, the manufacturer’s representative shall be present to conduct the start-up. 

1.9. Training 
.1 The contractor shall provide a minimum of 2 hours of training on the operation and maintenance 

of all newly installed equipment and systems. 
.2 Training shall include changes and operation of the building management’s system integration 

with the new systems. 
.3 The contractor shall, at the request of the departmental representative, engage a factory 

representative for the training. 
.4 Timing of the training shall be coordinated with the departmental representative and shall be 

scheduled at the departmental representative’s convenience.  
.5 The contractor shall keep record of all information provided during the training and all persons 

who attended the training.  
.6 The training shall be recorded in a standard video format and be included in the O&M manuals. 

1.10. Electrical Wiring 
.1 The Contractor is responsible for all low-voltage wiring and all other higher voltage wiring not 

explicitly noted on the electrical drawings but required for a properly functioning system. 
.2 All wiring shall comply with Division 26 specifications. 

1.11. Testing and Commissioning 
.1 Notify the Departmental representative and Departmental representative before commissioning 

tests are scheduled and allow the Departmental representative and/or Departmental 
representative to witness the testing. 

.2 Test the equipment through all operations. Ensure proper operation and set-up of all equipment. 

.3 Make record of any deficiencies in the operation and take measures to immediately correct 
deficiencies. 

1.12. Deficiencies 
.1 The Contractor shall review their own work and make deficiency lists prior to review by the 

Departmental representative. Deficiencies are to be corrected when possible before the 
Departmental representative review, otherwise, the list shall be provided to the Departmental 
representative before the Departmental representative’s review. 

1.13. Guarantees and Warranties 
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.1 The contractor shall guarantee the Departmental representative a labour and materials warranty 
for all equipment, material and systems provided as part of this contact for a period of one year 
from the date of substantial performance unless otherwise specified. 

2. Products 

2.1. Controls and Equipment 
.1 The facility was an existing building control system. All new equipment, sensors, actuators, 

equipment, etc shall be compatible with the existing system. All equipment, sensors, etc. shall 
already be in use in the facility. 

.2 Where applicable, Contractor to extend existing control panels to provide required sequence of 
operations. 

.3 The contractor is responsible for sourcing any high-voltage and low-voltage power required for 
equipment. 

2.2. Identification 
.1 Provide lamicoid or metal engraved name plate for all equipment. Name plates shall include tag 

number and all major performance data. 

3. Execution 

3.1. Identification 
.1 Provide all equipment with nameplates. 

End of Section 
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1. General 

1.1. General 
.1 This section generally describes the control points required for a complete system operation as 

more generally described in the other sections of Division 25. 
.2 It is not the intention of this section to limit control points to only these listed. 
.3 Where points are listed here, they shall be display on the graphically user interface. 

1.2. Abbreviations 
• AI: Analog Input 
• AO: Analog Input 
• DI: Binary digital input 
• DO: Binary digital output 

1.3. AC-1 & AC-2 
Description Type Device Units Remarks 
Unit enable DO contact On/off One per unit 
Alarm DI Contact Ok/alarm One per unit 
Room 
temperature 

AI Thermostat °C Separate from AC-1/2 thermostats. Use 
to alarm if room temperature exceed 
users input high limit. 

Selection valve DO 3-way valve A or B Used to select operating AC unit. 

 

End of Section 
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1. General 

1.1. Sequences 
.1 The following sequences of operation describe the general principles of operation expected for 

the contractor to implement. It is the responsibility of the contractor to interpret the intent of the 
sequences and provide all automation equipment and labour required to implement the intention. 

1.2. Pumps 
.1 Overview 

.1 Cooling units operate their fan and internal valves based on a self-contained control system. 
The purpose of the building automation system is to provide lead/lag control over the units and 
monitor the room temperature. 

.2 Normal Operation 
.1 Switch unit operation (between AC-1 and AC-2) on a weekly basis. Departmental 

representative to provide day/time of the switch over. 
.2 Switch over done by providing enable/disable signals to each unit and by operating the 3-way 

selection valve to control the available chilled water. 
.3 Alarms 

.1 Monitor alarm status on AC units. Provide alarm signal to operator on AC alarm. 

.2 Monitor space temperature. Alarm on space temperature above user defined limit. 

End of Section 


