National Defence Back to CDRL List

I*l Défense Nationale

CONTRACT DATA REQUIREMENTS LIST
LISTE DES DONNEES ESSENTIELLES DU CONTRAT

A. System/ITEM
North Warning System Operation & Maintenance

B. CONTRACT / RFP NUMBER
Contract #

C. SOW IDENTIFIER D. DATA CATEGORY
SOW Maintenance Management, Engineering
& Facilities Maintenance Services

E. CONTRACTOR

2. TITLE OR DESCRIPTION OF
DATA

Bulk Fuel System PM Plan, PM and
CM Monthly Activity Report, Daily
Logbooks and electronic Daily Bulk
Fuel System PM and CM Reports
from each zone.

1. ITEM NUMBER

CDRL 14.18.2

3. SUBTITLE

5. CONTRACT REFERENCE
SOW paragraph 14.18.2

4. AUTHORITY (Data Item Number)
DID 14.18.2

6. REQUIRING OFFICE
NWSO

12. DATE OF 15T
SUBMISSION
Handover

7. 10.
inspecTIoN | 2 INPUT FREQUENCY

Annually, Monthly

14. DISTRIBUTION AND
ADDRESSEES

8. APP
CODE

11. ASOF DATE |13. DATE OF

SUBMISSION

30 days prior to
contract
anniversary; 7
Days after the end
of each month;
Daily

15 May

A. ADDRESS |B. COPIES

DRAFT |FINAL

DAEPM
(R&CS)

REG |REP

16. REMARKS

16.1 Bulk Fuel System Preventive Maintenance Plan shall be submitted to NWSO no
later than 15 days prior to Transition in Date and commenced on Transition Date,
subsequently updated and submitted on 01 October each year.

16.2 For each Zone a Bulk Fuel System Preventive Maintenance Monthly Report shall
be submitted to NWSO 30 days after handover.

16.3 Bulk Fuel System Daily loghook for each zone and Daily Bulk Fuel System P.M.
and C.M. Report will be submitted no later than 15 days prior to Transition Date.
Commence on Transition Date, subsequently provide updated copies to NWSO TA at
least 30 days prior to start of each contract year.

16.4 Daily Bulk Fuel System P.M. and C.M. Report to be available online.

16.5 Bulk Fuel System Daily Logbook and Daily Bulk Fuel System P.M. and C.M.
Report in Contractors format.

16.6 The NWS Bulk Fuel System includes all the Bulk Fuel Equipment and
Infrastructure utilized at the LSS’s, LRR’s, SRD, and SRR’s.

NWSO TA 1

CA

OTHER

PREPARED BY
OC Det NWS

DATE
November 2020

APPROVED BY
CO RPON HQ

17. CONTRACT FILE/
DOCUMENT NUMBER

18. ESTIMATED NUMBER
OF PAGES

19. ESTIMATED
PRICE

15. TOTAL 1







