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DATA ITEM DESCRIPTION - DESCRIPTION DE DONNEES

2. IDENTIFICATION NUMBER - NUMERO

1. TITLE - TITRE D'IDENTIFICATION

RADAR Tower Inspection Reports DID 14.18.19.1

3. DESCRIPTION /PURPOSE - DESCRIPTION/OBJET

To document the testing, inspection and repair activities related to NWS RADAR Towers.

4. APPROVAL DATE |5. OFFICE OF PRIMARY INTEREST (OPI) 6. GIDEP APPLICABLE
DATE BUREAU DE PREMIERE RESPONSABILITE D'ECHANGE DE DONNEES

D'APPROBATION (BPR) PERTINENT

November 2020 North Warning System Office (NWSO) N/A

7. APPLICATION/INTERRELATIONSHIP — APPLICATION / INTERDEPENDANCE

CDRL 14.18.19.1
SOW SECTION 14.18.19.1

8. ORIGINATOR - AUTEUR 9. APPLICABLE FORMS - FORMULES PERTINENTES

NWSO TA NIL

10. PREPARATION INSTRUCTIONS — INSTRUCTIONS SUR LA PRESENTATION DES DONNEES

10.1 SOURCE DOCUMENT
SOW Section 14.18.19.1.

10.2 CONTENT AND FORMAT
10.2.1. Document all work conducted on Emergency Lighting System Equipment and Infrastructure at the LSSs, LRRs, SRDs and
SRRs, prepared and delivered in Contractor’s format, NWSO reviewed, and Crown approved as follows:

10.2.2. Frequency of inspections, and tests shall be in accordance with the approved PM Plan.

10.2.3. 10.2.6. Cover activities related to all of the equipment and infrastructure at the LSSs, SRRs, LRRs, and North Bay SRD,
and reflect the work requirements fulfilled for each full contract year over the full duration of the contract.

10.2.4. Indicate inspections, maintenance work performed, and tests conducted.

10.2.85. Reports will be provided to NWSO no later than 15 days prior to Contract date and commence on Contract date and
subsequantly provided 30 days prior to start of each contract year.

10.2.6. Content must include:

CM completed, CM not completed and estimated completion date;
PM completed, PM not completed and estimated completion date;
NWS site name of installation;

date / time / zone; and

section for additional comments




