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CONTRACT DATA REQUIREMENTS LIST 
LISTE DES DONNÉES ESSENTIELLES DU CONTRAT

A.  System / ITEM B.  CONTRACT / RFP NUMBER 
 North Warning System Operation & Maintenance Contract # 

C.  SOW IDENTIFIER D.  DATA CATEGORY E.  CONTRACTOR 

SOW  
Maintenance Management, Engineering 
& Facilities Maintenance Services 

1.  ITEM NUMBER 
2.  TITLE OR DESCRIPTION OF 
DATA 

3.  SUBTITLE 

CDRL 14.18.2 

Bulk Fuel System PM Plan, PM and 
CM Monthly Activity Report, Daily 
Logbooks and electronic Daily Bulk 
Fuel System PM and CM Reports 
from each zone. 

4.  AUTHORITY (Data Item Number) 5.  CONTRACT REFERENCE 6.  REQUIRING OFFICE 
DID 14.18.2 SOW paragraph 14.18.2 NWSO 

7.  
INSPECTION

9.  INPUT 
10.  
FREQUENCY 

12.  DATE OF 1ST

SUBMISSION 
14.  DISTRIBUTION AND 
ADDRESSEES

Annually, Monthly Handover A.  ADDRESS B.  COPIES 

8.  APP 
CODE 

11.  AS OF DATE 13.  DATE OF 
SUBMISSION 

DAEPM 
(R&CS) 

DRAFT FINAL 

15 May 

30 days prior to 
contract 
anniversary; 7 
Days after the end 
of each month; 
Daily

REG REP 

16.  REMARKS NWSO TA 1 
16.1 Bulk Fuel System Preventive Maintenance Plan shall be submitted to NWSO no 
later than 15 days prior to Transition in Date and commenced on Transition Date, 
subsequently updated and submitted on 01 October each year. 
16.2 For each Zone a Bulk Fuel System Preventive Maintenance Monthly Report shall  
be submitted to NWSO 30 days after handover. 
16.3 Bulk Fuel System Daily logbook for each zone and Daily Bulk Fuel System P.M. 
and C.M. Report will be submitted no later than 15 days prior to Transition Date. 
Commence on Transition Date, subsequently provide updated copies to NWSO TA at 
least 30 days prior to start of each contract year. 
16.4 Daily Bulk Fuel System P.M. and C.M. Report to be available online. 
16.5 Bulk Fuel System Daily Logbook and Daily Bulk Fuel System P.M. and C.M. 
Report in Contractors format. 
16.6 The NWS Bulk Fuel System includes all the Bulk Fuel Equipment and 
Infrastructure utilized at the LSS’s, LRR’s, SRD, and SRR’s. 

CA 

OTHER 

PREPARED BY DATE APPROVED BY 
OC Det NWS  November 2020  CO RPON HQ  

17.  CONTRACT FILE / 
       DOCUMENT NUMBER

18.   ESTIMATED NUMBER 
OF PAGES 

19.   ESTIMATED 
PRICE 

15.  TOTAL 1  




