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DEMOLITION PLAN - GROUND FLOOR1
AD01.2 DEMOLITION NOTES

1 DO NOT DEMOLISH STAIR, FIRE RATED ENCLOSURE, OR
DOOR. STAIR LINES DASHED REFERENCE STAIR ABOVE.

2 EXISTING STEEL RIGID FRAME COLUMN SUPPORTING
SECOND FLOOR TO REMAIN. REFER TO STRUCTURAL.

3 DEMOLISH CONCRETE TOW TANK

4 EXISTING ROOM TO REMAIN. REFER TO MECHANICAL AND
ELECTRICAL FOR DISCONNECTS AND DEMO SCOPE.

5 DEMOLISH STEEL COLUMNS AND PLATFORM ABOVE.

6 EXTENT OF SELECTIVE DEMOLITION ON INTERIOR SIDE OF
EXTERIOR WALL. REFER TO GENERAL NOTES FOR SCOPE.

7 DEMOLISH DUMBWAITER AND SLAB

8 DEMOLISH CONCRETE RAMP AND HANDRAILS

9 REMOVE GYSUM BOARD AND WOOD STUD COLUMN
ENCLOSURE

10 PARTIAL EXISTING RIGID FRAME STRUCTURE TO BE
REMOVED

11 PORTION OF EXISTING RIGID FRAME STRUCTURE TO BE
REMOVED. REFER TO STRUCTURAL.

GENERAL NOTES

1. THE BUILDING CONTAINS KNOWN HAZARDOUS MATERIALS THAT ARE TO BE 
REMOVED UNDER THIS CONTRACT. REFER TO SPECIFICATIONS.

2. EXISTING DIMENSIONS AND LOCATIONS OF EXISTING BUILDING ELEMENTS 
ARE TO BE CONSIDERED APPROXIMATE. NOTIFY THE DEPARTMENTAL 
REPRESENTATIVE IF ANY DISCREPANCIES ARE FOUND BETWEEN 
DRAWINGS AND ACTUAL SITE CONDITIONS.

3. PROTECT EXISTING STRUCTURAL ELEMENTS AND ITEMS IDENTIFIED AS 
NOT TO BE DEMOLISHED. RETURN TO PRE-DEMOLITION CONDITION IF 
DAMAGED.

4. COORDINATE DEMOLITION WORK WITH MECHANICAL AND ELECTRICAL 
DISCONNECTS, REMOVALS, AND DEMOLITION. REPORT CONFLICTS TO 
DEPARTMENTAL REPRESENTATIVE IMMEDIATELY.

5. INTERIOR PARTITIONS AND DOORS ARE TO BE DEMOLISHED THROUGHOUT 
UNLESS NOTED OTHERWISE. REFER TO LEGEND.

6. REMOVE GWB FINISH, VAPOUR BARRIER, AND STUD CAVITY INSULATION 
FROM INTERIOR SIDE OF EXTERIOR WALLS. STUD FRAMING AND HYDRONIC 
HEATING UNITS TO REMAIN.

7. REMOVE GWB FINISH, STUD FRAMING AND FURRING ENCLOSING 
STRUCTURAL MEMBERS TO REMAIN.

8. PROVIDE CONSTRUCTION SITE GUARD RAILS WHERE GUARD RAILS OR 
PARITIONS HAVE BEEN REMOVED AND THERE IS A CHANGE IN ELEVATION OF 
600mm OR GREATER. GUARDS ARE TO REMAIN WITH THE BUILDING AFTER 
COMPLETION OF THE WORK.

9. DEMOLISH INTERIOR WOOD SILLS AT EXISTING WINDOWS WHERE GWB 
DEMOLISHED.

10. EXTERIOR CLADDING AND EXTERIOR INSULATION IS TO REMAIN. DO NOT 
DEMOLISH.

11. EXTERIOR WINDOWS AND DOORS ARE TO REMAIN. DO NOT DEMOLISH.

12. ROOF IS NOT IN SCOPE, EXCEPT WHERE MECHANICAL OR ELECTRICAL 
REMOVALS ARE SPECIFIED. CAP OR PATCH AND MAKE GOOD OPENINGS, 
REPAIR PENETRATIONS AND DAMAGE RESULTING FROM WORK TO LIKE NEW 
CONDITION.
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