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AD01.3 DEMOLITION NOTES

1 PORTION OF EXISTING RIGID FRAME STRUCTURE TO
BE REMOVED. REFER TO STRUCTURAL.

2 PARTIAL EXISTING RIGID FRAME STRUCTURE TO BE
REMOVED

3 DEMOLISH CAST IN PLACE CONCRETE-MEZZANINE
FLOOR AND SUPPORTING MEMBERS.

4 DEMOLISH CATWALK.

5 PEDWAY AND SUPPORTING STRUCTURE TO REMAIN.

6 EXTENT OF SELECTIVE DEMOLITION ON INTERIOR
SIDE OF EXTERIOR WALL. REFER TO GENERAL
NOTES FOR SCOPE.

7 NOT IN SCOPE OF ARCH OR STRUCT DEMO

1 : 100AD01.3

DEMOLITION PLAN - FIRST FLOOR1
GENERAL NOTES

1. THE BUILDING CONTAINS KNOWN HAZARDOUS MATERIALS THAT ARE TO BE 
REMOVED UNDER THIS CONTRACT. REFER TO SPECIFICATIONS.

2. EXISTING DIMENSIONS AND LOCATIONS OF EXISTING BUILDING ELEMENTS ARE 
TO BE CONSIDERED APPROXIMATE. NOTIFY THE DEPARTMENTAL 
REPRESENTATIVE IF ANY DISCREPANCIES ARE FOUND BETWEEN DRAWINGS AND 
ACTUAL SITE CONDITIONS.

3. PROTECT EXISTING STRUCTURAL ELEMENTS AND ITEMS IDENTIFIED AS NOT TO 
BE DEMOLISHED. RETURN TO PRE-DEMOLITION CONDITION IF DAMAGED.

4. COORDINATE DEMOLITION WORK WITH MECHANICAL AND ELECTRICAL 
DISCONNECTS, REMOVALS, AND DEMOLITION. REPORT CONFLICTS TO 
DEPARTMENTAL REPRESENTATIVE IMMEDIATELY.

5. INTERIOR PARTITIONS AND DOORS ARE TO BE DEMOLISHED THROUGHOUT 
UNLESS NOTED OTHERWISE. REFER TO LEGEND.

6. REMOVE GWB FINISH, VAPOUR BARRIER, AND STUD CAVITY INSULATION FROM 
INTERIOR SIDE OF EXTERIOR WALLS. STUD FRAMING AND HYDRONIC HEATING 
UNITS TO REMAIN.

7. REMOVE GWB FINISH, STUD FRAMING AND FURRING ENCLOSING STRUCTURAL 
MEMBERS TO REMAIN.

OPEN TO BELOW OPEN TO BELOW

OPEN TO BELOW

OPEN TO BELOWOPEN TO BELOW

OPEN TO BELOW

OPEN TO BELOW

8. PROVIDE CONSTRUCTION SITE GUARD RAILS WHERE GUARD RAILS OR 
PARITIONS HAVE BEEN REMOVED AND THERE IS A CHANGE IN ELEVATION OF 
600mm OR GREATER. GUARDS ARE TO REMAIN WITH THE BUILDING AFTER 
COMPLETION OF THE WORK.

9. DEMOLISH INTERIOR WOOD SILLS AT EXISTING WINDOWS WHERE GWB 
DEMOLISHED.

10. EXTERIOR CLADDING AND EXTERIOR INSULATION IS TO REMAIN. DO NOT 
DEMOLISH.

11. EXTERIOR WINDOWS AND DOORS ARE TO REMAIN. DO NOT DEMOLISH.

12. ROOF IS NOT IN SCOPE, EXCEPT WHERE MECHANICAL OR ELECTRICAL 
REMOVALS ARE SPECIFIED. CAP OR PATCH AND MAKE GOOD OPENINGS, 
REPAIR PENETRATIONS AND DAMAGE RESULTING FROM WORK TO LIKE NEW 
CONDITION.
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