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GENERAL NOTES
m DEMOLITION PLAN - GROUND FLOOR 1, THE BUILDING CONTAINS KNOWN HAZARDOUS MATERIALS THAT ARE TO BE 8. PROVIDE CONSTRUCTION SITE GUARD RAILS WHERE GUARD RAILS OR ®
W 1:100 REMOVED UNDER THIS CONTRACT. REFER TO SPECIFICATIONS. PARITIONS HAVE BEEN REMOVED AND THERE IS A CHANGE IN ELEVATION OF ADO1.2 DEMOLITION NOTES
600mm OR GREATER. GUARDS ARE TO REMAIN WITH THE BUILDING AFTER
2, EXISTING DIMENSIONS AND LOCATIONS OF EXISTING BUILDING ELEMENTS COMPLETION OF THE WORK. 1 88 ONROTS?ﬁ”'\QOL'I-,'\ISE"'SSDTAAS"E’EFS'T?EEE?;ER 523#2%“55@35
ARE TO BE CONSIDERED APPROXIMATE. NOTIFY THE DEPARTMENTAL : :
REPRESENTATIVE IF ANY DISCREPANCIES ARE FOUND BETWEEN 9. DEMOLISH INTERIOR WOOD SILLS AT EXISTING WINDOWS WHERE GWB 2 EXISTING STEEL RIGID FRAME COLUMN SUPPORTING designed TS/RP/HT congu
DRAWINGS AND ACTUAL SITE CONDITIONS. DEMOLISHED. SECOND FLOOR TO REMAIN. REFER TO STRUCTURAL.
3 DEMOLISH CONCRETE TOW TANK date  2020-12-14
3. PROTECT EXISTING STRUCTURAL ELEMENTS AND ITEMS IDENTIFIED AS 10.  EXTERIOR CLADDING AND EXTERIOR INSULATION IS TO REMAIN. DO NOT 4 EXISTING ROOM TO REMAIN. REFER TO MECHANICAL AND S GSIHTRP p—
gg,\'l/'l';\rgEBDE DEMOLISHED. RETURN TO PRE-DEMOLITION CONDITION IF DEMOLISH. ELECTRICAL FOR DISCONNECTS AND DEMO SCOPE.
: date  2020-12-14
11, EXTERIOR WINDOWS AND DOORS ARE TO REMAIN. DO NOT DEMOLISH. 5 DEMOLISH STEEL COLUMNS AND PLATFORM ABOVE.
DISCONNECTS, REMOVALS, AND DEMOLITION. REPORT CONFLICTS TO 12.  ROOF IS NOT IN SCOPE, EXCEPT WHERE MECHANICAL OR ELECTRICAL EXTERIOR WALL. REFER TO GENERAL NOTES FOR SCOPE. 20201214
DEPARTMENTAL REPRESENTATIVE IMMEDIATELY. REMOVALS ARE SPECIFIED. CAP OR PATCH AND MAKE GOOD OPENINGS, 7  DEMOLISH DUMBWAITER AND SLAB date -12- ) lan Sceles
REPAIR PENETRATIONS AND DAMAGE RESULTING FROM WORK TO LIKE NEW 8 DEMOLISH CONCRETE RAMP AND HANDRAILS Tender 2020.12.1 81434 dion
5. INTERIOR PARTITIONS AND DOORS ARE TO BE DEMOLISHED THROUGHOUT CONDITION. IAN SCELES 3% -04'00'
9  REMOVE GYSUM BOARD AND WOOD STUD COLUMN
UNLESS NOTED OTHERWISE. REFER TO LEGEND. ENCLOSURE PWGSC Project Manager AdministratedP4&Prbfdiepsce
6. REMOVE GWB FINISH, VAPOUR BARRIER, AND STUD CAVITY INSULATION 10 ;éﬁATO'C'ESXBT'NG RIGID FRAME STRUCTURE TO BE project number no. du projet
FROM INTERIOR SIDE OF EXTERIOR WALLS. STUD FRAMING AND HYDRONIC R.089911.001
HEATING UNITS TO REMAIN. 11 PORTION OF EXISTING RIGID FRAME STRUCTURE TO BE . .
REMOVED. REFER TO STRUCTURAL. - -
drawing no. no. du dessin
7. REMOVE GWB FINISH, STUD FRAMING AND FURRING ENCLOSING
STRUCTURAL MEMBERS TO REMAIN. T ADO1.2
[T
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