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GENERAL NOTES

THE BUILDING STRUCTURE HAS BEEN DESIGNED IN
ACCORDANCE WITH THE ONTARIO BUILDING CODE 2012.

THE CONTRACTOR SHALL CHECK ALL DIMENSIONS WITH
THE LATEST ISSUE OF ARCHITECTURAL, MECHANICAL AND
ELECTRICAL DRAWINGS. REPORT ANY DISCREPANCIES
BEFORE PROCEEDING WITH THE WORK.

READ STRUCTURAL DRAWINGS IN CONJUNCTION WITH
SPECIFICATIONS AND OTHER CONTRACT DOCUMENTS.

SEE ARCHITECTURAL, MECHANICAL AND ELECTRICAL
DRAWINGS FOR LOCATION OF OPENINGS, EQUIPMENT
BASES, SUMP PITS, AND TRENCHES NOT INDICATED ON
STRUCTURAL DRAWINGS.

ALL REFERENCES TO CODES & STANDARDS ARE TO THE
LATEST ISSUE.

NO CHANGES TO THE STRUCTURAL DRAWING WITHOUT
WRITTEN APPROVAL FROM THE CONSULTANT.

WOOD CONSTRUCTION NOTES

ALL EXTERIOR WALLS TO BE 38x140 AT 400 O/C.

ALL WOOD FRAMING TO BE No.2 S.P.F. SURFACE DRY AT
19% MOISTURE CONTENT U.N.O.

PLYWOOD 1/2"” THICK EXTERIOR GRADE DOUGLAS FIR
PLYWOOD. PLYWOOD IS TO CONFORM TO CSA STANDARD
0121, DOUGLAS FIR PLYWOOD.

SHOP DRAWINGS

CAST-IN-PLACE CONCRETE

THE CONTRACTOR SHALL FURNISH SHOP DRAWINGS TO THE 1. CONFORM TO CSA STANDARD A23.1, CONCRETE MATERIALS
STRUCTURAL ENGINEER, A MINIMUM OF ONE AND METHODS OF CONCRETE CONSTRUCTION, A23.2,

REPRODUCIBLE AND TWO PRINTS STAMPED BY A METHODS OF TEST FOR CONCRETE AND A23.3, DESIGN OF
PROFESSIONAL ENGINEER LICENSED IN THE PROVINCE OF CONCRETE STRUCTURES IN DETAILING BENDS, PLACEMENT,

ONTARIO. SPACING, SPLICING AND PROTECTION OF REINFORCING.
A)  PRODUCTS DATA SHEETS. 2. COMPRESSIVE STRENGTH OF CONCRETE AT 28 DAYS U.N.O.
LOCATION STRENGTH MAXIMUM
AGGREGATE
DEMOLITION NOTES SIZE (mm)
1. ALL NOTED STRUCTURES ARE TO BE REMOVED AND PRE—BAGGED CONCRETE REPAIR MIX 35 MPa 10

DISPOSED OFF SITE.
—MAXIMUM SLUMP IS TO BE 75mm

—CONCRETE EXPOSED TO WEATHER SHALL HAVE AN

COORDINATE ~ WITH OWNER AND TRADES, AND
AIR—ENTRAINMENT OF 5%.

NOTIFY ALL UTILITY COMPANIES: TELEPHONE, POWER,

WATER AND GAS, TO HAVE SERVICES DISCONNECTED
PRIOR TO COMMENCMENT OF DEMOLITION, IF 3. ALL REINFORCING STEEL SHALL BE BILLET STEEL BARS FOR

APPLICABLE. CONCRETE REINFORCEMENT IN ACCORDANCE WITH CSA
STANDARD G30.18, BILLET STEEL BARS FOR CONCRETE

PERFORM WORK IN ACCORDANCE WITH REINFORCEMENT, GRADE 400R fy=400 MPa

REQUIREMENTS OF THE OCCUPATIONAL HEALTH AND
SAFETY ACT OF ONTARIO AND AS OTHERWISE 4. CONCRETE COVER FOR REINFORCING STEEL BARS AND

REQUIRED BY JURISDICTIONAL AUTHORITIES TO SAVE PLACING TOLERANCES SHALL BE IN ACCORDANCE WITH CSA
PERSONS AND PROPERTY FROM HARM. STANDARD A23.1.

OBTAIN AND PAY FOR PERMITS REQUIRED.

EINISHES

1. ALL PAINTING: ONE PRIMER COAT AND TWO FINISH COATS.
AND IN ACCORDANCE WITH THE MANUAL OF THE ONTARIO
PAINTING CONTRACTORS ASSOCIATION.

PAY CHARGES MADE BY PUBLIC BODIES FOR THE
DUMPING OF WASTE IN MUNICIPAL DUMP SITES.

ENSURE THAT ADJACENT AREAS AND SERVICES, BOTH
WITHIN AND OFF OF THE SITE, ARE PROTECTED
FROM THE DEMOLITION WORK. INSTALL PROTECTION
CONSISTING OF FENCES, BARRICADES, AND SIGNS TO
PROVIDE PHYSICAL PROTECTION.

KEEP SIDEWALKS, STREETS AND HIGHWAYS FREE OF
DUST AND DEBRIS FROM DEMOLITION WORK. CLEAN
UP ACCUMULATIONS AS THEY QOCCUR.

BEFORE COMMENCING WORK, ENSURE IN
EXAMINATION OF THE SITE AND WORK TO BE
DEMOLISHED, THAT ALL POSSIBLE FACTORS
CONCERNING DEMOLITION ARE INVESTIGATED AND
THAT THE FOLLOWING ARE KNOWN IN PARTICULAR:

A) METHODS AND MEANS AVAILABLE FOR MATERIAL
HANDLING, DISPOSAL, STORAGE AND
TRANSPORTATION.

B) CONSTRUCTION OF COMPONENTS TO BE
DEMOLISHED.

POST WARNING SIGNS ON ELECTRICAL LINES AND
EQUIPMENT WHICH MUST REMAIN ENERGIZED.

. DISCONNECT AND CAP MECHANICAL SERVICES IN

ACCORDANCE WITH REQUIREMENTS OF LOCAL
AUTHORITIES. CAP OTHER EXISTING SERVICES AND
REQUIREMENTS NOT REQUIRED FOR REUSE.

. REFER TO SITE PLAN AND SITE SERVICES PLAN FOR

LOCATION OF THE PROPOSED DEMOLITION AND ALL
KNOWN SERVICES.

SHORING

1.

PROVIDE HOARDING, BRACING, SHORING, COVERS,
ETC. AS REQUIRED.
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Group C: Piers are cracked and/or grout is cracked, and/or plate is rusted.

Repair procedure:

three interior sides of the piers and up to 400 mm from the top of the base.

products surface preparation for each material.
3. Repair pier cracks with epoxy injection.
4. Wrap pier surface with carbon fibre fabric for structural strengthening of the concrete piers on tension and shear.
5. Remove damaged and cracked grout from underneath the base plate and reinstall new grout. Do not remove steel shims.
6. apply protection coat to the surface carbon fibre.
7. Repaint the steel plate and bottom of the steel column with epoxy paint, 2- coats.
8. Reconnect / reinstall all HVAC units and accessories.
9. Reinstate the insulation, vapour barrier, and drywall finishes to the walls to match existing.

10.Supply and install dust proof membrane around the work area to protect tools and equipments in the space.

1. Remove all dry wall, concrete block walls, HVAC units and accessories or and any partition wall around the piers to expose most of the

2. Brush clean / sand blast exposed concrete piers surfaces, steel plates, bolts and 400 mm of the bottom of the steel column. Follow
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Repair procedure:

plywood frame to close the O.H.D opening.

1. 4. Cut and remove O.H.D wood frame next to the pier.

of the bottom of the steel column.

4. Repair pier cracks with epoxy injection.

Group D: All deficiency of Group C in addition to pier sections being cut and/ or removed.

1. 1. Remove overhead door and reinstate after the repair is finish. Build temporary

1. 2. Remove O.H.Door stopper, sensor frame and reinstate after the repair is finish.

1. 3. Remove O.H.D metal flashing next to the pier and reinstall new. 12" vertical section.

2. Remove all dry wall, concrete block walls, HYAC units and accessories, and any partition
wall around the piers to expose most of the three interior sides of the piers and up to 400

mm from the top of the base. Remove the electrical box attached to the surface.

3. Brush clean / sand blast exposed concrete piers surfaces, steel plates, bolts and 400 mm

5. Rebuild the cut section of the pier. Form and pour. Repour the cut part of the slab. Install
6mm thick asphalt impregnated fibre board between the slab and the pier. See detail
1/S5.

6. Wrap pier surface with carbon fibre fabric for structural strengthening of the concrete

piers on tension and shear.
7. Apply protection coat to the surface carbon fibre.

8. Remove damaged and cracked grout from underneath the base plate and reinstall new

grout. Do not remove steel shims.

9. Repaint the steel plate and bottom of the steel column with epoxy paint.1- coat primer

and 2- coat paint.
10.Reconnect / reinstall all HYAC units and accessories.

11.Reinstate the insulation, vapour barrier, and drywall finishes to the walls to match

existing.

12.Install 2- 150mmd steel bollard with bottom plate bolted to the floor slab.

13.Remove the electrical outlet attached to the concrete pier, reinstall at the exterior wall.
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Repair procedure:

base.

of the steel column.

Group E: piers are not cracked, grout is cracked, and concrete has efflorescence.

1. Remove all dry wall, concrete block walls, HVAC units and accessories, and any partition wall around

the piers to expose most of the three interior sides of the piers and up to 400 mm from the top of the

2. Brush clean / sand blast exposed concrete piers surfaces, steel plates, bolts and 400 mm of the bottom
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