

**Addendum  
Addenda**

No./No  2
-----------------

Project Description / Description de projet <b>M50 Lab 148/150 Exhaust / M50 Lab 148/150 Échappement</b>		
Project No./No de projet <b>5946</b>	Departmental Representative / représentant ministériel <b>Allan Smith</b>	Date <b>29-Jan-2021</b>
Solicitation No./N° de sollicitation <b>20-58107</b>		
Notice: This addendum shall form part of the tender documents and all conditions shall apply and be read in conjunction with the original plans and specifications.		
Nota: Cet addenda fait partie intégrale des dossiers d'appel; toutes les conditions énoncées doivent être lues et appliquées en conjonction avec les plans et les devis originaux.		

Item No	Description
1	Site Visit Attendance Sheet Attached

## Meeting Attendance sheet Feuille de réunion

No./No

1 of 2

Project Description / Description de projet M50 Lab 148/150 Exhaust / M50 Lab 148/150 Échappement			
Contract No./No du contrat number	Project No./No de projet 5946	Date January 27, 2021	Time/Heure 0930 <del>12:15pm</del>
Departmental Representative / représentant ministériel Allan Smith	Contractor/Entrepreneur Company		

NAME/NOM	COMPANY/ENTREPRENEUR	SIGNATURE	TELEPHONE	EMAIL/COURRIEL
Allan Smith	NRC	<i>Allan Smith</i>	613-993-4946	Allan.Smith@nrc-cnrc.gc.ca
Mark O'Connor	NRC	<i>Mark O'Connor</i>	613-991-9873	Mark.O'Connor@nrc-cnrc.gc.ca
<i>Michael LeTavel</i>	<i>Genlet</i>	<i>[Signature]</i>	<i>613 852 5403</i>	<i>michael@genlet.ca</i>
<i>Scott Crawford</i>	<i>TPC</i>	<i>[Signature]</i>	<i>613 223 6743</i>	<i>scott.crawford@tpcrawford.ca</i>
<i>Scott Magee</i>	<i>Carlton Elec</i>	<i>[Signature]</i>	<i>613-880-8983</i>	<i>smagee@carltonelectric.com</i>
<i>Hobie Splinter</i>	<i>GRAEBECK CONLT</i>	<i>[Signature]</i>	<i>613-591-9100</i>	<i>hobis@graebek.com</i>
<i>Angus Lam</i>	<i>DMJ Management</i>	<i>[Signature]</i>	<i>613-793-1188</i>	<i>alam@dmjmanagement.ca</i>
<i>Kevin Oullette</i>	<i>Zenith Solutions</i>	<i>[Signature]</i>	<i>613 919 6825</i>	<i>kevin@zenithsolutions.ca</i>
<i>Mike Mokry</i>	<i>T.1 (1000) Islands Mechanical</i>	<i>[Signature]</i>	<i>613 382 4715</i>	<i>mike@timechanical.net</i>
<i>Matt Swann</i>	<i>Brawn Construction</i>	<i>[Signature]</i>	<i>613 462-0041</i>	<i>mswann@brawnconstruction.ca</i>





## Meeting Attendance sheet Feuille de réunion

No./No

2 of 2

Project Description / Description de projet

M50 Lab 148/150 Exhaust / M50 Lab 148/150 Échappement

Contract No./No du contrat

number

Project No./No de projet

5946

Date

January 28 2021

Time/Heure

0930  
12:15pm

Departmental Representative / représentant ministériel

Allan Smith

Contractor/Entrepreneur

Company

NAME/NOM	COMPANY/ENTREPRENEUR	SIGNATURE	TELEPHONE	EMAIL/COURRIEL
Allan Smith	NRC		613-993-4946	Allan.Smith@nrc-cnrc.gc.ca
Mark O'Connor	NRC		613-991-9873	Mark.O'Connor@nrc-cnrc.gc.ca
Karin Buhmann	Inflector		613-608-3686	estimating@inflector.ca
Serge Zimola	Zimola Serge		613-880-7872	Serge@ZimolaConstruction.ca
FREN SEABROOK	Seabrook Bros. MECH		613-880-7845	Fred@SeabrookBros.ca
BRADLEY NICHOLS	DOLYN CONSTRUCTION		613-224-7268	estimating@dolyn.com
Kassam Ghadban	F. Trotter Construction		613-745-8698	bids@trotter.ca
Matthieu L'Ecuyer	SK sheet metal		613-807-1748	m-lecuyer@sksheetmetal.ca
CAROL GAUREAU	SERVANT Electric		613-789-3535	Donato@Electric.com

