



RETURN BIDS TO:

RETOURNER LES SOUMISSIONS À:

Bid Receiving Public Works and Government
Services Canada/Réception des soumissions Travaux
publics et Services gouvernementaux Canada
800 Burrard Street, Room 219
800, rue Burrard, pièce 219
Vancouver
British Columbia
V6Z 0B9
Bid Fax: (604) 775-9381

SOLICITATION AMENDMENT MODIFICATION DE L'INVITATION

The referenced document is hereby revised; unless otherwise
indicated, all other terms and conditions of the Solicitation
remain the same.

Ce document est par la présente révisé; sauf indication contraire,
les modalités de l'invitation demeurent les mêmes.

Comments - Commentaires

Vendor/Firm Name and Address
Raison sociale et adresse du
fournisseur/de l'entrepreneur

Issuing Office - Bureau de distribution
Public Works and Government Services Canada - Pacific
Region
800 Burrard Street, Room 219
800, rue Burrard, pièce 219
Vancouver
British C
V6Z 0B9

Title - Sujet Access Road and Culvert Upgrades	
Solicitation No. - N° de l'invitation EZ899-211984/A	Amendment No. - N° modif. 002
Client Reference No. - N° de référence du client	Date 2021-02-04
GETS Reference No. - N° de référence de SEAG PW-SPWY-041-8908	
File No. - N° de dossier PWY-0-43177 (041)	CCC No./N° CCC - FMS No./N° VME
Solicitation Closes - L'invitation prend fin at - à 02:00 PM Pacific Standard Time PST on - le 2021-02-16 Heure Normale du Pacifique HNP	
F.O.B. - F.A.B. Plant-Usine: <input type="checkbox"/> Destination: <input checked="" type="checkbox"/> Other-Autre: <input type="checkbox"/>	
Address Enquiries to: - Adresser toutes questions à: Sezginalp (PWY), Kipp	Buyer Id - Id de l'acheteur pwy041
Telephone No. - N° de téléphone (604) 367-5341 ()	FAX No. - N° de FAX (604) 775-6633
Destination - of Goods, Services, and Construction: Destination - des biens, services et construction: CSC - Kwikwexwelhp Healing Village - Harrison Mills, BC	

Instructions: See Herein

Instructions: Voir aux présentes

Delivery Required - Livraison exigée	Delivery Offered - Livraison proposée
Vendor/Firm Name and Address Raison sociale et adresse du fournisseur/de l'entrepreneur	
Telephone No. - N° de téléphone Facsimile No. - N° de télécopieur	
Name and title of person authorized to sign on behalf of Vendor/Firm (type or print) Nom et titre de la personne autorisée à signer au nom du fournisseur/ de l'entrepreneur (taper ou écrire en caractères d'imprimerie)	
Signature	Date

Solicitation No. - N° de l'invitation
EZ899-211984

Amd. No. - N° de la modif.
002

Buyer ID - Id de l'acheteur
pwy041

Client Ref. No. - N° de réf. du client

File No. - N° du dossier

CCC No./N° CCC - FMS No./N° VME

Solicitation Amendment 002 is raised to:

1. Extend the closing date from 2021/02/09 14:00 Pacific Standard Time (PST) to 2021/02/16 14:00 Pacific Standard Time (PST)
2. Share visitors' company names to the optional site visit that took place on January 27, 2021:
 - a. Metric Civil
 - b. Jacob Bros
 - c. Triahn Enterprises
 - d. J Cote
 - e. Wedler
 - f. Jakes Construction Ltd.
 - g. Loewen Paving
 - h. Mission Contractors Ltd.
 - i. Luxton
3. Post Addendum 001 that was mistakenly not attached to Solicitation Amendment 001.

All other terms and conditions remain unchanged.

GENERAL

The following changes / clarifications in the tender documents are effective immediately. This Addendum will form part of the Contract Documents.

DRAWINGS

Issued for Addendum #1

The full drawing set has been revised to remove all proposed asphalt paving and replace it with the specified gravel road section.

END OF ADDENDUM #1