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GENERATOR TESTING. REFER
TO SEQUENCE OF WORK 9 5
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EXACT REQUIREMENTS.
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FOR LOAD BANK CONNECTION. REFER
e Ol SINGLE LINE SCHEMATIC — NEW WORK /B
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REQUIREMENTS. : N.T.S. v
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SPECIFIC NOTES:

RELOCATE PANEL "PA” TO LOCATION AS SHOWN ON
FLOOR PLANS. DISCONNECT AND REMOVE ALL WIRING
UP TO EQUIPMENT BEING FED. ABANDON ALL IN—SLAB
PVC CONDUITS AND CUT PVC CONDUIT 35mm BELOW
TOP OF SLAB. GENERAL CONTRACTOR TO IN—FILL ALL
CONDUIT HOLES, REFER TO STRUCTURAL DRAWINGS FOR
ADDITIONAL REQUIREMENTS.

DISCONNECT FIRE PUMP FEED FROM 1500A—3P
BREAKER IN SWITCHBOARD "SEB”. REMOVE BREAKER
FROM SWITCHBOARD AND PROVIDE NEW SIEMENS BLANK
COVER. ACQUIRE EQUIPMENT REQUIRED FOR BREAKER
REMOVAL. SPARE BREAKER TO BE TURNED OVER TO
DEPARTMENTAL REPRESENTATIVE , COORDINATE STORAGE
LOCATION WITH DEPARTMENTAL REPRESENTATIVE.

EXISTING 3 #250MCM MI CABLE + #3 BND TO BE
REMOVED

TERMINATE FIRE PUMP CONTROLLER FEED DIRECTLY
INTO SWITCHBOARD "SEB” BUS. ENGAGE
MANUFACTURER'S TECHNICIAN FOR ALL REQUIRED
MODIFICATION INSIDE SWITCHBOARD. PROVIDE
MANUFACTURER SPECIFIC HARDWARE AS REQUIRED TO
TERMINATE CONDUCTORS. CONTRACTOR SHALL BE
RESPONSIBLE TO ENGAGE AND COORDINATE THIRD
PARTY CSA RE-CERTIFICATION UPON COMPLETION OF
WORK PRIOR TO COMMISSIONING SYSTEM.

PROVIDE LAMICOID LABEL FOR SPARE/LOAD BANK
CONNECTION WITH THE FOLLOWING WORDING "LOAD
BANK CONNECTION”

EXISTING SIEMENS SWITCHBOARD “FCII” SERIES, PANEL
"EDPA” 347/600V, 3PH, 4W, 2000A MAIN BUS.
RELOCATE PANEL TO NEW LOCATION AS SHOWN ON
FLOOR PLANS. DISCONNECT FEEDERS AND
EXTEND/RE—FEED AS REQUIRED TO NEW PANEL
LOCATION.

REFER TO SPECIFICATIONS FOR BREAKER TRIP SETTING
ADJUSTMENTS REQUIRED.

RUN NEW #6 GROUND CONDUCTOR IN 21mm EMT
CONDUIT FROM GENERATOR SKID TO MAIN BUILDING
GROUND BUS BAR.

TERMINATE FIRE PUMP CONTROLLER FEED DIRECTLY
INTO SWITCHBOARD "EDPA” BUS. ENGAGE
MANUFACTURER’S TECHNICIAN FOR ALL REQUIRED
MODIFICATION INSIDE SWITCHBOARD. PROVIDE
MANUFACTURER SPECIFIC HARDWARE AS REQUIRED TO
TERMINATE CONDUCTORS. CONTRACTOR SHALL BE
RESPONSIBLE TO ENGAGE AND COORDINATE THIRD
PARTY CSA RE-CERTIFICATION UPON COMPLETION OF
WORK PRIOR TO COMMISSIONING SYSTEM.

PERFORM GENERATOR TESTING AS OUTLINED IN

SEQUENCE OF WORK AND SPECIFICATIONS, ONCE ALL
WORK IS COMPLETE.

SEQUENCE OF OPERATION:
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15A, 120V DUPLEX RECEPTACLE

20A, 120V DUPLEX RECEPTACLE

DISCONNECT SWITCH
DIRECT CONNECT

BACKBOX

RELAY
15A, 120V TOGGLE SWITCH
15A, 120V 3—WAY TOGGLE SWITCH

WALL MOUNT LED LUMINAIRE

LED 1X4 LUMINAIRE

WALL MOUNT EXIT SIGN
BATTERY PACK W/DOUBLE HEAD

REMOTE EMERGENCY LIGHT
W/DOUBLE HEAD

FIRE ALARM CONTROL PANEL
FIRE ALARM MANUAL PULL STATION

FIRE ALARM HORN/STROBE
WP DENOTES WEATHERPROOF

FIRE ALARM SMOKE DETECTOR

FIRE ALARM HEAT DETECTOR
FIRE ALARM INPUT MODULE

END OF LINE RESISTOR

UNIT HEATER

600V HEATER RELAY c/w 24V
CONTROL COIL. COORDINATE
WITH CONTROLS CONTRACTOR.

DATA / VOICE OUTLET

DOOR CONTACT

KEYPAD

EMERGENCY POWER OFF

INDICATES EXISTING DEVICE TO REMAIN
INDICATES EXISTING DEVICE TO BE RELOCATED

INDICATES EXISTING DEVICE TO BE REMOVED

INDICATES EXISTING DEVICE IN IT'S
RELOCATED POSITION

ANY DISCREPANCIES OR OMISSIONS SHALL BE BROUGHT TO THE ENGINEERS AND DEPARTMENTAL
REPRESENTATIVES ATTENTION BEFORE COMMENCING ANY WORK. TO REDUCE THE DOWNTIME, THE
CONTRACTOR SHALL PLAN OUT THEIR OWN SEQUENCE OF WORK AND PROVIDE TO THE ENGINEER AND
DEPARTMENTAL REPRESENTATIVE FOR FINAL REVIEW PRIOR TO COMMENCING ANY WORK. THE BELOW

SEQUENCE OF WORK SHALL BE USED AS GUIDANCE.

l. - NOTE THAT THE FACILITY SHALL AND REQUIRES TO MAINTAIN EITHER NORMAL OR EMERGENCY
POWER AT THE FIRE PUMP AT ALL TIMES DURING CONSTRUCTION. ALL POWER OUTAGES TO
OTHER EQUIPMENT SHALL BE COORDINATED WITH THE DEPARTMENTAL REPRESENTATIVE 5 DAYS

PRIOR TO SHUTDOWN.

Il. ~ CONTRACTOR SHALL ENGAGE THIRD PARTY CSA RE—CERTIFICATION AGENCY AND SWITCHBOARD
SUPPLIER TO COORDINATE AND CONFIRM ACCEPTANCE OF WORK AS OUTLINED. NO EXTRAS
SHALL BE GRANTED FOR CHANGES REQUESTED UPON COMMENCING OF WORK.

lll.  PRIOR TO COMMENCING ANY WORK, PANEL 'EDPA’ AND ALL ASSOCIATED ANCILARIES SHALL BE
RELOCATED TO NEW LOCATION. DISCONNECT ALL FEEDERS WITHIN PANEL 'EDPA’ AND RELOCATE
PANEL TO NEW LOCATION. REMOVE TECK CABLE FEED FROM GENERATOR AND 100A FEED
SUPPLYING ATS #1. PARTIALLY REMOVE THE MINERAL INSULATED CABLE FEEDING THE FIRE
PUMP CONTROLLER UP TO CEILING SPACE AND TERMINATE INTO JUNCTION BOX. RUN NEW
CABLES/CONDUCTORS IN CONDUIT AS SHOWN ON SINGLE LINE DIAGRAM AND RE—CONNECT TO

PANEL 'EDPA’ IN THEIR RESPECTIVE BREAKERS/LUGS.

IV.  PRIOR TO PERFORMING ANY WORK ON THE MAIN SWITCHBOARD ’'SEB’, CONTRACTOR SHALL
ENSURE FACILITY IS FULLY OPERATIONAL ON GENERATOR POWER AND STABLE.

V. CONTRACTOR IS TO REVIEW EXISTING SWITCHBOARD 'SEB’ AND UNDERSTAND INTERNAL
CONFIGURATION PRIOR TO COMMENCING ANY WORK, TO FULLY UNDERSTAND WHETHER UTILITY
COORDINATION IS REQUIRED TO DE—ENERGIZE BUILDING NORMAL FEEDERS AT POLE TOP
LOCATION. CONTRACTOR SHALL ALLOW AND CARRY ALL COSTS FOR THIS WORK IN THEIR
TENDER DOCUMENTS, UTILITY ALLOWANCE COSTS SHALL BE AS OUTLINED IN THE

SPECIFICATIONS.

VI. DISCONNECT FIRE PUMP FEEDER AND REMOVE 1500A—3P BREAKER FROM SWITCHBOARD ’SEB’
AND CONNECT FIRE PUMP CONTROLLER DIRECTLY TO SWITCHBOARD BUSSING. RE—CERTIFY

SWITCHBOARD PRIOR TO ENERGIZING.

VIl. UPON RE-CERTIFYING AND ENERGIZING SWITCHBOARD 'SEB’ TO ALLOW FACILITY TO OPERATE ON
NORMAL POWER, ENSURE POWER SOURCE IS STABLE AND FULLY OPERATIONAL.

VIIl. CONTRACTOR SHALL DISCONNECT FIRE PUMP FEEDER FROM 1500A—3P BREAKER AT
SWITCHBOARD 'EDPA’ AND CONNECT FIRE PUMP CONTROLLER DIRECTLY TO SWITCHBOARD
BUSSING. RE—CERTIFY SWITCHBOARD PRIOR TO ENERGIZING.

IX. SWITCHBOARD ’'EDPA’ 1500A—3P BREAKER SHALL REMAIN IN SWITCHBOARD, LABEL AS “LOAD

BANK CONNECTION”.

X. SWITCHBOARD ’'SEB’ 1500A—3P BREAKER SHALL BE TURNED OVER TO DEPARTMENTAL
REPRESENTATIVE AND TRANSPORTED BY THE CONTRACTOR WITHIN THE AIRPORT SITE TO A
LOCATION AS DIRECTED BY DEPARTMENTAL REPRESENTATIVE DURING CONSTRUCTION.

Xl. RUN CONDUITS TO DEVICES BEING FED BY PANEL 'PA’ PRIOR TO RELOCATING PANEL, IN ORDER
TO REDUCE THE DURATION OF THE POWER INTERRUPTION. DISCONNECT ALL WIRING WITHIN
PANEL 'PA’ AND RELOCATE TO NEW LOCATION. DISCONNECT WIRING FROM TRANSFORMER AND
RELOCATE TO NEW LOCATION. CONNECT ALL CONDUITS TO PANEL AND TRANSFORMER AND RUN

NEW WIRING.

Xll. ONCE RELOCATIONS ARE COMPLETE, REMOVE ALL REDUNDANT WIRING FROM SITE.

Xlll. CONTRACTOR SHALL TEST GENERATOR AND PROVIDE ALL CABLING, LOAD BANK, GUARD DOG AND
ANCILLARIES AS REQUIRED TO CARRY OUT THE TESTING REQUIREMENTS AS OUTLINED IN THE
ELECTRICAL SPECIFICATIONS. 1500A—3P BREAKER IN SWITCHBOARD 'EDPA’ SHALL BE UTILIZED
AS A CONNECTION POINT FOR THE LOAD BANK CONNECTION FOR THE DURATION OF THE

TESTING WORK.

XIV. CONTRACTOR SHALL FOLLOW ALL LOCKOUT AND TAG OUT PROCEDURES WHILE PERFORMING THE

ABOVE NOTED WORK.

XV. WHILE PERFORMING THIS WORK, THE CONTRACTOR SHALL BE RESPONSIBLE TO PROVIDE
ADEQUATE FUEL FOR THE GENERATOR FOR THE ENTIRE DURATION REQUIRED. UPON COMPLETION

OF WORK, GENERATOR SHALL BE RE—FUELED TO THE 'FULL’ MARK.
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