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PART 1 - GENERAL  
 

 

1.1 Measurement for 
Payment 

.1  Payment for additional costs resulting from the cultural resource protection 
procedures shall be included in the relevant items in the table of unit prices 
for this Contract.  Items of additional work for cultural resource protection 
not specifically included in the unit rate items shall be considered incidental 
to the work.  

.2  Payment for “Organic Soils Excavation and Spreading in a Cultural 
Resource Sites” shall be full compensation for all work necessary and 
incidental for excavation using a smooth-edge bucket in accordance with 
clause 3.0 Controlled Excavation Methodology at a rate to permit 
monitoring of the material by the OAM (or their representative), and the re-
spreading of the material up to six metres into the adjacent forest area by 
sprinkling and hand work in accordance with clause 1.8 Cultural Resource 
Sites. Material used to dress the sides of the trail shall be paid as a separate 
item.  Also included in the unit rates tendered is standby time as described 
in clause 1.6.5 of this section. 

.3  Payment for “Organic Soils Excavation from Cultural Resource Sites – 
Storage and Recording - Grice Bay” in Cultural Resource Sites shall be full 
compensation for all work necessary and incidental for excavation using a 
smooth-edge bucket in accordance with clause 3.0 Controlled Excavation 
Methodology at a rate to permit monitoring of the material by the OAM (or 
their representative), loading, hauling the material to the Grice Bay Parking 
Lot, stockpiling and recording source and deposit locations of the material. 
Also included in the unit rates tendered is standby time as described in 
clause 1.6.5 of this section. 

.4  Payment for “Mineral Soil Excavation and Fill in Cultural Resource Sites” 
shall be full compensation for all work necessary and incidental for 
excavation using a smooth-edge bucket in accordance with clause 3.0 
Controlled Excavation Methodology at a rate to permit monitoring of the 
material by the OAM (or their representative), hauling the material to a fill 
area within the archaeology site, and spreading and compacting the material. 
Not included in this unit rate is standby time. 

.5  Payment for “Mineral Soil Excavation from Cultural Resource Sites – 
Storage and Recording - Grice Bay” shall be full compensation for all work 
necessary and incidental for excavation using a smooth-edge bucket in 
accordance with clause 3.0 Controlled Excavation Methodology at a rate to 
permit monitoring of the material by the OAM (or their representative), 
hauling the material to a fill area within the archaeology site, and spreading 
and compacting the material. Not included in this unit rate is standby time. 

.6  Payment for “Mineral Soil Excavation, identified to be void of 
archaeological materials by the OAM, from Cultural Resource Sites – 
Disposal at J. Robbins Construction Ltd.” shall be full compensation for all 
work necessary and incidental for excavation using a smooth-edge bucket in 
accordance with clause 3.0 Controlled Excavation Methodology at a rate to 



 

PCA                   01 35 44 
Wayii Trail Construction            CULTURAL RESOURCE 
Pacific Rim National Park Reserve, BC                                         PROCEDURES 
Project No. PCA #1522               Page 2 of 9 
 

 

permit monitoring of the material by the OAM (or their representative), 
loading, hauling the material to the J. Robbins site, re-spreading and 
compacting the material. Not included in this unit rate is standby time. 

.7  Measurement for payment for excavation of these excavated materials shall 
be by the cubic metre of excavated void (length X width X depth) or 
surveyed cross sections as accepted by the DR. 

.8  For work within the Cultural Resource Sites (CRS) The Contractor should 
allow for bidding purposes that their equipment and personnel excavating 
the trail through the site will be shut down for 2 hours per day.  At the end 
of each pay period the total number of hours working in CRS sites will be 
compared to the number of hours shut down at these sites.  If the hours shut 
down exceeds 25% (2 hours out of 8) an additional payment will be made 
for lost time.  The “10 minutes per object” is provided as information only 
to the Contractor to help in planning this work.  For example, enough time 
for a quick rest break, not enough time for machine maintenance or relocate 
equipment to work elsewhere. 

 
1.2 References .1 The Parks Canada Guidelines for the Management of Archaeological 

Resources (Parks Canada, 2005). 

.2  Canada National Parks Act (S.C. 2000, c. 32). 

.3  Cultural Resource Management Policy (2013). 

 
1.3 Cultural Significance .1  Parks Canada ensures that cultural resources are protected and managed 

appropriately in accordance with its mandate, Cultural Resource 
Management Policy, Guidelines for the Management of Archaeological 
Resources and management directives. Ensuring adequate management of 
cultural resources consists of preventing, reducing or mitigating impacts to 
cultural resource sites, artifacts and collections. 

.2  Due to the sensitivity of the cultural resources, information regarding 
cultural resource sites, materials, artifacts, and locations is confidential.  
The extent of cultural resource sites that reside within the trail work zone is 
identified in the Contract by linear metre, however, the Contractor will be 
notified of their exact locations once the Contract has been awarded.  No 
photographs or information about cultural sites and/or resources will be 
made public by the contractor or sub-contractors. All materials on cultural 
resources provided to the Contractor must be returned to the Owner at the 
completion of the project. 

 
1.4 Definitions .1  Archaeological Site (AS): a location that contains physical remains of past 

human activity. Controlled excavation methodology must be followed 
within an AS. The OAM will be on site observing excavation in these 
designated areas. 
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.2  Cultural Deposits (CD): sediments and materials laid down by, or heavily 
modified by, human activity.  

.3  Cultural Resource Management Zone (CRMZ):): a location where there is 
an increased potential of cultural deposits that were not identified during the 
cultural resource site impact assessments and inventories. The OAM will be 
on site observing excavation in these designated areas. The controlled 
excavation methodology will be followed in these areas under the direction 
of the OAM. 

.4  Chance Find Discovery: An unanticipated discovery of cultural resource site 
or material (artifacts/features) during construction in areas with no 
previously identified cultural resources. 

.5  Culturally Modified Tree (CMT): a term which describes the modification 
of a tree by indigenous people as part of their traditional use. 

.6  Cultural Resource (CR): a human work, an object or a place that is 
determined, on a basis of its heritage value, to be directly associated with an 
important aspect or aspects of human history or culture. 

.7 Cultural Resource Site (CRS): a location that contains a human work, 
object, or a place that is defined to be of heritage value. This includes 
archaeological, historical and traditional use sites, and culturally modified 
trees (CMTs). The OAM must be on-site during construction in these 
designated areas.  The OAM has the authority to stop work in regards to 
cultural resource requirements. 

.8 Historical site (HS): Within the Parks Canada framework, historic is used in 
its broadest meaning to define the value of a cultural resource based on 
having heritage value. Within this framework, cultural materials 40 years or 
older may be considered as a historical site or historical object. 

.9 Mineral Subsoil: Boulders, cobbles, gravel, sand, clay, and silts. 

.10  Organic Soils: Litter-fibric-humic (LFH) layer and upper mineral A horizon, 
topsoil. 

.11  Owners Archaeological Monitor (OAM): an individual retained by Parks 
Canada to assess and monitor for the presence/absence of cultural resource 
sites and recommend and implement mitigations if Chance Finds are 
encountered. 

.12  Owners Environmental Monitor (OEM):  an individual retained by Parks 
Canada to be onsite at all times during construction and will have the 
authority under the DR to direct the Contractor with regards to installing, 
maintaining and removing temporary environmental procedures and 
ensuring that appropriate installation and maintenance measures are 
followed. The OEM will also have the authority to shut down construction, 
especially during heavy rainfall events, or other events that preclude 
effective environmental mitigation. The Contractor will therefore NOT be 
required to hire a separate Environmental Monitor. 
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.13 Owners First Nations Monitor (OFNM):  an individual retained by Parks 
Canada to monitor during construction. The OFNM may work directly with 
the OEM and OAM, and /or independently. 

.14 Surveillance Areas (SA): locations identified during the archaeological 
impact assessments and inventories where cultural deposits are considered 
to have a moderate to high probability of occurring but are not likely to be 
identified during an inventory study (e.g., wet sites, deeply buried sites, 
isolated finds). The SAs will require surveillance in the form of field check-
ins, the frequency and duration of which will be determined by the OAM in 
consultation with First Nations, Parks Canada, and Pacific Rim National 
Park Reserve. The controlled excavation methodology will only be followed 
in SAs if the OAM determines it is necessary to sample a selection of the 
organic soils or mineral subsoils for cultural materials and/or if cultural 
deposits are encountered. 

.15 Traditional Use site (TUS): Landforms, natural features, cultural features or 
other locations of spiritual, cultural or other significance to an Indigenous 
community. 

.16 Grice Bay site – Is accessible from the existing parking lot on Grice Bay 
approximately 4 km north of Highway 4 and west of the Tofino Airport. 

 

1.5 Regulatory Overview .1  Comply with all applicable laws, regulations, and requirements of Federal, 
Provincial, and other regional authorities, and acquire and comply with such 
permits, approvals and authorizations as may be required. 

 
1.6 General .1 The Owners Archaeological Monitor(s) (OAM) and Owners First Nation 

Monitors (OFNM) will be retained directly by the Owner. The OAM will 
have the authority to stop work in regards to cultural resource requirements.  

.2  Contractor will provide a minimum of 10 working days’ notice for 
scheduling information to the OAM to enable on site monitoring 
coordination when needed or reasonably expected to be needed.  

.3  For all persons working for the contractor and subcontractors, cultural 
resource awareness training shall be a component of the initial contractor 
orientations and of the daily tailgate meetings.  This will include training on 
the Chance Find Procedures. 

.4  Contractor shall coordinate and permit the OAM time to monitor the 
excavated material.  Contractor will not be compensated for any loss of 
production time where the site can be bypassed and the work continued. A 
delay claim shall only be considered if the Contractor is not able to continue 
work at a productive rate and for delays in excess of those defined in clause 
1.6.5 below. 

.5  In known Cultural Resource Site areas, the contractor should anticipate 
delays and include the cost of these delays in the unit prices tendered for 
excavation of materials in the CRS areas. The following duration of delay at 
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each site shall be included in the rates: 2 hours per 8 hour working day shall 
be accumulated for each site. Upon completing work at each CRS, if the 
accrued delay time averages over 2 hours per 8-hour work day averaged per 
working week, an additional payment shall be made at a time and materials 
rate for the time in excess of the average of 2 hours. The contractor must 
record the duration and location of each delay and agree to delays with the 
DR on a daily basis. 

.6  Due to the significance of cultural resources within Pacific Rim National 
Park Reserve, Chance Find Procedures will apply for the whole length of 
the Trail. 

.7 All cultural resources regardless of age and condition are protected under 
the Canada National Parks Act. The Contractor and workers shall stop work 
and protect any artifacts and/or features found and request direction from 
the DR and OAM before proceeding with their work.  No archaeological or 
historical artifacts shall be intentionally moved. It is illegal to remove 
archaeological or historical artifacts from the Pacific Rim National Park 
Reserve. 

.8  Within CRS, CRMZ, and SA sites, the contractor shall avoid repeated 
traversing of heavy equipment over the unexcavated site to avoid damage to 
cultural deposits. The contractor shall grub and excavate organic soils and 
mineral subsoils sequentially along the trail and remove from site without 
traversing over the organic soils and mineral subsoils, except where 
approved by the DR using low impact methods. 

 

1.7 Archaeological 
Monitor 

.1 The OAM must be present during the entire period of clearing and grubbing 
and any construction within known cultural resource sites (approximately 
150 m of trail length), CRMZ (approximately 50 m) and SA (approximately 
50 m) identified prior to contract award and any other cultural resource sites 
identified during construction to record and collect any observed cultural 
resource. The OFNM, as available, may be present during any construction 
within cultural resource sites identified prior to contract award and any 
other cultural resource sites identified during construction to record and 
collect observed cultural resource deposits, as appropriate. 

.2 The DR and OAM will conduct a walk-through of each site ahead of any 
ground disturbance with the successful contractor to discuss the best 
approach for construction. Cultural resource concerns at each site will be 
identified. Where more sensitive features/ materials are present and to be 
avoided, the OAM will advise the most appropriate approach and flag any 
additional limitations/ constraints for the site. Any special considerations, 
such as lack of space for spreading of cultural sediments from within the 
site, or any contractor concerns will be highlighted for review by the DR 
and the Owner. 

.3 The Contractor shall provide a minimum of ten working days’ notice for the 
150 m section of trail and work in each culturally sensitive site area (e.g. 
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Cultural Resource Site, Culturally Modified Tree Sites). 

.4 Any unnecessary callouts/misuse of the allotted OAM time may/will be paid 
for by the contractor. 

 

1.8 Cultural Resource Sites .1 Method of excavation shall be coordinated with the DR and OAM and is 
outlined in Clause 3.0 Controlled Excavation Methodology below. 

.2 All excavated organic soils shall stay within the defined cultural resource 
site unless otherwise approved by the OAM and DR. Organic soils shall be 
spread within the site under the direction of and to the satisfaction of the 
DR, OAM and OEM. If it is not feasible to retain the organic soils and 
mineral subsoils from cultural resource sites within the area/CRS, it will be 
transported to a designated location at Grice Bay site in separate loads (e.g., 
not mixed with organic soils or mineral subsoils from other areas or non-
cultural deposits) under the direction of the OAM. The piles of mineral 
subsoils from the CRSs will be stockpiled at the Grice Bay site location and 
will be kept in discrete piles, with a record and on-site marker kept of the 
location of each stockpile and which CRS it was removed from. This will 
facilitate the cultural resources assessment and management of these 
materials by the OAM. In cases where no cultural deposits are found within 
the excavated mineral subsoils, they shall be removed from the site and may 
be disposed at the J. Robbins site,  with the approval of the OAM. The 
contractor shall receive payment for this excavation, hauling, placing, and 
disposal per clause 1.1.3 above. 

.3 The upper organic soils being stripped for trail construction from known 
cultural resource sites shall remain on site, as per clause 1.8.2 above, and 
shall be distributed evenly back into the forest up to six (metres on either 
side of the trail clearing where appropriate, with a maximum depth of 
150mm, and under the direction of the OAM, DR, and OEM. Spreading of 
organic soils can be aided by excavation equipment ‘sprinkling’ the organic 
soils while depositing it and re-spreading it after deposit. The equipment 
tracks must remain within the cleared trail limits. Where the equipment arm 
can reach into the forest without scarring or damaging trees, machine 
spreading is permitted. Manual spreading by trail contractor shall be used if 
necessary, to obtain a uniform thickness as directed by the OEM, OAM, and 
DR. 

.4 Excess material from the organic soils being stripped for trail construction 
may be removed from a CRS at the discretion of the OAM and OEM and 
disposed at the designated Grice Bay location in separately identified piles, 
as per clause 1.8.2. It is anticipated that up to 1.8 cubic metres of organic 
material per linear metre of trail in CRS zones will be cast into the forest 
and the remainder will be disposed of at the designated Grice Bay site, as 
directed by the OAM. 
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1.9 Culturally Modified 
Tree Sites 
 

.1  Due to the sensitivity of the culturally modified tree (CMT) sites, the 
Contractor will be notified of their locations once the Contract has been 
awarded. 

.2 Several areas along the trail work zone contain CMT’s.  These sites have 
been avoided by trail routing but the Contractor and all sub-contractors are 
required to be aware of the site locations and to avoid them.   

.3 It is not anticipated that the Contractor shall be required to remove CMT’s. 
However, should CMT’s be identified by the contractor within the areas to 
be cleared, the DR shall be notified immediately. 

.4 Hand falling and hand sectioning of selected CMT’s will be determined by 
the OAM and DR and completed under the guidance of the OAM.  costs 
associated with this work will be considered incidental to clearing and 
grubbing.  

 

1.10 Related Sections .1 Section 01 35 43 – Environmental Procedures. 

.2 Section 31 11 00 – Clearing and Grubbing. 

.3 Section 31 14 13 – Trail Work, Soil Stripping, Stockpiling and 
Re-spreading.  

.4 Section 31 23 33 – Excavation, Trenching, and Backfilling. 

.5 Section 31 93 02 – Invasive Species Control. 

 

PART 2 - PRODUCTS Not used 

PART 3 - EXECUTION   

3.0 Controlled Excavation 
Methodology 
 

.1 In CRS, CRMZ and SA sites, machine excavation will proceed in 
incremental depths between 10 - 30cm maximum.  At the discretion of the 
OAM, the Contractor shall allow time for a sample of machine excavated 
materials to be raked and/or screened through 1/4” mesh to find artifacts, 
faunal material, and other potential diagnostic items, which will be collected 
for analysis. Contractor will be compensated for any loss of production time 
only as defined in Clause 1.6.5 above.  

.2 All machine excavation in CRS and CRMZ will be conducted with a 
smooth edged/finishing bucket under the direction of the OAM. The OAM 
may require a sampling of areas in the SAs to be excavated with a similar 
technology to assess sediments for cultural materials. This methodology 
may also be applied in the event of Chance Finds (Clause 3.1 below) at the 
discretion of the OAM.  

.3 In cases where no cultural deposits are found within the excavated organic 
soils, some of the organic soils may be removed from a CRS at the 
discretion of the OAM and OEM and disposed at the designated Grice Bay 
site only, with the approval of the OAM, as per Clause 1.8.3 above. 
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.4 In cases where no cultural materials are found within the excavated minerals 
subsoils, sediments shall be removed from the site and disposed at the 
designated disposal site at J. Robbins site with the approval of the OAM. 

 
3.1 Chance Finds  
Procedure 

.1 The Chance Finds Procedure will be implemented to minimise the risk of 
inadvertent impact to cultural resource sites, particularly in the case where 
potential cultural deposits or features are identified in the absence of the 
OAM. It is crucial in implementing this Procedure that construction 
personnel understand that they are not expected to interpret the origin, 
integrity or significance of potential cultural deposits.   

.2 ‘Cultural Resource Awareness’ training shall be a component of the initial 
contractor orientations for all persons working for the contractor and all 
daily tailgate meetings. The training program includes a review of this 
Procedure. 

.3 The most common chance finds site types which may be encountered are: 
.1 Pre-Contact Archeological Sites – These sites can include artifact 

scatters, shell middens, shell-less middens, rock art, culturally 
modified trees (CMTs), waterlogged organic materials, and trails. 

.2 Found or suspected Human Remains. 

.3 Historical Sites – These sites can include historical artifacts and 
structures, and historical refuse such as crockery, metal and 
glassware indicating presence of historical camp sites, shipwrecks, 
cabins, temporary shelters, or sites associated with early logging 
and mining. 

.4 If potential cultural deposits, artifacts, human remains or suspected human 
remains, or features are identified, the following procedures WILL be 
immediately implemented: 
.1 STOP ground disturbance work immediately that could cause 

additional damage to cultural deposits and retain potentially cultural 
deposits on-site so it may be inspected by the OAM (i.e., do not 
release dump truck if loaded with fill from the suspected location). 

.2 Immediately inform DR and OAM. 

.3 Record location of the find:   
.1 Date (when the find was encountered). 
.2 Observer (name of the person recording information about the 

find). 
.3 Location of Find (Labelled flagging so that it may be 

relocated, GPS coordinates if possible). 
.4 Type of find (e.g., archaeological, historical, suspected human 

remains). 
.5 Description of the obvious disturbance to the find (by 
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equipment, work, erosion etc.). 
.6 Photograph of find, with scale in photograph if possible. In 

the case of suspected human remains photographs are only be 
permitted to be taken by the OAM, DR or PCA delegate for 
the purpose of confirming if the remains are human, and 
document and maintain chain of custody. 

.5 Be prepared to initiate work at another location under direction of the DR 
while archaeological testing and/or mitigation is conducted. Work may only 
continue in the location of the Chance Find under the direction of the OAM 
or DR. 

.6 In the event that a chance find is confirmed to be of found human remains, 
local law enforcement police will be informed by the DR or OAM. The 
human remains must be accorded full dignity and respect by prohibiting 
public access and photography. A cover will be placed over any exposed 
bones with plastic sheeting, blanket, or other clean covering (not back fill).  
If the affected location is busy or has high public visibility, a delegate of the 
contractor will be assigned to stand watch and secure the location until the 
DR is able to have a representative of the Owner relieve the contractor 
employee. The secured watch will continue until the OAM and local 
policing authorities are on site. 

 

3.2 Monitoring .1 Monitoring may be required where Chance Finds are identified. 

.2 Site visits and/or monitoring outside of CRS, CRMZ’s and SA locations 
may occur by the OAM and/or FNM. 

.3 Monitoring within CRS, CRMZ and SA locations will be conducted under 
the direction of the OAM.  Prior to ground disturbance, the ground surface 
will be inspected by the OAM for cultural deposits or features. The ground 
alteration activities will be inspected while in progress. If organic soils or 
mineral subsoils with potential for cultural deposits are to be excavated, 
then a sample of those soils will be visually examined for cultural deposits. 
The size of the sample of soils to be inspected through raking and/or 
screening will be determined in the field by the OAM. 

.4 Cultural deposits identified during monitoring will be documented, 
photographed, and georeferenced in the field by the OAM. 

END OF SECTION 


