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1 General

1.1 SUBMITTALS

A Submittals: in accordance with Section 01 33 00 - Submittal Procedures.

2 Shop drawings; submit drawings stamped and signed by a Contractor as reviewed.

3 Shop drawings to show:

A Mounting arrangements.
2 Operating and maintenance clearances.

4 Shop drawings and product data accompanied by:

A Detailed drawings of bases, supports, and anchor bolts.
2 Acoustical sound power data, where applicable.

.3 Points of operation on performance curves.

4 Manufacturer to certify current model production.

5 Certification of compliance to applicable codes.

5 In addition to transmittal letter referred to in Section 01 33 00 - Submittal Procedures:
use MCAC "Shop Drawing Submittal Title Sheet". Identify section and paragraph
number.

.6 Closeout Submittals:

A Provide operation and maintenance data for incorporation into manual specified
in Section 01 78 00 - Closeout Submittals.

2 Operation and maintenance manual approved by, and final copies deposited
with, Departmental Representative before final inspection.

3 Operation data to include:
N Control schematics for systems including environmental controls.
2 Description of systems and their controls.
3 Description of operation of systems at various loads together with reset

schedules and seasonal variances.
4 Operation instruction for systems and component.
5 Description of actions to be taken in event of equipment failure.
6 Valves schedule and flow diagram.
7 Colour coding chart.
4 Maintenance data to include:

A Servicing, maintenance, operation and trouble-shooting instructions for
each item of equipment.
2 Data to include schedules of tasks, frequency, tools required and task
time.
5 Performance data to include:
N Equipment manufacturer's performance datasheets with point of
operation as left after commissioning is complete.
2 Equipment performance verification test results.
3 Special performance data as specified.
4 Testing, adjusting and balancing reports as specified in Section 23 05 93
- Testing, Adjusting and Balancing for HVAC.
.6 Approvals:
A Submit 2 copies of draft Operation and Maintenance Manual to

Departmental Representative for approval 4 weeks prior to Substantial
Completion. Submission of individual data will not be accepted unless
directed by Departmental Representative.

2 Make changes as required and re-submit as directed by Departmental
Representative.
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1.2

1.3

1.4

7 Additional data:

A becomes apparent during specified demonstrations and instructions.
.8 Site records:

N Departmental Representative will provide 1 set of reproducible

mechanical drawings. Provide sets of white prints as required for each

phase of work. Mark changes as work progresses and as changes occur.

Include changes to existing mechanical systems, control systems and
low voltage control wiring.

2 Transfer information weekly to reproducibles, revising reproducibles to
show work as actually installed.

3 Use different colour water proof ink for each service.

A4 Make available for reference purposes and inspection.

9 As-built drawings:

N Prior to start of Testing, Adjusting and Balancing for HVAC, finalize
production of as-built drawings.

2 Identify each drawing in lower right hand corner in letters at least 12 mm

(1/2") high as follows: "AS BUILT DRAWINGS: THIS DRAWING HAS
BEEN REVISED TO SHOW MECHANICAL SYSTEMS AS
INSTALLED" (Signature of Contractor) (Date).

3 Submit to Departmental Representative for approval and make
corrections as directed.
A4 Perform testing, adjusting and balancing for HVAC using as-built
drawings.
5 Submit completed reproducible as-built drawings with Operating and
Maintenance Manuals.
.10 Submit copies of as-built drawings for inclusion in final TAB report.
QUALITY ASSURANCE
N Quality Assurance: in accordance with Section 01 45 00 - Quality Control.
2 Health and Safety Requirements: do construction occupational health and safety in

accordance with Section 01 35 29.06 - Health and Safety Requirements.
MAINTENANCE

A Furnish spare parts in accordance with Section 01 78 00 - Closeout Submittals as

follows:

A One (1) set of packing for each pump.

2 One (1) pump seal for each pump.

3 One (1) casing joint gasket for each size pump.

2 Provide one set of special tools required to service equipment as recommended by

manufacturers and in accordance with Section 01 78 00 - Closeout Submittals.

DELIVERY, STORAGE AND HANDLING

A Waste Management and Disposal:

A Construction/Demolition Waste Management and Disposal: separate waste
materials for reuse and recycling in accordance with Section 01 74 19 - Waste
Management and Disposal.

Products

MATERIALS

A All materials used on this project shall be new and CSA approved unless noted

otherwise.
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3 Execution

31 PAINTING, REPAIRS AND RESTORATION

3.2

3.3

3.4

3.5

A Do painting in accordance with Section 09 91 00.08 - Painting for Minor Works.

2 Prime and touch up marred finished paintwork to match original.

3 Restore to new condition, finishes which have been damaged.

CLEANING

A Clean interior and exterior of all systems including strainers. Vacuum interior of ductwork

and air handling units.

FIELD QUALITY CONTROL

A Site Tests: conduct following tests in accordance with Section 01 45 00 - Quality Control
and submit report as described in PART 1 - SUBMITTALS.
A Perform tests as specified in other sections of this specification.

2 Manufacturer's Field Services:
A Obtain written report from manufacturer verifying compliance of Work, in

handling, installing, applying, protecting and cleaning of product and submit
Manufacturer's Field Reports as described in PART 1 - SUBMITTALS.

2 Provide manufacturer's field services consisting of product use
recommendations and periodic site visits for inspection of product installation in
accordance with manufacturer's instructions.

3 Schedule site visits, to review Work, as directed in PART 1 - QUALITY
ASSURANCE.
DEMONSTRATION
A Departmental Representative will use equipment and systems for test purposes prior to

acceptance. Contractor to supply labour, material, and instruments required for testing.

2 Supply tools, equipment and personnel to demonstrate and instruct operating and

maintenance personnel in operating, controlling, adjusting, trouble-shooting and
servicing of all systems and equipment during regular work hours, prior to acceptance.

3 Use operation and maintenance manual, as-built drawings, and audio visual aids as part
of instruction materials.

4 Instruction duration time requirements as specified in appropriate sections.

5 Departmental Representative may record these demonstrations on digital video recorder
for future reference.

PROTECTION

N Protect equipment and systems openings from dirt, dust, and other foreign materials with

materials appropriate to system

END OF SECTION




