DFO St. Lewis Building Upgrades
Project No. R.108233.001

Section 00 01 10
TABLE OF CONTENTS

June 18, 2020 (RS5 - Tender Documents) Page 1
TABLE OF CONTENTS
Pages

Division 00 - PROCUREMENT AND CONTRACTING REQUIREMENTS
Section 00 01 07 - Seals Page 1

Division 01 - GENERAL REQUIREMENTS
Section 01 11 00 - Summary of Work 8
Section 01 14 00 - Work Restrictions 2
Section 01 29 00 - Payment Procedures 2
Section 01 29 83 - Payment Procedures for Testing Laboratory Services 1
Section 01 31 19 - Project Meetings 2
Section 01 32 16.19 - Construction Progress Schedule - Bar (Gantt) Chart 2
Section 01 33 00 - Submittal Procedures 3
Section 01 35 22 - VOC Requirements 6
Section 01 35 29.06 - Heath and Safety Requirements 7
Section 01 35 43 - Environmental Procedures 1
Section 01 41 00 - Regulatory Requirements 1
Section 01 42 13 - Abbreviations and Acronyms 6
Section 01 45 00 - Quality Control 2
Section 01 47 19 - Indoor Air Quality: During Construction 4
Section 01 51 00 - Temporary Ultilities 1
Section 01 52 00 - Construction Facilities 1
Section 01 56 00 - Temporary Barriers and Enclosures 2
Section 01 61 00 - Common Product Requirements 3




DFO St. Lewis Building Upgrades Section 00 01 10

Project No. R.108233.001 TABLE OF CONTENTS
June 18, 2020 (RS5 - Tender Documents) Page 2
Section 01 71 00 - Examination and Preparation 1
Section 01 73 00 - Execution 1
Section 01 74 00 - Cleaning 2
Section 01 74 19 - Waste Management and Disposal 4
Section 01 77 00 - Closeout Procedures 2
Section 01 78 00 - Closeout Submittals 6
Section 01 79 00 - Demonstration and Training for Building Commissioning 2
Section 01 81 00 - Indoor Air Quality (IAQ), Testing 3
Section 01 91 13 - General Commissioning Requirements 8
Section 01 91 13.16 - Commissioning Forms 2
Section 01 92 00 - Facility Operation 3

Division 02 - EXISTING CONDITIONS

Section 02 41 19.13 - Selective Building Demolition 2
Section 02 42 00 - Removal & Salvage of Construction Materials 1
Section 02 65 00 - Aboveground Storage Tank Removal 4

Division 03 - CONCRETE

Section 03 10 00 - Concrete Forming and Accessories 3
Section 03 20 00 - Concrete Reinforcing 3
Section 03 30 00 - Cast-in-Place Concrete 6
Section 03 35 00 - Concrete Finishing 4

Division 06 - WOOD, PLASTICS, AND COMPOSITES

Section 06 08 99 - Rough Carpentry for Minor Works 3
Section 06 17 53 - Shop Fabricated Wood Trusses 3
Section 06 20 00 - Finish Carpentry 3

Division 07 - THERMAL AND MOISTURE PROTECTION




DFO St. Lewis Building Upgrades Section 00 01 10

Project No. R.108233.001 TABLE OF CONTENTS
June 18, 2020 (RS5 - Tender Documents) Page 3
Section 07 21 13 - Board Insulation 3
Section 07 21 16 - Blanket Insulation 3
Section 07 27 00 - Air Barriers 3
Section 07 31 13 - Asphalt Shingles 2
Section 07 46 19 - Steel Siding 6
Section 07 46 33 - Plastic Siding 5
Section 07 62 00 - Sheet Metal Flashing and Trim 3
Section 07 84 00 - Firestopping 3
Section 07 92 00 - Joint Sealants 6

Division 08 - OPENINGS

Section 08 11 00 - Metal Doors and Frames 8
Section 08 31 00 - Access Doors and Panels 1
Section 08 50 00 - Windows 4
Section 08 71 00 - Door Hardware 3

Division 09 - FINISHES

Section 09 21 16.08 - Gypsum Board Assemblies for Minor Works. 2
Section 09 91 00.08 - Painting for Minor Works 9

Division 12 - FURNISHINGS

Section 12 24 13 - Roller Window Shades 7

Division 22 - PLUMBING

Section 22 05 00 - Common Work Results for Plumbing 3
Section 22 05 15 - Plumbing Specialties and Accessories 4
Section 22 10 10 - Plumbing Pumps 3
Section 22 11 16 - Domestic Water Piping 5

Section 22 33 16 - Domestic Water Heaters 3




DFO St. Lewis Building Upgrades
Project No. R.108233.001

Section 00 01 10
TABLE OF CONTENTS

June 18, 2020 (RS5 - Tender Documents) Page 4
Division 23 - HEATING VENTILATING AND AIR CONDITIONING
Section 23 01 05 - Operation and Maintenance of HVAC Systems During Construction 1
Section 23 05 00 - Common Work Results for HYAC 3
Section 23 05 15 - Common Installation Requirements for HVAC Pipework 4
Section 23 05 19.13 - Thermometers and Pressure Gauges - Piping Systems 2
Section 23 05 23.01 - Valves - Bronze 4
Section 23 05 29 - Hangers and Supports for HYAC Piping and Equipment 4
Section 23 05 33 - Heat Tracing for HYAC Piping and Tanks 2
Section 23 05 53 - Identification for HVAC Piping and Equipment 4
Section 23 05 93 - Testing, Adjusting and Balancing for HVAC 5
Section 23 07 13 - Thermal Insulation for Ducting 4
Section 23 07 16 - HVAC Equipment Insulation 4
Section 23 07 19 - HVAC Piping Insulation 5
Section 23 08 13 - Performance Verification of HVAC Systems 2
Section 23 08 16 - Cleaning and Start-up of HVAC Piping Systems 3
Section 23 09 33 - Electric and Electronic Control System for HVAC 2
Section 23 21 13 - Hydronic Piping 4
Section 23 21 16 - Hydronic Piping Specialties 3
Section 23 21 23 - Hydronic Pumps 3
Section 23 25 00 - HVAC Water Treatment Systems 3
Section 23 31 13.01 - Metal Ducts - Low Pressure to 500 Pa 4
Section 23 33 00 - Air Duct Accessories 3
Section 23 36 00 - Air Terminal Units 3




DFO St. Lewis Building Upgrades Section 00 01 10

Project No. R.108233.001 TABLE OF CONTENTS
June 18, 2020 (RS5 - Tender Documents) Page 5
Section 23 37 13 - Diffusers, Registers and Grilles 2
Section 23 40 00 - HVAC Cleaning Devices 2
Section 23 51 00 - Breeching, Chimneys and Stacks 3
Section 23 52 00 - Heating Boilers 5
Section 23 72 00 - Air-to-Air Energy Recovery Equipment 3
Section 23 81 40 - Air and Water Source Unitary Heat Pumps 2
Section 23 82 19 - Fan Coil Units 2

Division 26 - ELECTRICAL

Section 26 05 00 - Common Work Results - Electrical 8
Section 26 05 05 - Selective Demolition for Electrical 2
Section 26 05 20 - Wire and Box Connectors (0 - 1000V) 2
Section 26 05 21 - Wires and Cables (0 - 1000V) 3
Section 26 05 28 - Grounding - Secondary 2
Section 26 05 29 - Hangers and Supports for Electrical Systems 2
Section 26 05 31 - Splitters, Junction and Pull Boxes 1
Section 26 05 32 - Outlet Boxes, Conduit Boxes and Fittings 2
Section 26 05 34 - Conduits, Conduit Fastenings and Conduit Fittings 3
Section 26 05 43.01 - Installation of Cables in Trenches and in Ducts 3
Section 26 09 23.04 - Lighting Control Devices - Motion Sensors 2
Section 26 24 16.01 - Panelboards Breaker Type 2
Section 26 28 16.02 - Moulded Case Circuit Breakers 1
Section 26 28 23 - Disconnect Switches - Non-Fused 1
Section 26 29 10 - Motor Switches and Starters 2

Section 26 50 00 - Lighting 3




DFO St. Lewis Building Upgrades Section 00 01 10
Project No. R.108233.001 TABLE OF CONTENTS
June 18, 2020 (RS5 - Tender Documents) Page 6

Division 31 - EARTHWORK

Section 31 23 33.01 - Excavation, Trenching and Backfilling 6

Division 32 - EXTERIOR IMPROVEMENTS

Section 32 31 13 - Chain Link Fences and Gates 4

Division 33 - UTILITIES

Section 33 65 73 - Concrete Encased Duct Banks 2

Section 33 65 76 - Direct Buried Underground Cable Ducts 1

Division 48 - ELECTRICAL POWER GENERATION

Section 48 14 00 - Solar Energy Electrical Power Generation Equipment S

LIST OF DRAWINGS

Civil:
C1of 1

Structural
S1 of 1

Architectural:
A1 of 6
A2 of 6
A3 of 6
A4 of 6
A5 of 6
A6 of 6

Mechanical:
H1 of 5
H2 of 5
H3 of 5
H4 of 5
H5 of 5

Electrical:
E1of 3
E2 of 3
E3 of 3

LIST OF APPENDICES

Appendix A
Appendix B
Appendix C
Appendix D
Appendix E

Site Plan, Details & Notes

Structural Foundation Plan, Details & Notes

Architectural New Construction Phasing Plan

Architectural Demolition Floor Plan & Elevations

Architectural New Construction Floor Plan, Section & Elevations
Architectural Details

Architectural Details & Schedules

Pellet Storage Shed Elevations, Plan, Sections, and Schedule

Mechanical Demolition Plans

Mechanical Heating, Cooling, Ventilation and Plumbing Plans
Mechanical Heating, Cooling, Ventilation and Plumbing Plans
P & ID Details and Equipment Schedules

Mechanical Section Views

Electrical Legend, Site Plan and Details
Electrical Demolition and Renovation Plans
Electrical Details

Halocarbon Management Procedure/Overview and SOPs

Installation & Withdrawal Checklists

COVID-19 - Standardized Protocols for All Canadian Construction Sites Impact
Assessment Act - Significance Of Environmental Effects Determination (Seed) Form
Phase Il Environmental Site Assessment, Final Report - March 2010




	Blank Page



