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1 General

1.1 INSTALLATION / START-UP CHECK LISTS

1.2

1.3

14

1.5

1.6

A Include the following data:
A Product manufacturers installation instructions and recommended checks.
2 Special procedures as specified in relevant technical sections.
3 Items considered good installation and engineering industry practices deemed
appropriate for proper and efficient operation.
2 Equipment manufacturer's installation/start-up check lists are acceptable for use. As

deemed necessary by Departmental Representative supplemental additional data lists
will be required for specific project conditions.

3 Use check lists for equipment installation. Document check list verifying checks have
been made, indicate deficiencies and corrective action taken.
4 Installer to sign check lists upon completion, certifying stated checks and inspections

have been performed. Return completed check lists to Departmental Representative.
Check lists will be required during Commissioning and will be included in Building
Maintenance Manual (BMM) at completion of project.

5 Use of check lists will not be considered part of commissioning process but will be
stringently used for equipment pre-start and start-up procedures.

PRODUCT INFORMATION (Pl) REPORT FORMS

A Product Information (PI) forms compiles gathered data on items of equipment produced
by equipment manufacturer, includes nameplate information, parts list, operating
instructions, maintenance guidelines and pertinent technical data and recommended
checks that is necessary to prepare for start-up and functional testing and used during
operation and maintenance of equipment. This documentation is included in the BMM at
completion of work.

2 Prior to Performance Verification (PV) of systems complete items on Pl forms related to
systems and obtain Departmental Representative's approval.

PERFORMANCE VERIFICATION (PV) FORMS

A PV forms to be used for checks, running dynamic tests and adjustments carried out on

equipment and systems to ensure correct operation, efficiently and function
independently and interactively with other systems as intended with project
requirements.

2 PV report forms include those developed by Contractor records measured data and

readings taken during functional testing and Performance Verification procedures.

3 Prior to PV of integrated system, complete PV forms of related systems and obtain

Departmental Representative's approval.

SAMPLES OF COMMISSIONING FORMS

A Departmental Representative will develop and provide to Contractor required project-

specific Commissioning forms in electronic format complete with specification data.

2 Revise items on Commissioning forms to suit project requirements.

CHANGES AND DEVELOPMENT OF NEW REPORT FORMS

A When additional forms are required, but are not available from Departmental

Representative develop appropriate verification forms and submit to Departmental
Representative for approval prior to use.

A Additional commissioning forms to be in same format as provided by
Departmental Representative.
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A Use Commissioning forms to verify installation and record performance when starting
equipment and systems.
2 Strategy for use:

A Departmental Representative provides Contractor project-specific
Commissioning forms with Specification data included

2 Contractor will provide required shop drawings information and verify correct
installation and operation of items indicated on these forms.

3 Confirm operation as per design criteria and intent.

4 Identify variances between design and operation and reasons for variances.

5 Verify operation in specified normal and emergency modes and under specified
load conditions.

.6 Record analytical and substantiating data.

7 Verify reported results.

.8 Form to bear signatures of recording technician and reviewed and signed off by
Departmental Representative.

.9 Submit immediately after tests are performed.

.10 Reported results in true measured Sl unit values.

M Provide Departmental Representative with originals of completed forms.

12 Maintain copy on site during start-up, testing and commissioning period.

13 Forms to be both hard copy and electronic format with typed written results in

1.7 LANGUAGE

Building Management Manual in accordance with Section 01 92 00 - Facility
Operation.

N To suit the language profile of the awarded contract.

END OF SECTION




