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Title - Sujet DFO 222 Nepean (PSAB) - Cat. 4 and

Solicitation No. - N° de l'invitation
EP076-212732/A
Client Reference No. - N° de référence du client
20212732

PW-$$PQ-501-79866

Solicitation Closes - L'invitation prend fin
at - à
on - le
F.O.B. - F.A.B.

Address Enquiries to: - Adresser toutes questions à:
Quan, Kingue
Telephone No. - N° de téléphone
(873) 355-3851 (    )

FAX No. - N° de FAX
(   )    -    

See Herein

File No. - N° de dossier
pq501.EP076-212732

Destination - of Goods, Services, and Construction:
Destination - des biens, services et construction:

REQUEST FOR PROPOSAL
DEMANDE DE PROPOSITION

Bid Receiving - PWGSC / Réception des 
soumissions - TPSGC
11 Laurier St./11, rue Laurier
Place du Portage, Phase III
Core 0B2 / Noyau 0B2
Gatineau, Québec K1A 0S5
Bid Fax: (819) 997-9776

RETOURNER LES SOUMISSIONS À:
RETURN BIDS TO:

CCC No./N° CCC - FMS No./N° VME

Proposal To:  Public Works and Government 
Services Canada

Comments - Commentaires

Vendor/Firm Name and Address

Issuing Office - Bureau de distribution
Furniture Division/Division des ameublements
L'Esplanade Laurier,
East Tower 7th Floor
Tour est 7e étage,
140 O'Connor, Street,
140 O'Connor, rue O'Connor,
Ottawa
Ontario
K1A 0R5

Proposition aux:  Travaux Publics et Services 
Gouvernementaux Canada
Nous offrons par la présente de vendre à Sa Majesté la
Reine du chef du Canada, aux conditions énoncées ou
incluses par référence dans la présente et aux annexes
ci-jointes, les biens, services et construction énumérés
ici sur toute feuille ci-annexée, au(x) prix indiqué(s).

We hereby offer to sell to Her Majesty the Queen in right
of Canada, in accordance with the terms and conditions
set out herein, referred to herein or attached hereto, the
goods, services, and construction listed herein and on any
attached sheets at the price(s) set out therefor.

Raison sociale et adresse du
fournisseur/de l'entrepreneur

GETS Reference No. - N° de référence de SEAG

Buyer Id - Id de l'acheteur
pq501

Date 
2021-03-18

Delivery Offered - Livraison proposéeDelivery Required - Livraison exigée

Vendor/Firm Name and Address

Signature Date

Name and title of person authorized to sign on behalf of Vendor/Firm
(type or print)
Nom et titre de la personne autorisée à signer au nom du fournisseur/
de l'entrepreneur (taper ou écrire en caractères d'imprimerie)

Instructions:  Voir aux présentes

Instructions:  See Herein

See Herein – Voir ci-inclus

Raison sociale et adresse du fournisseur/de l'entrepreneur

Telephone No. - N° de téléphone
Facsimile No. - N° de télécopieur

DFO 222 Nepean (PSAB) - Cat. 4 and 6

Heure Avancée de l'Est HAE
Eastern Daylight Saving Time EDT02:00 PM

2021-04-08

Other-Autre: Destination:Plant-Usine:
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TABLE OF CONTENTS 
 
Section 1 – Invitation and Instructions to Bidders  
Section 2 – Resulting Contract including a list of required goods and services  
 
SECTION 1 – INVITATION AND INSTRUCTIONS TO BIDDERS 
 
Step 1.  For Tier 2 and Tier 3 only (If Tier 1, skip this step and proceed with step 2) 
 
Step 2.   Competitive  
 
For competitive Requirements when only one bid is received: 
 
A bid must comply with the requirements of the bid solicitation and meet all mandatory technical evaluation criteria to be 
declared responsive. The responsive bid with the lowest evaluated price will be recommended for award of a contract. 
 
For Competitive Requirements when only one bid is received: 
 
The Bidder must provide the following information AFTER bid closing, if requested to do so by Canada:  
 One or more of the following price justifications: 

1. a current published price list indicating the percentage discount available to Canada; or 
2. a copy of paid invoices for the like quality and quantity of the goods, services or both sold to other customers; or 
3. a price breakdown showing the cost of direct labour, direct materials, purchased items, engineering and plant 

overheads, general and administrative overhead, transportation, etc., and profit; or 
4. any other supporting documentation as requested by Canada. 

 
Step 3.  PSAB  
 
For PSAB procurement:  
 
Canadian Content  
 
The Supplier should propose conforming products(s) denoted as “Canadian Content” in the Supplier’s SA.  Canada may 
preference all bids containing products(s) with this designation.  
 
Terms of the RFB:  
This RFB is issued pursuant to the Supplier’s Furniture for Workspaces Supply Arrangement (SA) that forms part of the series of 
SAs issued by PWGSC with the number E60PQ-140003/PQ.  The terms and conditions in the Supplier’s SA apply to and form 
part of this RFB.  Bidders who submit a bid agree to be bound by those terms and conditions as well as the terms and 
conditions in this RFB.  
 
The WTCM is the Workspaces Terms and Conditions Manual that contains all terms and conditions in full text that form part of 
individual RFBs under this SA. 
 
The Bidder must provide the following information WITH the bid: 
 The information requested by Canada in Annex A herein. 

     
The Bidder must also provide the information at article 4 below at the time indicated in article 3.  
 
Security Requirement:  
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1. Conditions 

a. the Bidder must hold a valid organization security (VOS) clearance as indicated in Annex B;   
b. the Bidder's proposed individuals requiring access to classified or protected information, assets or sensitive work 

site(s) must meet the security requirement as indicated in Annex B. 
2. For additional information on security requirements, bidders should refer to the Canadian Industrial Security Directorate 

(CISD), Industrial Program of Public Works and Government Services Canada (http://ssi-iss.tpsgc-pwgsc.gc.ca/index-
eng.html) website. 

3. The conditions in article 1 above must be met by the Bidder (the checked box applies): 
a.  by the closing date of the bid; 
b.  before the award of a contract.  Bidders are reminded to obtain the required security clearance promptly.  Any 

delay in the award of a contract to allow the successful bidder to obtain the required clearance will be at the 
entire discretion of the Contracting Authority.    

4. Bidders are to supply the following information, as a minimum, to demonstrate compliance with the Security Requirement. 
a. The Bidder’s valid VOS clearance number issued by CISD; 
b. The name of all individuals who will require access to classified or protected information, assets or sensitive work 

sites.  It is desirable to also include their date of birth, their middle name, and their security clearance number issued 
by CISD.   

 
Bid Evaluation 
  
An evaluation team composed of representatives of Canada will evaluate the bids. 
 

RFB Issued by: 
Identified User’s (IU) Department/Agency/Crown 
Corporation: 
Contact for this RFB:   

See Section 2, article 4.1 below. 

RFB Closing - Submit Bid:  
Bids must be submitted on the date and at the time indicated below. 
By no later than date and time:   a. See page 1 of the solicitation document. 

To physical location (if applicable) Bid Receiving Unit – PWGSC 
11 Laurier Street 
Place du Portage, Phase III 
Core 0B2 
Gatineau, Quebec 
K1A 0S5 

Additional Bid Submission option  
epost Connect service: 

NCR address ONLY: 
tpsgc.dgareceptiondessoumissions-abbidReceiving.pwgsc@tpsgc-
pwgsc.gc.ca 

RFB Enquiries 
Unless a different period is listed in the adjacent column, Bidders may submit enquires 
about the RFB to the Contracting Authority two business days prior to the RFB closing 
date.  Enquiries received after the timeline indicated may not be answered. 

5 business days 

 
SECTION 2 - RESULTING CONTRACT CLAUSES  

1. Terms and Conditions of the Contract 
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The terms and conditions of Parts 6B and 6C of the Supplier’s SA within the series E60PQ-140003/PQ apply to and 
form part of this Contract.  

2. Security Requirement   (the checked article applies) 

2.1 The applicable security requirement(s) is (are) set out in the Security Requirement Check List attached as Annex B of 
this contract.  The Contractor must fulfill the security requirements by meeting the terms below. 
a.  Contractor may be escorted; possession of security clearance not required. 

Contractor personnel MAY NOT ENTER NOR PERFORM WORK ON sites where PROTECTED or CLASSIFIED 
information or assets are kept, without an escort provided by the department or agency for which the 
work is being performed. 

b. 
X 

Possession of security clearance(s) is required.   
The Contractor must meet the security clearance requirements contained in the clausing in Annex B 
herein.  

c.  There is no security requirement associated with this contract. 

3. Requirement 
3.1 The Contractor must perform the Work listed in Annex A herein. 

4. Authorities 

4.1 Contracting Authority (IU) 
Name: King Quan 
Title: Supply Officer 
Department/Agency/Crown Corporation:  PSPC 
Address: 140 O’Connor Street, Ottawa Ontario K1A 0R5 
Telephone No.: (873) 355-3851 
E-mail address: King.Quan@tpsgc-pwgsc.gc.ca  

4.2 Project Authority [To be completed at contract award] 
The Project Authority (PA) is the representative of the department or agency for whom the Work is being carried out 
under the Contract including the provision to approve the authority to proceed for delivery and installation and is 
responsible for all matters concerning the technical content of the Work under the Contract.  

In addition, the PA is also responsible for ensuring that the Supplier’s employees and subcontractors requiring access to 
the site adhere to the allocated time for the Supplier to access the site to deliver and install the furniture in accordance 
with the master schedule held by the General Contractor (a representative of Canada or a service provider(s) under 
contract with the Government of Canada). 
Name:  
Title:  
Department/Agency/Crown Corporation:   
Address:  
Telephone No.:  
E-mail address:  

4.3 Contractor's Representative 
As set out in Annex A, Table 9 below.  

5. Method of Payment 
The checked box applies.  If the Contractor’s SA indicates acceptance for payment by credit card, that method may be 
used in conjunction with the following. 
 

Single Payment  
Multiple Payment 

6. Invoicing (optional) 
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Further to the Invoicing terms of the WTCM document, the Contractor will deliver the original and one copy of the 
invoice to the following address for certification and payment: 
Name of the organization and contact: [To be completed at contract award] 
Address: 
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ANNEX A 

REQUIREMENT and BASIS OF PAYMENT 
 
 

1.  Category Selection 
 

The requirement includes the following categories of work: 
  

 Category 4 – Wood Veneer – Freestanding Products  
 

 Category 6 - Support Space – Collaborative Furniture  
 

RULE: Category 6 can be further subdivided by space or like product in order to increase or allow competition. Space is 
defined as a location available for a particular purpose such as a meeting room space or a collaborative space. Like products 
are defined as products with similar design and construction. If NSA products form part of the requirement, the IU must 
validate the 30% NSA prior to subdividing the category. NSA products can be added to any subdivide or in its own subdivide.  

 
Category 6 is divided as follows: Category 6A, 6B, 6C, 6D and 6E 

 
  NSA Product(s) – Category: Category 6  
 
 
2. Product and Pricing Tables  
 

Site Inspection Date: To be coordinated with Project Authority after contract award. (Refer to Annex A article 4 of the SA for 
Site Inspection and Documentation instructions.)  
 
INSTRUCTIONS TO BIDDERS: Bidders are to complete Sections B of the tables identified by the IU in this article as well as Tables 
8 and 9. Bidders must provide a complete product offering for each category, or CAT 6 sub-divide they wish to submit a bid 
in order to be compliant.  
**Refer to article 6A.7 for instructions on how to submit products that are not approved in product listing.**  
 In a resulting contract, the term “Bid” means the Supplier’s commitment, the term “Bidder” means “Contractor”. 
 

Product Category: 4  
 
Table 1 – Product Table  
 

 Section A - IU REQUIREMENT Section B – SUPPLIER’S BID 
# GoCUID   Description of Product  

(Additional product details may be inserted, if 
required as per 6B. 4.1 of the SA) 
 

QTY Supplier 
Part 

Number 
 

Firm Unit 
Price 

$ 

Extended Total 
[Qty x Price] 

$ 

 
Category 4 

1. T20 
4FSMTROPEWVN36XXXWN 

TABLE BASE MUST NOT IMPEDE WITH END 
USER’S ABILITY TO SIT AT THE TABLE 
MUST BE COMPATABLE WITH CH8 

2  $ $ 

2. T31 
6FSMTROPEWVN42XXXWN 

TABLE BASE MUST NOT IMPEDE WITH END 
USER’S ABILITY TO SIT AT THE TABLE 
MUST BE COMPATIBLE WITH CH9 

1  $ $ 
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Table 2 - Delivery 

Section A - IU REQUIREMENT Section B – SUPPLIER’S BID 
Product 
Item # 
from  
Table 1 

Location Desired Date** 
(Y/M/D) 

Desired Time* 
 

Supplier will supply and 
deliver as per below** 
 

Firm Lot Price 
$ 

1-2 Department of Fisheries and Oceans (DFO) 
Phase 1 – Ground floor (Partial/MER/Entry), 
10th and 11th  
222 Nepean Street 
Ottawa, ON  
 
Please refer to Annex E - Furniture phasing 
document, tab labelled PHASE 1 for specific 
quantities per GoCUID for delivery and 
installation 

2021-09-15 Outside Normal  _____ : weeks  
  
Standard Lead time is 
between 6-10 weeks for 
furniture delivery and 
installation. 
 
 

$ 

1-2 Department of Fisheries and Oceans (DFO) 
Phase 2 –  Floor 7th, 8th and 9th  
222 Nepean Street 
Ottawa, ON  
 
Please refer to Annex E - Furniture phasing 
document, tab labelled PHASE 2 for specific 
quantities per GoCUID for delivery and 
installation 

2021-09-29 Outside Normal _____ : weeks  
  
Standard Lead time is 
between 6-10 weeks for 
furniture delivery and 
installation. 
 
 

$ 

1-2 Department of Fisheries and Oceans (DFO) 
Phase 3 –  Floor 4th, 5th  and 6th  
222 Nepean Street 
Ottawa, ON  
 
Please refer to Annex E - Furniture phasing 
document, tab labelled PHASE 3 for specific 
quantities per GoCUID for delivery and 
installation 

2021-12-30 Outside Normal _____ : weeks  
  
Standard Lead time is 
between 6-10 weeks for 
furniture delivery and 
installation. 
 
 

$ 

1-2 Department of Fisheries and Oceans (DFO) 
Phase 4 –  Ground floor (Partial), 2nd and 3rd  
222 Nepean Street 
Ottawa, ON  
 
Please refer to Annex E - Furniture phasing 
document, tab labelled PHASE 3 for specific 
quantities per GoCUID for delivery and 
installation 

2022-03-24 Outside Normal _____ : weeks  
  
Standard Lead time is 
between 6-10 weeks for 
furniture delivery and 
installation. 
 
 

$ 

*Normal Business Hours 8:00 – 17:00, as per SA, Annex A, article 5 
 
**The Project Authority (PA) will provide the supplier the authority to proceed prior to the 
finalized delivery date taking into consideration the delivery time provided by the supplier. 
Canada will not be responsible if the supplier chooses to proceed without the PA authorization.  

Delivery Total: $ 
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Table 3 – Installation 

Section A - IU REQUIREMENT Section B – SUPPLIER’S BID 
Product 
Item # 
from  
Table 1 

Location Desired Date** 
(Y/M/D) 

Desired Time* 
 

Supplier will install as 
per below** 
 

Firm Lot Price 
$ 

1-2 Department of Fisheries and 
Oceans (DFO) 
Phase 1 – Ground floor 
(Partial/MER/Entry), 10th and 11th  
222 Nepean Street 
Ottawa, ON  
 
Please refer to Annex E - Furniture 
phasing document, tab labelled 
PHASE 1 for specific quantities per 
GoCUID for delivery and 
installation 

2021-09-15 to 2021-09-29 Normal ______ : weeks from 
date of supply and 
delivery 
 
Standard Lead time is 
between 6-10 weeks for 
furniture delivery and 
installation.  
 

$ 

1-2 Department of Fisheries and 
Oceans (DFO) 
Phase 2 –  Floor 7th, 8th and 9th  
222 Nepean Street 
Ottawa, ON  
 
Please refer to Annex E - Furniture 
phasing document, tab labelled 
PHASE 2 for specific quantities per 
GoCUID for delivery and 
installation 

2021-09-29 to 2021-10-13 Normal ______ : weeks from 
date of supply and 
delivery 
 
Standard Lead time is 
between 6-10 weeks for 
furniture delivery and 
installation.  
 

$ 

1-2 Department of Fisheries and 
Oceans (DFO) 
Phase 3 –  Floor 4th, 5th  and 6th  
222 Nepean Street 
Ottawa, ON  
 
Please refer to Annex E - Furniture 
phasing document, tab labelled 
PHASE 3 for specific quantities per 
GoCUID for delivery and 
installation 

2021-12-30- to 2022-01-13 Normal ______ : weeks from 
date of supply and 
delivery 
 
Standard Lead time is 
between 6-10 weeks for 
furniture delivery and 
installation.  
 

$ 

1-2 Department of Fisheries and 
Oceans (DFO) 
Phase 4 –  Ground floor (Partial), 
2nd and 3rd  
222 Nepean Street 
Ottawa, ON  
 
Please refer to Annex E - Furniture 
phasing document, tab labelled 
PHASE 3 for specific quantities per 
GoCUID for delivery and 
installation 

2022-03-24 to 2022-04-07 Normal ______ : weeks from 
date of supply and 
delivery 
 
Standard Lead time is 
between 6-10 weeks for 
furniture delivery and 
installation.  
 

$ 
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*Normal Business Hours 8:00 – 17:00, as per SA, Annex A, article 5 
 
**The Project Authority (PA) will provide the supplier the authority to proceed prior to the 
finalized installation date taking into consideration the installation time provided by the 
supplier. Canada will not be responsible if the supplier chooses to proceed without the PA 
authorization.  

Installation Total: $ 

 
 

Product Category: 6A  
Table 1 – Product Table  

 Section A - IU REQUIREMENT Section B – SUPPLIER’S BID 
# GoCUID   Description of Product  

(Additional product details may be inserted, if 
required as per 6B. 4.1 of the SA) 
 

QTY Supplier Part Number 
 

Firm Unit 
Price 

$ 

Extended Total 
[Qty x Price] 

$ 

 
Category 6A 

1. T1 
6MMTMDREOL48L60WYNX 
 

INTEGRATED TABLETOP 
ELECTRICAL/DATA/AUDIO/VISUAL 
CONNECTIONS 

27  $ $ 

2. T2 
6CKIVAREWL42L60PYXX 
 
 
 

WIRE MANAGEMENT MUST BE PROVIDED 
ENSURE POWER CORD IS LONG ENOUGH TO 
PLUG INTO ADJACENT COLUMN 
CORD TO GO ALONG PERIMETER 
POWER / DATA MODULES: 2 PER SURFACE (4 
TOTAL) 
SUPPORT: END GABLES/ WATERFALL EDGE 
MUST BE COMPATIBLE WITH CH4 

18  $ $ 

3. T3 
6MMTSMRELL30L42WNNX 

HIGH PRESSURE LAMINATE 
LOCKING CASTERS 
POWER AND DATA MUST BE INTEGRATED 
INTO TABLE TOP 

29  $ $ 

4. T5 
6CCMVASQPL36L36TNXX 
 

MUST BE COMPATIBLE WITH CH5 
TABLE BASE MUST NOT IMPEDE WITH END 
USER’S ABILITY TO SIT AT THE TABLE 

87  $ $ 

5. T6 
6CLTVAREXLW7<36ONXX 
 

MUST BE COMPATIBLE WITH S1, S2, S3, S5 
AND S7 
 

149  $ $ 

6. T7 
6CSTVAROPL24XXXJNXX 
 

HEIGHT: FOURTEEN (14) TABLES TO BE 18”, 
REMAINDER OF TABLES TO BE 21” 
TABLE BASE MUST NOT IMPEDE WITH END 
USER’S ABILITY TO SIT AT THE TABLE 

81  $ $ 

7. T8 
6CKIVAREWL48L84TYXX 

POWER AND DATA MUST BE INTEGRATED 
INTO TABLE TOP 
MUST BE COMPATIBLE WITH CH3 

7  $ $ 

8. T9 
6MTRXTRECL30L72WYYY 

SUPPORT: T-LEGS  
MUST BE COMPATABLE WITH B1 
POWER AND DATA MUST BE INTEGRATED 
INTO TABLE TOP 

27  $ $ 

9. T11 
6CKIVAREWL48L96TYXX 

MUST BE COMPATIBLE WITH CH3 
ELECTRICAL TO BE INTEGRATED INTO TABLE 
TOP 

9 
 

 $ $ 

10. T13 
6MMTLGREOL48120WYNX 

POWER AND DATA MUST BE INTEGRATED 
INTO TABLE TOP 

18  $ $ 
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11. T14 

6CMUCHRERL42108TYXX 
SUPPORT: WATERFALL EDGE 
MUST BE COMPATABLE WITH CH6 
*MONITOR ARM NOT REQUIRED* 

10  $ $ 

12. T15 
6MMTMDREOL36L72WYNX 

POWER AND DATA MUST BE INTEGRATED 
INTO TABLE TOP 

6  $ $ 

13. T17 
6MTRFTRECL30L60WYYY 

SUPPORT: T-LEGS 
POWER AND DATA MUST BE INTEGRATED 
INTO TABLE TOP 
MUST HAVE LOCKABLE CASTERS 
TABLE BASE MUST NOT IMPEDE WITH END 
USER’S ABILITY TO SIT AT THE TABLE 

27  $ $ 

14. T18 
6CCTVAROPS36XXXJNXX 

WIDTH: 36” / 914MM 
HEIGHT: 19” / 483MM 
TABLE BASE MUST NOT IMPEDE WITH END 
USER’S ABILITY TO SIT AT THE TABLE 

3  $ $ 

15. T19 
6CKIVAREWL36L60TYXX 

POWER AND DATA MUST BE INTEGRATED 
INTO TABLE 
MUST BE COMPATABLE WITH CH3 

2  $ $ 

16. T21 
6MMTSMSQPL36L36WNNX 

TABLE BASE MUST NOT IMPEDE WITH END 
USER’S ABILITY TO SIT AT THE TABLE 

1  $ $ 

17. T22 
6MMTSMROPL48XXXWNNX 

TABLE BASE MUST NOT IMPEDE WITH END 
USER’S ABILITY TO SIT AT THE TABLE 

5  $ $ 

18. T23 
6MMTLGREOW60156WYNX 

TABLE BASE MUST NOT IMPEDE WITH END 
USER’S ABILITY TO SIT AT THE TABLE 
POWER AND DATA MUST BE INTEGRATED 
INTO TABLE TOP 

2  $ $ 

19. T24 
6MTRXTRELL30L48WYYY 

POWER AND DATA MUST BE INTEGRATED 
INTO TABLE TOP 

10  $ $ 

20. T25 
6MMTMDREOL42L66WYNX 

POWER AND DATA MUST BE INTEGRATED 
INTO TABLE TOP 
MUST BE COMPATABLE WITH CH3 

1  $ $ 

21. T30 
6CKIVAREWL48L96PYXX 

MUST BE COMPATIBLE WITH CH4 
ELECTRICAL TO BE INTEGRATED INTO TABLE 
TOP 

7 
 

 $ $ 

22. T32 
6MMTMDREOL48L90WYNX 

POWER AND DATA MUST BE INTEGRATED 
INTO TABLE 
 

9  $ $ 

23. T33 
6CSTVAROPG24XXXJNXX 
 

TABLE BASE MUST NOT IMPEDE WITH END 
USER’S ABILITY TO SIT AT THE TABLE 
MUST BE COMPATIBLE WITH CH7, S8 AND 
CH2 

7  $ $ 

NSA products (must not exceed 30% of the firm quantity by category) 

The Supplier signs, and certifies that all the NSA products offered will conform to all specifications and meet the testing requirements detailed at Annex 
D. 

 Section A - IU REQUIREMENT Section B – SUPPLIER’S BID 
# NSA Product(s) Description 

 
QTY Supplier Part 

Number 
 

Firm Unit 
Price 

$ 

Extended Total 
[Qty x Price] 

$ 

24. T4 
WORK ROOM TABLE (T4) 
D SHAPE 
HIGH PRESSURE LAMINATE 

39  $ $ 
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PROVIDE FULL HPL MODESTY PANEL 
WIDTH: 48” / 1219MM 
LENGTH: 60” / 1524MM 
HEIGHT: 30” /  762MM 
INCLUDE 2XAC & 2XUSB 
TABLE BASE ALLOWS FOR FULL PERIMETER SEATING AND MUST NOT IMPEDE 
WITH USER’S ABILITY TO SIT AT THE TABLE.  

25. T10 
TOUCHDOWN TABLE (T10) 
RECTANGULAR 
HIGH PRESSURE LAMINATE 
WIDTH : 30” / 762MM 
LENGTH: 102” / 2590MM 
HEIGHT: 34”-37 / 864MM-940MM (COUNTER HEIGHT) 
SUPPORT: PANEL  
MUST BE COMPATIBLE WITH CH3 
ELECTRICAL TO BE INTEGRATED INTO TABLE TOP 

9  $ $ 

26. T12 
TOUCHDOWN TABLE (T12) 
RECTANGULAR 
HIGH PRESSURE LAMINATE  
WIDTH : 30” / 762MM 
LENGTH: 150” / 3810MM 
HEIGHT: 41”-43” / 1041-1092MM 
SUPPORT: WATERFALL EDGE  
MUST BE COMPATIBLE WITH CH4 
ELECTRICAL TO BE INTEGRATED INTO TABLE TOP 

9  $ $ 

27. T16 
CONFERENCE TABLE (T16) 
RECTANGULAR 
HIGH PRESSURE LAMINATE  
SUPPORT: POST LEGS  
HEIGHT: 29” / 737MM 
WIDTH: 60” / 1524MM 
LENGTH: 78” / 1981MM 
POWER AND DATA MUST BE INTEGRATED INTO TABLE TOP 

2  $ $ 

28. T26 
COLLABORATIVE LEDGE TABLE (T26) 
RECTANGULAR 
HIGH PRESSURE LAMINATE 
WIDTH : 18” / 457MM 
LENGTH: 96” / 2438MM 
HEIGHT: 41”-43” / 1041-1092MM 
COMPATIBLE OR INTEGRATED WITH S9 
FULL PANEL BACK ATTACHED TO S9 
COMPATIBLE WITH CH4 

2  $ $ 

29. T27 
COLLABORATIVE LEDGE TABLE (T27) 
RECTANGULAR 
HIGH PRESSURE LAMINATE 
WIDTH : 18” / 457MM 
LENGTH: 108” / 2743MM 
HEIGHT: 41”-43” / 1041-1092MM 
COMPATIBLE OR INTEGRATED WITH SS, S4 AND S5 
FULL PANEL BACK ATTACHED TO S3, S4 AND S5 
MUST BE COMPATIBLE WITH CH4 

1  $ $ 
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30. T28 

TOUCHDOWN TABLE (T28) 
RECTANGULAR 
HIGH PRESSURE LAMINATE  
WIDTH : 30” / 762MM 
LENGTH: 150” / 3810MM 
HEIGHT: 34”-37” / 864-940MM 
SUPPORT: WATERFALL EDGE  
MUST BE COMPATIBLE WITH CH3 
ELECTRICAL TO BE INTEGRATED INTO TABLE TOP 

1  $ $ 

31 T29 
PROJECT ROOM TABLE (T29) 
RECTANGULAR 
HIGH PRESSURE LAMINATE 
WIDTH: 42” / 1067MM 
LENGTH: 60” / 1524MM 
MUST BE PROVIDED IN SEATED HEIGHT (29-30 INCHES ABOVE FINISHED 
FLOOR)  
POWER AND DATA MUST BE INTEGRATED INTO TABLE TOP 

1  $ $ 

  Product Total $ 

 

Table 2 - Delivery 
Section A - IU REQUIREMENT Section B – SUPPLIER’S BID 

Product 
Item # 
from  
Table 1 

Location Desired Date** 
(Y/M/D) 

Desired Time * 
 

Supplier will supply 
and deliver as per 
below** 
 

Firm Lot Price 
$ 

1-31 Department of Fisheries and Oceans (DFO) 
Phase 1 – Ground floor (Partial/MER/Entry), 10th and 11th  
222 Nepean Street 
Ottawa, ON  
 
Please refer to Annex E - Furniture phasing document, tab 
labelled PHASE 1 for specific quantities per GoCUID for 
delivery and installation 

2021-09-15 Outside Normal  _____ : weeks  
  
Standard Lead time 
is between 6-10 
weeks for furniture 
delivery and 
installation. 

$ 

1-31 Department of Fisheries and Oceans (DFO) 
Phase 2 –  Floor 7th, 8th and 9th  
222 Nepean Street 
Ottawa, ON  
 
Please refer to Annex E - Furniture phasing document, tab 
labelled PHASE 2 for specific quantities per GoCUID for 
delivery and installation 

2021-09-29 Outside Normal _____ : weeks  
  
Standard Lead time 
is between 6-10 
weeks for furniture 
delivery and 
installation. 

$ 

1-31 Department of Fisheries and Oceans (DFO) 
Phase 3 –  Floor 4th, 5th  and 6th  
222 Nepean Street 
Ottawa, ON  
 
Please refer to Annex E - Furniture phasing document, tab 
labelled PHASE 3 for specific quantities per GoCUID for 
delivery and installation 

2021-12-30 Outside Normal _____ : weeks  
  
Standard Lead time 
is between 6-10 
weeks for furniture 
delivery and 
installation. 

$ 
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1-31 Department of Fisheries and Oceans (DFO) 

Phase 4 –  Ground floor (Partial), 2nd and 3rd  
222 Nepean Street 
Ottawa, ON  
 
Please refer to Annex E - Furniture phasing document, tab 
labelled PHASE 3 for specific quantities per GoCUID for 
delivery and installation 

2022-03-24 Outside Normal _____ : weeks  
  
Standard Lead time 
is between 6-10 
weeks for furniture 
delivery and 
installation. 
 
 

$ 

*Normal Business Hours 8:00 – 17:00, as per SA, Annex A, article 5 
 
**The Project Authority (PA) will provide the supplier the authority to proceed prior to the finalized delivery 
date taking into consideration the delivery time provided by the supplier. Canada will not be responsible if the 
supplier chooses to proceed without the PA authorization.  

Delivery Total: $ 

 
Table 3 – Installation 

Section A - IU REQUIREMENT Section B – SUPPLIER’S BID 
Product 
Item # 
from  
Table 1 

Location Desired Date** 
(Y/M/D) 

Desired Time* 
 

Supplier will install as per below** 
 

Firm Lot 
Price 

$ 

1-31 Department of Fisheries and Oceans 
(DFO) 
Phase 1 – Ground floor 
(Partial/MER/Entry), 10th and 11th  
222 Nepean Street 
Ottawa, ON  
 
Please refer to Annex E - Furniture 
phasing document, tab labelled PHASE 
1 for specific quantities per GoCUID for 
delivery and installation 

2021-09-15 to 2021-09-29 Normal ______ : weeks from date of 
supply and delivery 
 
Standard Lead time is between 6-
10 weeks for furniture delivery and 
installation.  
 

$ 

1-31 Department of Fisheries and Oceans 
(DFO) 
Phase 2 –  Floor 7th, 8th and 9th  
222 Nepean Street 
Ottawa, ON  
 
Please refer to Annex E - Furniture 
phasing document, tab labelled PHASE 
2 for specific quantities per GoCUID for 
delivery and installation 

2021-09-29 to 2021-10-13 Normal ______ : weeks from date of 
supply and delivery 
 
Standard Lead time is between 6-
10 weeks for furniture delivery and 
installation.  
 

$ 

1-31 Department of Fisheries and Oceans 
(DFO) 
Phase 3 –  Floor 4th, 5th  and 6th  
222 Nepean Street 
Ottawa, ON  
 
Please refer to Annex E - Furniture 
phasing document, tab labelled PHASE 
3 for specific quantities per GoCUID for 
delivery and installation 

2021-12-30- to 2022-01-13 Normal ______ : weeks from date of 
supply and delivery 
 
Standard Lead time is between 6-
10 weeks for furniture delivery and 
installation.  
 

$ 

1-31 Department of Fisheries and Oceans 
(DFO) 
Phase 4 –  Ground floor (Partial), 2nd 
and 3rd  

2022-03-24 to 2022-04-07 Normal ______ : weeks from date of 
supply and delivery 
 

$ 
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222 Nepean Street 
Ottawa, ON  
 
Please refer to Annex E - Furniture 
phasing document, tab labelled PHASE 
3 for specific quantities per GoCUID for 
delivery and installation 

Standard Lead time is between 6-
10 weeks for furniture delivery and 
installation.  
 

*Normal Business Hours 8:00 – 17:00, as per SA, Annex A, article 5 
 
**The Project Authority (PA) will provide the supplier the authority to proceed prior to the finalized 
installation date taking into consideration the installation time provided by the supplier. Canada will 
not be responsible if the supplier chooses to proceed without the PA authorization.  

Installation Total: $ 

 
 

Product Category: 6B  
Table 1 – Product Table – 6B 

 Section A - IU REQUIREMENT Section B – SUPPLIER’S BID 
# GoCUID   Description of Product  

(Additional product details may be 
inserted, if required as per 6B. 4.1 of the 
SA) 
 

QTY Supplier Part 
Number 

 

Firm Unit Price 
$ 

Extended Total 
[Qty x Price] 

$ 

 
Category 6B 

1 B1 
6SBBTHXXLUW5G19LMNN 

FULLY UPHOLSTERED 
MUST BE COMPATIBLE WITH T9 

66  $ $ 

2 
 

S1 
6SSOTHXXLUW6XXXQNNY 

FULLY UPHOLSTERED 
 

18  $ $ 

3. S2 
6SSOTWXXLUW4XXXQNNN 

VINYL SEAT WITH UPHOLSTERED BACK 32  $ $ 

4. S3 
6SMORBXXLU25G19LYNN 

ARMREST – LEFT 
FULLY UPHOLSTERED 
BACK HEIGHT : MIN 36” – 914MM 
INTEGRATED AND CONNECTED WITH S5 
MUST BE FROM THE SAME SERIES AS S5 

10  $ $ 

5. S4 
6SMORBXXLU25G19LYNN 

NO ARMRESTS 
FULLY UPHOLSTERED 
BACK HEIGHT : MIN 36” – 914MM 
INTEGRATED AND CONNECTED WITH 
S5, S6 AND T27 
MUST BE FROM THE SAME SERIES AS 
S3, S5 AND S6 

3  $ $ 

6. S5 
6SMORBXXLU25G19LYNN 
 

ARMREST – RIGHT  
FULLY UPHOLSTERED 
BACK HEIGHT : MIN 36” – 914MM 
INTEGRATED AND CONNECTED WITH 
S3, S4 AND T27 
MUST BE FROM THE SAME SERIES AS 
S3, S4, S5 AND S6 

12  $ $ 

7. S6 
6SMORBXXLU25G19LYNN 
 

SQUARE 
FULLY UPHOLSTERED 
BACK HEIGHT : MIN 36” – 914MM 
INTEGRATED AND CONNECTED WITH S4 

1  $ $ 
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MUST BE FROM THE SAME SERIES AS 
S3, S4, S5, and S6 

8. S7 
6SBBTWXXLUW3G19LMNN 

VINYL SEAT WITH UPHOLSTERED BACK 59  $ $ 

9. S8 
6SSOTWXXLUW4XXXQNNY 

FULLY UPHOLSTERED 
WIDTH: 66” / 1676MM INCLUDING 
ARMRESTS 

3  $ $ 

10. S9 
6SSOTHXXLUW6XXXQNNY 
 
 

RIGHT ARMREST ONLY 
HIGH BACK 
FULLY UPHOLSTERED 
INTEGRATED AND CONNECTED WITH 
T26 

4  $ $ 

NSA products (must not exceed 30% of the firm quantity by category) 

The Supplier signs, and certifies that all the NSA products offered will conform to all specifications and meet the testing requirements detailed at  

Annex D. 

 Section A - IU REQUIREMENT Section B – SUPPLIER’S BID 
# NSA Product(s) Description 

 
QTY Supplier Part 

Number 
Firm Unit Price 

$ 
Extended Total 

[Qty x Price] 
$ 

11. B2 
BENCH AT LOCKER AREAS WITH ARMRESTS 
UNIT MUST BE 24” (610MM) X 48” (1219MM)  
RECTANGULAR 
PAINTED METAL FINISH WITH VINYL UPHOLSTERED CUSHION.   
BASE: 4 POST LEGS 
SEAT HEIGHT TO BE 15”-18” (381MM-457MM) 

14  $ $ 

12. B3 
BENCH AT LOCKER AREAS WITH ARMRESTS 
UNIT MUST BE 24” (610MM) X 34” (864MM)  
RECTANGULAR 
PAINTED METAL FINISH WITH VINYL UPHOLSTERED CUSHION.   
BASE: 4 POST LEGS 
SEAT HEIGHT TO BE 15”-18” (381MM-457MM)  

8  $ $ 

13. B4 
BENCH AT LOCKER AREAS WITH ARMRESTS 
UNIT TO BE 20” (508MM) X 54” (1372MM)  
RECTANGULAR 
PAINTED METAL FINISH WITH VINYL UPHOLSTERED CUSHION.   
BASE: 4 POST LEGS 
SEAT HEIGHT TO BE 15”-18” (381MM-457MM)  

1  $ $ 

14. B5 
BENCH AT LOCKER AREAS WITH ARMRESTS 
UNIT TO BE 20” (508MM) X 30” (762MM)  
RECTANGULAR 
PAINTED METAL FINISH WITH VINYL UPHOLSTERED CUSHION.   
BASE: 4 POST LEGS 
SEAT HEIGHT TO BE 15”-18” (381MM-457MM)  

1  $ $ 

  Product Total $ 
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Table 2 - Delivery 
Section A - IU REQUIREMENT Section B – SUPPLIER’S BID 

Product 
Item # 
from  
Table 1 

Location Desired 
Date** 
(Y/M/D) 

Desired Time* 
 

Supplier will supply 
and deliver as per 
below** 
 

Firm Lot Price 
$ 

1-14 Department of Fisheries and Oceans (DFO) 
Phase 1 – Ground floor (Partial/MER/Entry), 10th 
and 11th  
222 Nepean Street 
Ottawa, ON  
 
Please refer to Annex E - Furniture phasing 
document, tab labelled PHASE 1 for specific 
quantities per GoCUID for delivery and installation 

2021-09-15 Outside Normal  _____ : weeks  
  
Standard Lead time is 
between 6-10 weeks 
for furniture delivery 
and installation. 
 
 

$ 

1-14 Department of Fisheries and Oceans (DFO) 
Phase 2 –  Floor 7th, 8th and 9th  
222 Nepean Street 
Ottawa, ON  
 
Please refer to Annex E - Furniture phasing 
document, tab labelled PHASE 2 for specific 
quantities per GoCUID for delivery and installation 

2021-09-29 Outside Normal _____ : weeks  
  
Standard Lead time is 
between 6-10 weeks 
for furniture delivery 
and installation. 
 
 

$ 

1-14 Department of Fisheries and Oceans (DFO) 
Phase 3 –  Floor 4th, 5th  and 6th  
222 Nepean Street 
Ottawa, ON  
 
Please refer to Annex E - Furniture phasing 
document, tab labelled PHASE 3 for specific 
quantities per GoCUID for delivery and installation 

2021-12-30 Outside Normal _____ : weeks  
  
Standard Lead time is 
between 6-10 weeks 
for furniture delivery 
and installation. 
 
 

$ 

1-14 Department of Fisheries and Oceans (DFO) 
Phase 4 –  Ground floor (Partial), 2nd and 3rd  
222 Nepean Street 
Ottawa, ON  
 
Please refer to Annex E - Furniture phasing 
document, tab labelled PHASE 3 for specific 
quantities per GoCUID for delivery and installation 

2022-03-24 Outside Normal _____ : weeks  
  
Standard Lead time is 
between 6-10 weeks 
for furniture delivery 
and installation. 
 
 

$ 

*Normal Business Hours 8:00 – 17:00, as per SA, Annex A, article 5 
 
**The Project Authority (PA) will provide the supplier the authority to proceed prior to the 
finalized delivery date taking into consideration the delivery time provided by the supplier. 
Canada will not be responsible if the supplier chooses to proceed without the PA authorization.  

Delivery Total: $ 

 
 
 
 
 
 
Table 3 – Installation 

Section A - IU REQUIREMENT Section B – SUPPLIER’S BID 
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Product 
Item # 
from  
Table 1 

Location Desired Date** 
(Y/M/D) 

Desired 
Time* 
 

Supplier will install 
as per below** 
 

Firm Lot Price 
$ 

1-14 Department of Fisheries and Oceans (DFO) 
Phase 1 – Ground floor (Partial/MER/Entry), 
10th and 11th  
222 Nepean Street 
Ottawa, ON  
 
Please refer to Annex E - Furniture phasing 
document, tab labelled PHASE 1 for specific 
quantities per GoCUID for delivery and 
installation 

2021-09-15 to 2021-09-29 Normal ______ : weeks 
from date of supply 
and delivery 
 
Standard Lead time 
is between 6-10 
weeks for furniture 
delivery and 
installation.  

$ 

1-14 Department of Fisheries and Oceans (DFO) 
Phase 2 –  Floor 7th, 8th and 9th  
222 Nepean Street 
Ottawa, ON  
 
Please refer to Annex E - Furniture phasing 
document, tab labelled PHASE 2 for specific 
quantities per GoCUID for delivery and 
installation 

2021-09-29 to 2021-10-13 Normal ______ : weeks 
from date of supply 
and delivery 
 
Standard Lead time 
is between 6-10 
weeks for furniture 
delivery and 
installation.  

$ 

1-14 Department of Fisheries and Oceans (DFO) 
Phase 3 –  Floor 4th, 5th  and 6th  
222 Nepean Street 
Ottawa, ON  
 
Please refer to Annex E - Furniture phasing 
document, tab labelled PHASE 3 for specific 
quantities per GoCUID for delivery and 
installation 

2021-12-30- to 2022-01-13 Normal ______ : weeks 
from date of supply 
and delivery 
 
Standard Lead time 
is between 6-10 
weeks for furniture 
delivery and 
installation.  

$ 

1-14 Department of Fisheries and Oceans (DFO) 
Phase 4 –  Ground floor (Partial), 2nd and 3rd  
222 Nepean Street 
Ottawa, ON  
 
Please refer to Annex E - Furniture phasing 
document, tab labelled PHASE 3 for specific 
quantities per GoCUID for delivery and 
installation 

2022-03-24 to 2022-04-07 Normal ______ : weeks 
from date of supply 
and delivery 
 
Standard Lead time 
is between 6-10 
weeks for furniture 
delivery and 
installation.  

$ 

*Normal Business Hours 8:00 – 17:00, as per SA, Annex A, article 5 
 
**The Project Authority (PA) will provide the supplier the authority to proceed prior to the finalized 
installation date taking into consideration the installation time provided by the supplier. Canada 
will not be responsible if the supplier chooses to proceed without the PA authorization.  

Installation Total: $ 

 

 
 
 
 
Product Category: 6C  
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Table 1 – Product Table – 6C 

 Section A - IU REQUIREMENT Section B – SUPPLIER’S BID 
# GoCUID   Description of Product  

(Additional product details may be 
inserted, if required as per 6B. 4.1 of the 
SA) 

QTY Supplier 
Part 

Number 
 

Firm Unit 
Price 

$ 

Extended Total 
[Qty x Price] 

$ 

 Category 6C 

1. CH1 
6STCWRXXLUXXXXXXNNX 

VINYL SEAT WITH UPHOLSTERED BACK 
LEG BASE WITH CASTERS  

64  $ $ 

2. CH2 
6STCWLXXLUXXXXXXNNX 

VINYL SEAT WITH UPHOLSTERED BACK 
LEG BASE WITH CASTERS 

67  $ $ 

3. CH3 
6KBSCHxxSY15XXXPOYX 

COUNTER HEIGHT 
BACKREST  

129  $ $ 

4. CH4 
6KBSBHxxSY15XXXROYX 

 160  $ $ 

5. CH5 
6KKCSAxxSY16XXXMONX 

STANDARD HEIGHT 
MUST BE COMPATIBLE WITH T5 

116  $ $ 

6. CH6 
6KBSCHxxSY15XXXPONX 

COUNTER HEIGHT 
MUST BE COMPATIBLE WITH T14 

44  $ $ 

7. CH7 
6SLCWAXXFUXXXXXMXXX 

LOUNGE CHAIR C/W ARMRESTS  
FULLY UPHOLSTERED IN VINYL 
WIDTH: 30” / 762MM 
DEPTH: 20” / 508MM 

7  $ $ 

8. CH8 
6KKCSAxxLY16XXXMIYX 

STANDARD HEIGHT 
UPHOLSTERED SEAT AND BACK 
MUST BE COMPATIBLE WITH T19 AND 
T20 

4  $ $ 

9. CH9 
6KKCSAxxLP16XXXMIYX 

STANDARD HEIGHT CHAIR  
UPHOLSTERED SEAT 
MUST BE COMPATIBLE WITH T31 

10  $ $ 

10. CH10 
6KKCSAxxLY16XXXMOYX 

STANDARD HEIGHT  
UPHOLSTERED SEAT 
MUST BE COMPATABLE WITH T17 

19  $ $ 

11. SCH1 
6KKCSAxxLY16XXXMIYX 

STANDARD HEIGHT  
CASTERS 
STACKABLE 
UPHOLSTERED SEAT AND BACK 
MUST BE COMPATIBLE WITH T17 

19  $ $ 

 

 
 
 
 
 
 
 
 
Table 2 - Delivery 

Section A - IU REQUIREMENT Section B – SUPPLIER’S BID 
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Product 
Item # 
from  
Table 1 

Location Desired Date** 
(Y/M/D) 

Desired Time * 
 

Supplier will 
supply and deliver 
as per below** 
 

Firm Lot Price 
$ 

1-11 Department of Fisheries and Oceans (DFO) 
Phase 1 – Ground floor (Partial/MER/Entry), 
10th and 11th  
222 Nepean Street 
Ottawa, ON  
 
Please refer to Annex E - Furniture phasing 
document, tab labelled PHASE 1 for specific 
quantities per GoCUID for delivery and 
installation 

2021-09-15 Outside Normal  _____ : weeks  
  
Standard Lead 
time is between 6-
10 weeks for 
furniture delivery 
and installation. 
 
 

$ 

1-11 Department of Fisheries and Oceans (DFO) 
Phase 2 –  Floor 7th, 8th and 9th  
222 Nepean Street 
Ottawa, ON  
 
Please refer to Annex E - Furniture phasing 
document, tab labelled PHASE 2 for specific 
quantities per GoCUID for delivery and 
installation 

2021-09-29 Outside Normal _____ : weeks  
  
Standard Lead 
time is between 6-
10 weeks for 
furniture delivery 
and installation. 
 
 

$ 

1-11 Department of Fisheries and Oceans (DFO) 
Phase 3 –  Floor 4th, 5th  and 6th  
222 Nepean Street 
Ottawa, ON  
 
Please refer to Annex E - Furniture phasing 
document, tab labelled PHASE 3 for specific 
quantities per GoCUID for delivery and 
installation 

2021-12-30 Outside Normal _____ : weeks  
  
Standard Lead 
time is between 6-
10 weeks for 
furniture delivery 
and installation. 
 
 

$ 

1-11 Department of Fisheries and Oceans (DFO) 
Phase 4 –  Ground floor (Partial), 2nd and 3rd  
222 Nepean Street 
Ottawa, ON  
 
Please refer to Annex E - Furniture phasing 
document, tab labelled PHASE 3 for specific 
quantities per GoCUID for delivery and 
installation 

2022-03-24 Outside Normal _____ : weeks  
  
Standard Lead 
time is between 6-
10 weeks for 
furniture delivery 
and installation. 
 
 

$ 

*Normal Business Hours 8:00 – 17:00, as per SA, Annex A, article 5 
 
**The Project Authority (PA) will provide the supplier the authority to proceed prior to the 
finalized delivery date taking into consideration the delivery time provided by the supplier. 
Canada will not be responsible if the supplier chooses to proceed without the PA authorization.  
 

Delivery Total: $ 

 
 
 
 
 
 
 
Table 3 – Installation 

Section A - IU REQUIREMENT Section B – SUPPLIER’S BID 
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Product 
Item # 
from  
Table 1 

Location Desired Date** 
(Y/M/D) 

Desired Time* 
 

Supplier will install as 
per below** 
 

Firm Lot Price 
$ 

1-11 Department of Fisheries and Oceans 
(DFO) 
Phase 1 – Ground floor 
(Partial/MER/Entry), 10th and 11th  
222 Nepean Street 
Ottawa, ON  
 
Please refer to Annex E - Furniture 
phasing document, tab labelled 
PHASE 1 for specific quantities per 
GoCUID for delivery and installation 

2021-09-15 to 2021-09-29 Normal ______ : weeks from 
date of supply and 
delivery 
 
Standard Lead time is 
between 6-10 weeks 
for furniture delivery 
and installation.  
 

$ 

1-11 Department of Fisheries and Oceans 
(DFO) 
Phase 2 –  Floor 7th, 8th and 9th  
222 Nepean Street 
Ottawa, ON  
 
Please refer to Annex E - Furniture 
phasing document, tab labelled 
PHASE 2 for specific quantities per 
GoCUID for delivery and installation 

2021-09-29 to 2021-10-13 Normal ______ : weeks from 
date of supply and 
delivery 
 
Standard Lead time is 
between 6-10 weeks 
for furniture delivery 
and installation.  
 

$ 

1-11 Department of Fisheries and Oceans 
(DFO) 
Phase 3 –  Floor 4th, 5th  and 6th  
222 Nepean Street 
Ottawa, ON  
 
Please refer to Annex E - Furniture 
phasing document, tab labelled 
PHASE 3 for specific quantities per 
GoCUID for delivery and installation 

2021-12-30 to 2022-01-13 Normal ______ : weeks from 
date of supply and 
delivery 
 
Standard Lead time is 
between 6-10 weeks 
for furniture delivery 
and installation.  
 

$ 

1-11 Department of Fisheries and Oceans 
(DFO) 
Phase 4 –  Ground floor (Partial), 2nd 
and 3rd  
222 Nepean Street 
Ottawa, ON  
 
Please refer to Annex E - Furniture 
phasing document, tab labelled 
PHASE 3 for specific quantities per 
GoCUID for delivery and installation 

2022-03-24 to 2022-04-07 Normal ______ : weeks from 
date of supply and 
delivery 
 
Standard Lead time is 
between 6-10 weeks 
for furniture delivery 
and installation.  
 

$ 

*Normal Business Hours 8:00 – 17:00, as per SA, Annex A, article 5 
 
**The Project Authority (PA) will provide the supplier the authority to proceed prior to the 
finalized installation date taking into consideration the installation time provided by the supplier. 
Canada will not be responsible if the supplier chooses to proceed without the PA authorization.  

Installation Total: $ 
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Product Category: 6D 
Table 1 – Product Table – 6D 

 Section A - IU REQUIREMENT Section B – SUPPLIER’S BID 
# GoCUID   Description of Product  

(Additional product details may be 
inserted, if required as per 6B. 4.1 of 
the SA) 
 

QTY Supplier Part 
Number 

 

Firm Unit Price 
$ 

Extended Total 
[Qty x Price] 

$ 

 
Category 6D 

1. O1 
6SUOMRXXLUXXXXXLNNN 
 

DIAMETER: 42” / 1067MM 
SUPPORT: LOCKING CASTERS  
MUST BE FROM THE SAME SERIES AS 
P1 

60  $ $ 

2. 02 
6SUOPSXXLUXXXXXLNNN 

WIDTH: 24” / 610MM 
DEPTH: 24” / 610MM 
SUPPORT: LOCKING CASTERS 

3  $ $ 

3. P1 
6OPLWLFSLXC3H46XYWS 
 

FREE STANDING 
SEATED PRIVACY SCREEN HEIGHT 
FULLY UPHOLSTERED 
CLIP ON POWER MODULE- CLAMPED 
TO TABLET ARM TO BE INCLUDED 
WITH WORK POD. 
MODULE TO PLUG INTO ADJACENT 
WORKSTATION PANELS/ WALL. 

57  $ $ 

NSA products (must not exceed 30% of the firm quantity by category) 

The Supplier signs, and certifies that all the NSA products offered will conform to all specifications and meet the testing requirements detailed 
at Annex D. 

 Section A - IU REQUIREMENT Section B – SUPPLIER’S BID 
# NSA Product(s) Description 

 
QTY Supplier Part 

Number 
 

Firm Unit Price 
$ 

Extended Total 
[Qty x Price] 

$ 

4. P2 
INDIVIDUAL LOUNGE POD C/W FIXED WORK SURFACE, TABLET ARM, 
AND OTTOMAN (P2) 
FREE STANDING 
SEATED PRIVACY SCREEN HEIGHT 
FULLY UPHOLSTERED 
SUPPORT : POST LEGS  
CLIP ON POWER MODULE- CLAMPED TO TABLET ARM TO BE 
INCLUDED WITH WORK POD. 
MODULE TO PLUG INTO ADJACENT WORKSTATION PANELS/ WALL. 
DIAMETER : 42”-60” 

38  $ $ 

  
 

Product Total $ 
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Table 2 - Delivery 

Section A - IU REQUIREMENT Section B – SUPPLIER’S BID 
Product 
Item # 
from  
Table 1 

Location Desired Date** 
(Y/M/D) 

Desired Time* 
 

Supplier will supply 
and deliver as per 
below** 
 

Firm Lot Price 
$ 

1-4 Department of Fisheries and Oceans (DFO) 
Phase 1 – Ground floor (Partial/MER/Entry), 10th 
and 11th  
222 Nepean Street 
Ottawa, ON  
 
Please refer to Annex E - Furniture phasing 
document, tab labelled PHASE 1 for specific 
quantities per GoCUID for delivery and 
installation 

2021-09-15 Outside Normal  _____ : weeks  
  
Standard Lead time 
is between 6-10 
weeks for furniture 
delivery and 
installation. 
 
 

$ 

1-4 Department of Fisheries and Oceans (DFO) 
Phase 2 –  Floor 7th, 8th and 9th  
222 Nepean Street 
Ottawa, ON  
 
Please refer to Annex E - Furniture phasing 
document, tab labelled PHASE 2 for specific 
quantities per GoCUID for delivery and 
installation 

2021-09-29 Outside Normal _____ : weeks  
  
Standard Lead time 
is between 6-10 
weeks for furniture 
delivery and 
installation. 
 
 

$ 

1-4 Department of Fisheries and Oceans (DFO) 
Phase 3 –  Floor 4th, 5th  and 6th  
222 Nepean Street 
Ottawa, ON  
 
Please refer to Annex E - Furniture phasing 
document, tab labelled PHASE 3 for specific 
quantities per GoCUID for delivery and 
installation 

2021-12-30 Outside Normal _____ : weeks  
  
Standard Lead time 
is between 6-10 
weeks for furniture 
delivery and 
installation. 
 
 

$ 

1-4 Department of Fisheries and Oceans (DFO) 
Phase 4 –  Ground floor (Partial), 2nd and 3rd  
222 Nepean Street 
Ottawa, ON  
 
Please refer to Annex E - Furniture phasing 
document, tab labelled PHASE 3 for specific 
quantities per GoCUID for delivery and 
installation 

2022-03-24 Outside Normal _____ : weeks  
  
Standard Lead time 
is between 6-10 
weeks for furniture 
delivery and 
installation. 
 
 

$ 

*Normal Business Hours 8:00 – 17:00, as per SA, Annex A, article 5 
 
**The Project Authority (PA) will provide the supplier the authority to proceed prior to the finalized 
delivery date taking into consideration the delivery time provided by the supplier. Canada will not 
be responsible if the supplier chooses to proceed without the PA authorization.  

Delivery Total: $ 
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Table 3 – Installation 

Section A - IU REQUIREMENT Section B – SUPPLIER’S BID 
Product 
Item # 
from  
Table 1 

Location Desired Date** 
(Y/M/D) 

Desired Time* 
 

Supplier will 
install as per 
below** 
 

Firm Lot Price 
$ 

1-4 Department of Fisheries and 
Oceans (DFO) 
Phase 1 – Ground floor 
(Partial/MER/Entry), 10th and 11th  
222 Nepean Street 
Ottawa, ON  
 
Please refer to Annex E - Furniture 
phasing document, tab labelled 
PHASE 1 for specific quantities per 
GoCUID for delivery and 
installation 

2021-09-15 to 2021-09-29 Normal ______ : weeks 
from date of 
supply and 
delivery 
 
Standard Lead 
time is between 6-
10 weeks for 
furniture delivery 
and installation.  
 

$ 

1-4 Department of Fisheries and 
Oceans (DFO) 
Phase 2 –  Floor 7th, 8th and 9th  
222 Nepean Street 
Ottawa, ON  
 
Please refer to Annex E - Furniture 
phasing document, tab labelled 
PHASE 2 for specific quantities per 
GoCUID for delivery and 
installation 

2021-09-29 to 2021-10-13 Normal ______ : weeks 
from date of 
supply and 
delivery 
 
Standard Lead 
time is between 6-
10 weeks for 
furniture delivery 
and installation.  
 

$ 

1-4 Department of Fisheries and 
Oceans (DFO) 
Phase 3 –  Floor 4th, 5th  and 6th  
222 Nepean Street 
Ottawa, ON  
 
Please refer to Annex E - Furniture 
phasing document, tab labelled 
PHASE 3 for specific quantities per 
GoCUID for delivery and 
installation 

2021-12-30 to 2022-01-13 Normal ______ : weeks 
from date of 
supply and 
delivery 
 
Standard Lead 
time is between 6-
10 weeks for 
furniture delivery 
and installation.  
 

$ 

1-4 Department of Fisheries and 
Oceans (DFO) 
Phase 4 –  Ground floor (Partial), 
2nd and 3rd  
222 Nepean Street 
Ottawa, ON  
 
Please refer to Annex E - Furniture 
phasing document, tab labelled 
PHASE 3 for specific quantities per 
GoCUID for delivery and 
installation 

2022-03-24 to 2022-04-07 Normal ______ : weeks 
from date of 
supply and 
delivery 
 
Standard Lead 
time is between 6-
10 weeks for 
furniture delivery 
and installation.  
 

$ 



Solicitation No. - N° de l'invitation Amd. No. - N° de la modif. Buyer ID - Id de l'acheteur

 Client Ref. No. - N° de réf. du client File No. - N° du dossier CCC No./N° CCC - FMS No./N° VME

 
*Normal Business Hours 8:00 – 17:00, as per SA, Annex A, article 5 
 
**The Project Authority (PA) will provide the supplier the authority to proceed prior to the finalized 
installation date taking into consideration the installation time provided by the supplier. Canada will 
not be responsible if the supplier chooses to proceed without the PA authorization.  

Installation Total: $ 

 
 

Product Category: 6E  
Table 1 – Product Table – 6E 

 Section A - IU REQUIREMENT Section B – SUPPLIER’S BID 
# GoCUID   Description of Product  

(Additional product details may be 
inserted, if required as per 6B. 4.1 of 
the SA) 
 

QTY Supplier Part Number 
 

Firm Unit 
Price 

$ 

Extended Total 
[Qty x Price] 

$ 

 
Category 6E 

1. M1 
6LMMDMWSXDW8XXXXNNN 

 1  $ $ 

2. M2 
6LWBFWWSXXXXXXXXNNN 

WIDTH: 48” / 1219MM 4 
 

 $ $ 

  Product Total $ 

 

Table 2 - Delivery 
Section A - IU REQUIREMENT Section B – SUPPLIER’S BID 

Product 
Item # 
from  
Table 1 

Location Desired Date** 
(Y/M/D) 

Desired Time* 
 

Supplier will 
supply and deliver 
as per below** 
 

Firm Lot Price 
$ 

1-2 Department of Fisheries and Oceans (DFO) 
Phase 1 – Ground floor (Partial/MER/Entry), 10th 
and 11th  
222 Nepean Street 
Ottawa, ON  
 
Please refer to Annex E - Furniture phasing 
document, tab labelled PHASE 1 for specific 
quantities per GoCUID for delivery and installation 

2021-09-15 Outside Normal  _____ : weeks  
  
Standard Lead 
time is between 6-
10 weeks for 
furniture delivery 
and installation. 
 
 

$ 

1-2 Department of Fisheries and Oceans (DFO) 
Phase 2 –  Floor 7th, 8th and 9th  
222 Nepean Street 
Ottawa, ON  
 
Please refer to Annex E - Furniture phasing 
document, tab labelled PHASE 2 for specific 
quantities per GoCUID for delivery and installation 

2021-09-29 Outside Normal _____ : weeks  
  
Standard Lead 
time is between 6-
10 weeks for 
furniture delivery 
and installation. 
 
 

$ 
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1-2 Department of Fisheries and Oceans (DFO) 

Phase 3 –  Floor 4th, 5th  and 6th  
222 Nepean Street 
Ottawa, ON  
 
Please refer to Annex E - Furniture phasing 
document, tab labelled PHASE 3 for specific 
quantities per GoCUID for delivery and installation 

2021-12-30 Outside Normal _____ : weeks  
  
Standard Lead 
time is between 6-
10 weeks for 
furniture delivery 
and installation. 
 
 

$ 

1-2 Department of Fisheries and Oceans (DFO) 
Phase 4 –  Ground floor (Partial), 2nd and 3rd  
222 Nepean Street 
Ottawa, ON  
 
Please refer to Annex E - Furniture phasing 
document, tab labelled PHASE 3 for specific 
quantities per GoCUID for delivery and installation 

2022-03-24 Outside Normal _____ : weeks  
  
Standard Lead 
time is between 6-
10 weeks for 
furniture delivery 
and installation. 
 
 

$ 

*Normal Business Hours 8:00 – 17:00, as per SA, Annex A, article 5 
 
**The Project Authority (PA) will provide the supplier the authority to proceed prior to the finalized 
delivery date taking into consideration the delivery time provided by the supplier. Canada will not be 
responsible if the supplier chooses to proceed without the PA authorization.  

Delivery Total: $ 

 
Table 3 – Installation 

Section A - IU REQUIREMENT Section B – SUPPLIER’S BID 
Product 
Item # 
from  
Table 1 

Location Desired Date** 
(Y/M/D) 

Desired Time* 
 

Supplier will install 
as per below** 
 

Firm Lot Price 
$ 

1-2 Department of Fisheries and Oceans 
(DFO) 
Phase 1 – Ground floor 
(Partial/MER/Entry), 10th and 11th  
222 Nepean Street 
Ottawa, ON  
 
Please refer to Annex E - Furniture 
phasing document, tab labelled PHASE 
1 for specific quantities per GoCUID 
for delivery and installation 

2021-09-15 to 2021-09-29 Normal ______ : weeks 
from date of supply 
and delivery 
 
Standard Lead time 
is between 6-10 
weeks for furniture 
delivery and 
installation.  
 

$ 

1-2 Department of Fisheries and Oceans 
(DFO) 
Phase 2 –  Floor 7th, 8th and 9th  
222 Nepean Street 
Ottawa, ON  
 
Please refer to Annex E - Furniture 
phasing document, tab labelled PHASE 
2 for specific quantities per GoCUID 
for delivery and installation 

2021-09-29 to 2021-10-13 Normal ______ : weeks 
from date of supply 
and delivery 
 
Standard Lead time 
is between 6-10 
weeks for furniture 
delivery and 
installation.  
 

$ 

1-2 Department of Fisheries and Oceans 
(DFO) 
Phase 3 –  Floor 4th, 5th  and 6th  
222 Nepean Street 
Ottawa, ON  

2021-12-30 to 2022-01-13 Normal ______ : weeks 
from date of supply 
and delivery 
 

$ 
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Please refer to Annex E - Furniture 
phasing document, tab labelled PHASE 
3 for specific quantities per GoCUID 
for delivery and installation 

Standard Lead time 
is between 6-10 
weeks for furniture 
delivery and 
installation.  
 

1-2 Department of Fisheries and Oceans 
(DFO) 
Phase 4 –  Ground floor (Partial), 2nd 
and 3rd  
222 Nepean Street 
Ottawa, ON  
 
Please refer to Annex E - Furniture 
phasing document, tab labelled PHASE 
3 for specific quantities per GoCUID 
for delivery and installation 

2022-03-24 to 2022-04-07 Normal ______ : weeks 
from date of supply 
and delivery 
 
Standard Lead time 
is between 6-10 
weeks for furniture 
delivery and 
installation.  
 

$ 

*Normal Business Hours 8:00 – 17:00, as per SA, Annex A, article 5 
 
**The Project Authority (PA) will provide the supplier the authority to proceed prior to the finalized 
installation date taking into consideration the installation time provided by the supplier. Canada 
will not be responsible if the supplier chooses to proceed without the PA authorization.  

Installation Total: $ 

 
Table 4 – Optional Product      Not Applicable. 
 
Table 5 – Optional Delivery      Not Applicable 
 
Table 6 – Optional Installation   Not Applicable 
 
Table 7 – Standard Finishes and Canada’s Facilities to Accommodate the Delivery and Certifications 

1. Standard Finishes 
1.1 IU is to consult the Supplier’s Website identified in Part 6A of the SA to view the available finishes. 

 
 Within ten business days of the contract award, the Project Authority will provide the Contractor with a written notice of Canada’s 
finish choices for each of the product(s) in Annex A.   
 
The Contractor will deliver the products corresponding to Canada’s choice of specific finishes(s).  No additional charge will be 
applied to Canada. 

2. Canada’s Facilities to Accommodate the Delivery  
The Supplier’s employees and subcontractors requiring access to the site must adhere to the health and safety plans established for the site, in 
addition to any laws in effect in the jurisdiction where the work is being performed.  

During the period of the contract, a representative of Canada or a service provider(s) under contract with the Government of Canada may request 
the list of employees and subcontractors requiring access to the site to perform the work and their security statuses. Information must be provided in 
the timeframe prescribed in order to ensure that the supply, delivery and installation of the furniture aligns with the master schedule. 

2.1 Loading Dock/Location 
A Location Department of Fisheries and Oceans 

222 Nepean Street 
Ottawa, ON K2P 0B8 

B Dock 10’-0” x 10’-0” 
C Lift Does not exist 
D Door Double doors 

6’-0” x 6’-0” 
E Freight Elevator Elevator cab #1 

4’-1” D x 6’-6” W x 8’-6” H 
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Table 8 - Bid Evaluation and Contract Total (Canada may complete if not completed by the Bidder)  

1 Firm Product Total (Table 1) $ 

2 Firm Delivery Total (Table 2)  $ 

3 Firm Installation Total (Table 3) $ 

4 Hardware Total as per article 1.5 of Annex A-1 of SA (if Applicable) $ 

5 Total Evaluated (Bid) Price* (1 + 2 + 3 + 4)  [to be removed at contract award] $ 

6 Contract Price(1+2+3+4): [applicable at contract award only] $ 

7 Applicable Taxes: [applicable at contract award only] $ 

8 Total Estimated Cost (6+7): [applicable at contract award only] $ 

* Applicable taxes extra. 
 
Table 9 – Bidder’s Authorized Representative 

1. Bidder’s Authorized Representative for the Bid and the Contract 
Name: Telephone: 

E-Mail: 
PBN: 

 
  

F Other (specify, if 
any) 

 

3. Continuance of Certifications 
 The Bidder certifies that by submitting a bid in response to the RFB, the Bidder, and any of the Bidder’s members if the Bidder is a 

Joint Venture, continues to comply with all of the following certifications listed in Parts 6A and 6B of the Bidder’s SA for Work 
Spaces.   
 
Canada may request copies of environmental certification(s) prior to contract award within a time period specified by the Identified 
User. 

3.1 Integrity Provisions 
3.2 Federal Contractor’s Program for Employment Equity  
3.4 Product Conformance 
3.5 Price Certification (In accordance with the SA, Part 6B) 
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ANNEX B 

SECURITY REQUIREMENTS 
 

SECURITY REQUIREMENT FOR CANADIAN SUPPLIER:   
PWGSC FILE No.   EP076-212732  

 

1. The Contractor/Offeror must, at all times during the performance of the Contract/Standing Offer, hold a valid 
Designated Organization Screening (DOS), issued by the Contract Security Program (CSP), Public Works 
and Government Services Canada (PWGSC). 

 

2. The Contractor/Offeror personnel requiring access to sensitive site(s) must EACH hold a valid RELIABILITY 
STATUS, granted or approved by the CSP, PWGSC. 

3.  Subcontracts which contain security requirements are NOT to be awarded without the prior written 
permission of the CSP, PWGSC. 

4. The Contractor/Offeror must comply with the provisions of the: 

a) Security Requirements Check List and security guide (if applicable), attached at Annex B; 

b) Contract Security Manual (Latest Edition). 
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ANNEX D 

Additional Specifications, Certifications  
 

This Annex includes the additional Specifications, Certifications associated with NSA product. (if applicable) forming part of the 
requirement.  
 
1. Specifications  
 
2. Certifications 
 .1 NSA Product Conformance 
  
 2.1 NSA Product Conformance (Required precedent to Issuance of a contract) 
 
The Supplier certifies that all the NSA products offered will conform to all specifications indicated in Annex A and D of the RFB, 
and meet the testing and performance requirements found at ANNEX A-1 and A-2 of the Supply Arrangement, as applicable. 
 
 
 
 
_____________________________   _________________________ 
Supplier’s Signature     Date 

 
NSA Product Conformance Certification (applies after contract award) 
 
The Supplier warrants that the NSA Product Conformance Certification submitted by the Supplier with its bid is accurate and 
complete. The Supplier must keep proper records and documentation relating to the NSA product conformance and the testing 
requirements in this Annex, as applicable. The Supplier must not, without obtaining the prior written consent of the SAA, 
dispose of any such records or documentation until the expiration of the Contract or the expiry date of the Warranty, 
whichever is later. All such records and documentation must at all times during the retention period be open to audit, 
inspection and examination by the representatives of Canada, who may make copies and take extracts. 
 
In addition, the Supplier must provide representatives of the SAA access to all locations where any part of the Work is being 
performed at any time during working hours. Representatives of the SAA may examine and test the Work as they see fit. The 
Supplier must provide all assistance and access to facilities, test pieces, samples and documentation that the representatives of 
the SAA may reasonably require for the carrying out of the inspection, which may also include the submission of test reporting 
documentation as listed in Annex A and D. The Supplier must forward such test pieces, samples and/or documentation that 
may also include letters of certification from the laboratories to such person or location as the representatives of the SAA 
specifies.  
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ANNEX E 

See attachment 
 


