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AMENDMENT 001 

HEIGHT ADJUSTABLE WORKSTATIONS AND DUAL ARM MONITORS 

This amendment is raised to answer questions with regards to this Request for Proposal. 

Question 1: 

On Page 16, Specifications, it indicates that Height Adjustable Legs must have (among others): 

Can you please clarify exactly what the requirement is for these legs and maybe provide a diagram of the 
intention? 

Answer 1: 

Support bars beneath the work surfaces (or whatever mechanism is used to connect the height 
adjustable legs so they move together in tandem) must be able to be arranged/rearranged (if furniture 
reconfigurations are required in future) in a manner that will allow configurations forming a 90° L-shape 
on both the left and right side, or a continuous 180° straight surface (i.e. the three positions demonstrated 
in the illustration below). 
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INSERT: 

ANNEX A – REQUIREMENT 

All work by the Contractor must be completed during normal working hours Monday to Friday between 
8:00 am and 4:00 pm. The Contractor must co-ordinate all work schedules with the Project Authority. 

 


