

**Addendum
Addenda**

No./No 2

Project Description / Description de projet M-6 Foundation Waterproofing / Imperméabilisation des fondations		
Project No./No de projet 5870	Departmental Representative / représentant ministériel Allan Mackenzie	Date 30-Mar-2021
Solicitation No./N° de sollicitation 20-58127		
Notice: This addendum shall form part of the tender documents and all conditions shall apply and be read in conjunction with the original plans and specifications.		
Nota: Cet addenda fait partie intégrale des dossiers d'appel; toutes les conditions énoncées doivent être lues et appliquées en conjonction avec les plans et les devis originaux.		

Item No	Description
2.1	Infill existing foundation wall penetrations once existing domestic water piping has been removed and capped ,see G 04 note 11. Install temporary plywood formwork, clean and prep existing surfaces, treat with bonding agent, and infill with concrete. Smooth trowel finish inside & out. Cover exterior side of both areas with waterproof membrane as per drawings.
2.1	Remplir les pénétrations existantes dans le mur de fondation une fois que la tuyauterie d'eau domestique existante a été enlevée et bouchée (voir G04 note 11). Installer du coffrage temporaire en contreplaqué, nettoyer et préparer les surfaces existantes, traiter avec un agent de liaison, et remplir avec du béton. Finition lisse à la truelle à l'intérieur et à l'extérieur. Couvrir le côté extérieur des deux zones avec une membrane imperméable selon les dessins.
2.2	A project specific designated substance survey is underway and the results will be shared via a subsequent addendum.
2.2	Une enquête sur les substances désignées spécifiques au projet est en cours et les résultats seront partagés via un addenda ultérieur.
2.3	Mandatory sign in sheet attached.
2.3	Feuille de présence de la visite de chantier obligatoire çï-attaché.

END

Mandatory Site Visit Attendance / Visite de chantier obligatoire

Project Description / Description de projet		M-6 Foundation Waterproofing		Closing Date	April 14, 2021	Closing time	2:00 PM
Solicitation No./N° de sollicitation		20-58127		Project No./No de projet	5870	1st Showing	March 18, 2021
Departmental Representative / représentant		Allan Mackenzie		Alternate/Questions deadline	April 7, 2021	2nd Showing	March 19, 2021
Signature				Addendum Deadline	April 9, 2021	Showing Time	9:30 AM

COMPANY/COMPAGNIE	NAME/NOM	SIGNATURE	PHONE/TELEPHONE	FAX/TELECOPIEUR	EMAIL/COURRIEL
18-Mar-21					
10:30am					
<i>GL Renovations</i>	David Foley		819-210-2910		glreno@sympatico.ca
Premium Construction	Ibrahim Lokhandwala		613-301-6005		ibrahim@premium-construction.ca
Duron Services Ltd.	Brock Marshall		613-552-2337		Brock@duronservices.ca
?? Trotter Construction Ltd	Hamid Zeghoud		613-745-8688 ext. 1212		bids@trotter.ca
<i>FRANCOIS CASSTEL</i>	<i>DAN DAVIS/DAVIS,</i>		<i>613-978-8576</i>		<i>ddavis@francois.ca</i>
11:00am					
In-Depth Contracting	Tony Montanaro		613-668-0755		lujrl@indepthcontracting.com
Climate Works Heating, Cooling & Plumbing	Jason Rego		613-816-7340		jason@regosalvage.com
Climate Works Heating, Cooling & Plumbing	Diogo DaSilva		613-266-9075		Diogo@regosalvage.com
SR Mechanical	Maxime Dagenais		613-830-0265		estimation@srmech.com
11:30am					
Covertite Eastern Ltd	Fredis Villatoro		613.796.8023		villatorof@covertite.ca



Mandatory Site Visit Attendance / Visite de chantier obligatoire

Project Description / Description de projet		M-6 Foundation Waterproofing		Closing Date		April 14, 2021	Closing time		2:00 PM
Solicitation No./N° de sollicitation		20-58127		Project No./No de projet		5870		1st Showing	
Departmental Representative / représentant		Allan Mackenzie		Signature		Alternate/Questions deadline		April 7, 2021	
COMPANY/COMPAGNIE		NAME/NOM		SIGNATURE		PHONE/TELEPHONE		FAX/TELECOPIEUR	
						19-Mar-21			
						9:30am			
GrandCor	Mario Grandinetti		613 223 7521					mario@grandcor.ca	
GrandCor	Anwar El-Irany		613-778-8881					anwar@grandcor.ca	
Dolyn Construction Ltd	Bradley Nichols		613-282-1285		613 224-0579			estimating@dolyn.com	
Maddison Construction	Amrut Amarnath		613-875-1885					estimation@maddisonconstruction.com	
DMS MANAGEMENT	RAJK SUDSODA		613-214-3205					RUDSODA@GESHONDITS.CA	
10:00am									
Trotter Construction Ltd	Hamid Zeghoud		613-745-8688 ext. 1212					bids@trotter.ca	
McWilliams Construction Limited	James McWilliams		613-835-2971					himcwill@sympatico.ca	
McWilliams Construction Limited	John McWilliams		613-835-2971					himcwill@sympatico.ca	
Groupe Raymond	Mohamed Barry		613-790-1954					mbarry@grouperaymond.ca	
10:30am									
DW Building Restoration Services	Lucas Budd		613-806-2833					lucas@brservices.ca	
DW Building Restoration Services	David Winter		613-868-1778					dave@brservices.ca	
Defran	Kevin Labranche		819-649-1158					kevin.labranche@defran.ca	
Brook Restoration	Sean Williams		613-762-6080					sean@brookrestoration.ca	
Molloy Contracting Inc	Adrian Molloy		613-913-5240					molloycontracting@gmail.com	

