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1.1 SECTION INCLUDES 21 Project Record Documents as follows:
.1 As-built drawings;
.2 As-built specifications;

.2 Reviewed shop drawings.

1.2 PROJECT RECORD 1 Departmental Representative will

DOCUMENTS provide two white print sets of
contract drawings and two copies of
Specifications Manual specifically
for "as-built' purposes.

.2 Maintain at site one set of the
contract drawings and specifications
to record actual as-built site
conditions.

-3 Maintain up-to-date, real time as-
built drawings and specifications iIn
good condition and make available
for inspection by the Departmental
Representative at any time during
construction.

.4 As-Built Drawings:
1 Record changes in red ink on
the prints. Mark only on one set of
prints and at completion of project
and prior to final iInspection,
neatly transfer notations to second
set (also by use of red ink). Submit
both sets to Departmental
Representative. All drawings of
both sets shall be stamped "As-Built
Drawings'"™ and be signed and dated by
Contractor.
2 Show all modifications,
substitutions and deviations from
what 1s shown on the contract
drawings or in specifications.
-3 Record following information:
-1 Horizontal and vertical
location of various elements iIn
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relation to Chart Datum.

.2 Field changes of dimension
and detail.

.3 All design elevations,
sections, and details
dimensioned and marked-up to
consistently report finished
installation conditions.

.4  Any details produced in
the course of the contract by
the Departmental Representative
to supplement or to change
existing design drawings must
also be marked-up and
dimensioned to reflect final
as-built conditions and
appended to the as-built
drawing document.

.5 All change orders issued
over the course of the contract
must be documented on the
finished as-built documents,
accurately and consistently
depicting the changed condition
as i1t applies to all affected
drawing details.

.5 As-built Specifications: legibly
mark In red each i1tem to record
actual construction, including:

-1 Manufacturer, trade name, and
catalogue number of each product
actually installed, particularly
items substituted from that
specified.

.2 Changes made by Addenda and
Change Orders.

.3 Mark up both copies of
specifications; stamp "as-built",
sign and date similarly to drawings
as per above clause.

.6 Maintain As-built documents current
as the contract progresses.
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Departmental Representative will
conduct reviews and i1nspections of
the documents on a regular basis.
Frequency of reviews will be subject
to Departmental Representative’s
discretion. Failure to maintain as-
builts current and complete to
satisftaction of the Departmental
Representative shall be subject to
financial penalties in the form of
progress payment reductions and
holdback assessments.

1.3 REVIEWED SHOP 21 Compile 2 full sets of all reviewed
DRAWINGS shop drawings.
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END OF SECTION



