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CCC No./N° CCC - FMS No./N° VME

SOLICITATION AMENDMENT
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Issuing Office - Bureau de distribution
Ship Refits and Conversions / Radoubss et 
modifications de navires and / et
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indicated, all other terms and conditions of the Solicitation
The referenced document is hereby revised; unless otherwise

remain the same.

les modalités de l'invitation demeurent les mêmes.
Ce document est par la présente révisé; sauf indication contraire,

Instructions:  Voir aux présentes

Instructions:  See Herein

Delivery Required - Livraison exigée Delivery Offered - Livraison proposée
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Comments - Commentaires
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at - à
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_________________________________________________________________________________________________ 
 
Amendment 004 to the ITT is raised to: 
 
1. Revise Bidder’s Conference Information; 
2. Amend Clause in ITT document due to Vendor Question; 
3. Respond to Vendor Questions; 
4. Provide Revised Annex J – Deliverables and Certificates. 
 
 
1. Revise Bidder’s Conference Information. 
 

At Article 2.5 Bidders' Conference in the ITT document: 
 

Delete:  In its entirety 
 

Insert: 
 
A virtual bidder’s conference chaired by the Contracting Authority will be held on Monday June 28, 2021 at 
12:00 PM EST (National Capital Region (NCR) time). The scope of the requirement outlined in the 
solicitation will be reviewed during the conferences and questions will be answered. It is recommended that 
bidders who intend to submit a bid attend or have representation attend. It will be assumed that the bidders 
attending the bidders conference have read the specification included in Annex A, and are prepared for the 
conference.  

 
Bidders are requested to communicate with the CA before the conference to confirm attendance (virtual meeting details 
shall be sent to participants). Bidders should provide by email to Jessica.Blackburn@tpsgc-pwgsc.gc.ca the names of 
the person(s) who will be attending and a list of issues they wish to table, no later than three (3) business days before the 
scheduled Conferences. 

 
Any clarifications or changes to the solicitation resulting from the Bidder’s Conference will be included as an 
amendment to the solicitation.  
 
Bidders who do not attend will not be precluded from submitting a bid. 
 

2. Amend Clause in ITT document due to Vendor Question. 
 

At Article 6.8 ISO 9001:2008 - Quality Management Systems 
 

  Delete:  
 

The Bidder shall have in place a Quality Management System registered to ISO 9001:2008 and shall provide, at time 
of bid closing: 

 
 - Valid ISO 9001-2008 certification. 
 

Insert: 
  

The Bidder must have in place a Quality Management System registered to ISO 9001:2015 (or latest version) or a 
Quality Management System modeled on ISO 9001:2015 (or latest version). 
 
Documentation and procedures of bidders not registered to the ISO standards may be subject to a Quality System 
Evaluation (QSE) by the Technical Authority or designate before award of a contract. 
 
Contractors prior to contract award will be required to provide a copy of their QA manual as well as copies of QA 
reports from previous projects completed. 
 

 



3. Respond to Vendor Questions. 

Question1.    In the following statement:  “For alternate engines and gearboxes, cost must include replacing the Caterpillar 
C-12 and Twin Disc MGX5114RV gearboxes already fitted to the five existing vessels, training of two (2) crew members 
per vessel on the proposed propulsions system”, this would indicate that these 5 vessels that currently have C-12 
engines, have no intention of being part of the VLE.  In the Tender document, Paragraph 2.7 clearly shows that all 36 
vessels are scheduled for a VLE, and therefore would include the 5 vessels that were originally equipped with C-12 
engines.   These facts are therefore contradictory.  Can you clarify if all 36 vessels are intended to go through a complete 
VLE and therefore have the engines replaced?  If so, this statement should be removed as it would be redundant. 

Response1: All 36 vessels are intended to go through VLE, 31 will have the currently fitted 3196 engines replaced. The 5 
vessels currently fitted with C12s will have the engines rebuilt instead of replacing them, unless an alternate engine is 
selected. In that case those engines must be replaced as well.  Specification item M-53 1.2 states “The intent of this 
specification is to remove the existing Caterpillar 3196 engines, gearboxes, controls and monitoring systems and to 
replace with new contractor supplied Caterpillar C-12 diesel marine propulsion engines, gearboxes, controls and 
monitoring systems.” 

From the standpoint of CG, these vessels are a class, and therefore must maintain the same equipment across the fleet. 
If alternate engines and gearboxes are chosen (alternate to CAT C12 and Twin Disc MGX5114RV) they must be applied 
to the entire fleet of 36 vessels. 

The five vessels currently fitted with CAT C12 engines are located: 

 One (1) in Ontario 
 One (1) in Quebec 
 Three (3) in British Columbia 

These engines and gearboxes will be rebuilt, not replaced, unless an alternate package is chosen. 

Q2: The following statement:  “replacement of existing spares inventory (for bid purposes use $30,000 per vessel)” needs 
further explanation.  In 31 of the vessels that are currently powered with 3196 engines and 2 different TwinDisc 
gearboxes, none of the spares that CCG might currently have in inventory would be applicable for any vessel after the 
VLE is complete.  New spares would have to be procured regardless of whether the shipyard chose to use a C12/MGX 
package, or a package from an alternate supplier.  Therefore, this statement is redundant, and should be removed. 

R2: The CAT 3196 shares many parts with the C12, therefore much of the existing vessel spare parts inventory will 
remain valid. If engine and gearbox manufacturer are changed, the entire spare parts inventory for each vessel will 
become obsolete and must be replaced. 

Q3.    The following statement:  “repopulating the Cape Class Maximo maintenance management system (for bid purposes 
use $10,000 per vessel)” also falls into the same point as the previous question.  Since the complete propulsion system is 
being replaced, the Cape Class Maximo system would need to be updated with all of the new Part Numbers, 
Installation/Warranty Start Dates, Serial Numbers, etc, of the new equipment, regardless of whether the shipyard chose to 
use the C12/MGX package, or a package from another supplier.  This system update will be a requirement for the CCG 
as part of this VLE.   This statement is redundant, and should be removed. 

R3: As the CAT C12 is an updated version of the CAT 3196, much of the maintenance schedule / intervals will remain the 
same. It is true that certain part numbers, serial numbers will have to be updated with the new equipment, but will not 
require the entire re-working of each job description within Maximo. It is worth noting that Maximo also serves as an 
inventory management system for the vessels. 

Q4: We have a question surrounding the ISO 9001 registration requirement mentioned in sections 6.8, 7.19, J1-14, and 
M5. While we have a quality system that meets the ISO 9001 standard we are not registered with ISO. The wording in 
sections 6.8 and J1-14 would preclude us from submitting a proposal. We also note that in section M5 of the Mandatory 
Technical requirements, there is provision for alternate information to be submitted if a company is not ISO 9001 
registered. We are asking if the requirement for ISO certification can be removed from 6.8 and J1-14 and have section 
7.19 and M5 be the requirement for a quality system?” 



R4: See points 2. (Amend Clause in ITT document due to Vendor Question) and 4.(Provide Revised Annex J – 
Deliverables and Certificates) of this Amendment 004 to ITT. 

Q5: In regards to Specification Item # H-21, can the technical authority provide seating requirements as specification 
instead of a single supplier's unique configuration numbers, to allow additional suppliers to show equivalency based on 
requirements? 
Why is the replacement of the bridge shock seats (Spec. Item # H-21) sole sourced? The current specification excludes 
all other manufacturers from competing for the program. 
 
R5: Canada has trialed multiple versions of shock mitigating seats from different manufacturers and conducted an 
acceleration study of the effects on vessel operators. In order to maintain commonality with seats fitted on other classes of 
vessels within the fleet, Canada will insist on the shockwave model as specified.  
 
4. Provide Revised Annex J – Deliverables and Certificates. 
 

At Annex J – Deliverables and Certificates: 
 
 Delete:  In its entirety 
 
 Insert:  Annex J – Deliverables and Certificates Revised at Amd 004 dated June 16, 2021. 

 
 
 

 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

ALL OTHER TERMS AND CONDITIONS REMAIN UNCHANGED 



ANNEX J – Revised at Amd to ITT 004 dated June 16, 2021 
DELIVERABLES/CERTIFICATIONS 

  
J1 Mandatory Tender Deliverables Check List 
 
Notwithstanding deliverable requirements specified within the bid solicitation and its associated Technical 
Specification (Annex A), mandatory deliverables that must be submitted with the Bidder's tender to be 
deemed responsive are summarized below.  
 
The Bidder must submit a completed Annex "J1" Deliverables/ Certifications. 
 
The following are mandatory and the Bidder's submission will be evaluated against the requirements as 
defined herein.  The Bidder must be determined to be compliant on each item to be considered 
responsive. 
 

Item Description Completed 
and 

Attached 
1 Invitation To Tender document part 1 page 1 completed and signed;  
2 Completed Annex "H" Financial Bid Presentation Sheet", clauses H1 through 

H6; 
 

3 Completed Pricing Data Sheets, per clause 3.1 Section II, Annex "H",Appendix 
1;  

 

4 Completed Annex "J1" Deliverables/Certifications;   
5 Changes to Applicable Laws (if any), as per clause 2.4  
6 Integrity Provisions –section 5.1.1 if applicable and  section 5.2.1  
7 Federal Contractors Program for Employment Equity, Complete section 5.2.2  
8 Contract Financial Security as per clause 6.2 and Annex “H“  

9a Docking Faciltiy, as per clause 6.3 - Certification  
9b Docking Faciltiy, as per clause 6.3 – capacity for equipment with vessel  side 

accesses 
 

9c Docking Faciltiy, as per clause 6.3 – cranage capacity  
10 Proof of good standing with Worker's Compensation Board, as per clause 6.4   
11 Proof of valid Labor Agreement or similar instrument covering the work period, 

as per clause 6.5 
 

12 Preliminary Work Schedule, per clause 6.6   
12a Indicate the Work Schedule software and version used, as per clause 6.6 (to be 

approved by TA). 
 

13 Fueling and Disembarking Procedures, as per clause 6.7   
14 Valid ISO 9001-2015 Certification (or latest version) or a Certification of Quality 

Management System modeled on ISO 9001:2015 (or latest version) as per 
clause 6.8 

 

15 Objective evidence of documented Health and Safety System, as per clause 
6.9 

 

16 Objective evidence of documented Fire Protection, Fire Fighting and Training 
Procedure, as per clause 6.10 

 

17 Insurance Requirements, as per clause 6.12  
18 Proof of welding certification  (current letter of validation), as per clause 6.13  
19 Project Management resumes, including Quality training course certificate, as 

per clause 6.14 
 

20 Annex “M” Madatory Technical Evaluation Criteria (MTEC) – Proof of 
Compliance Documentation 

 

21 List of Proposed Subcontractors, as per clause 6.15  
22 Example of its Quality Control Plan, as per clause 6.16  



23 Example of an Inspection and Test Plan as per clause 6.17  
24 Details of Environmental Emergency Response Plan, Details of Formal 

Environmental Training as per Clause 6.18 
 

 
 
 
 
 
J2 Deliverables after Contract Award (and Prior to Kickoff Meeting) 
 

Item Description Reference Due By 
1 Insurance requirements as per Annex "D" Clause 7.11 

and Annex ‘’D’’ 
10 Working Days after contract 
award 

2 Contract Financial Security Clause 7.13 10 working days after contract 
award 

3 Work Schedule and Reports Clause 7.16, 
Annex K 

10 working days after contract 
award 

4 The Contractor’s Quality Control Plan Clause 7.21 10 working days after contract 
award 

5 The list of Government specialized loaned 
equipment that the Contractor intends to request. 

Clause 7.28 10 working days after contract 
award 

6 Revised Work Schedule prior to Kickoff Meeting Clause 7.16 30 working days prior to Vessel 
arrival 

7 Inspection and Test Plan Clause 7.22, 
Annex G 

10 working days prior to Vessel 
arrival 

 
J3  Deliverables Prior to Contract Award (If Requested) 

 
Item Description Reference Due By 

1 Financial Capability Clause 6.1 5 Working Days prior to contract 
award, if requested 

 


