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DEPARTMENT OF FISHERIES AND OCEANS
C/O SUPPLY DEPOT

SOUTHSIDE RD PO BOX 5667

ST JOHNS

Newfoundland and Labrador

Al1C5X1

Canada

Instructions: See Herein

Instructions: Voir aux présentes

Delivery Required - Livraison exigée Delivery Offered - Livraison proposée

See Herein — Voir ci-inclus

Vendor/Firm Name and Address
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PART 1 - GENERAL INFORMATION

1.1

Introduction

The bid solicitation is divided into seven parts plus attachments and annexes, as follows:

Part 1

Part 2

Part 3

Part 4

Part 5

Part 6

Part 7

General Information: provides a general description of the requirement;

Bidder Instructions: provides the instructions, clauses and conditions applicable to the bid
solicitation;

Bid Preparation Instructions: provides bidders with instructions on how to prepare their bid;

Evaluation Procedures and Basis of Selection: indicates how the evaluation will be conducted,
the evaluation criteria that must be addressed in the bid, and the basis of selection;

Certifications: includes the certifications to be provided;

Security, Financial and Other Requirements: includes specific requirements that must be
addressed by bidders; and

Resulting Contract Clauses: includes the clauses and conditions that will apply to any resulting
contract.

The Annexes include the Statement of Work, the Basis of Payment, Insurance Requirements, Warranty,
Financial Bid Presentation Sheet, and other Annexes.

1.2

1.2.1

1.2.2

1.2.3

Requirement
The requirement is as follows:

Alongside refit of the Department of Fisheries and Oceans-Canadian Coast Guard Ann Harvey in
accordance with the Requirement at Annex A.

any approved unscheduled work not covered in the above paragraph (a).

There are no industrial security requirements associated with this requirement. For additional
information, consult Part 6 - Security, Financial and Other Requirements, and Part 7 - Resulting
Contract Clauses.

This requirement is subject to the provisions of the Canadian Free Trade Agreement (CFTA) This
procurement is set aside from set aside from the World Trade Organization - Agreement on

Government Procurement (WTO-AGP) - exemption reference: Annex 4, Note 4

This requirement is limited suppliers in Eastern Canada in accordance with the Shipbuilding,
Refit, and Modernization Policy (Supply Manual 3.170.10)
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1.2.4 The Federal Contractors Program (FCP) for employment equity applies to this procurement; see
Part 5 - Certifications, Part 7 - Resulting Contract Clauses and Annex E.

1.3 Debriefings

Bidders may request a debriefing on the results of the bid solicitation process. Bidders should
make the request to the Contracting Authority within 15 working days from receipt of the results of
the bid solicitation process. The debriefing may be in writing, by telephone or in person.

PART 2 - BIDDER INSTRUCTIONS

21 Standard Instructions, Clauses and Conditions

All instructions, clauses and conditions identified in the bid solicitation by number, date and title are set
out in the Standard Acquisition Clauses and Conditions Manual (https://buyandsell.gc.ca/policy-and-
guidelines/standard-acquisition-clauses-and-conditions-manual) issued by Public Works and Government
Services Canada.

Bidders who submit a bid agree to be bound by the instructions, clauses and conditions of the bid
solicitation and accept the clauses and conditions of the resulting contract.

The 2003 ( 2020-05-28) Standard Instructions - Goods or Services - Competitive Requirements, are
incorporated by reference into and form part of the bid solicitation.

2.2 Submission of Bids
Bids must be submitted only to Public Works and Government Services Canada (PWGSC) Bid Receiving
Unit by the date, time and place indicated on page 1 of the bid solicitation.

2.3 Enquiries - Bid Solicitation
All enquiries must be submitted in writing to the Contracting Authority no later than five working days
before the bid closing date. Enquiries received after that time may not be answered.

Bidders should reference as accurately as possible the numbered item of the bid solicitation to which the
enquiry relates. Care should be taken by Bidders to explain each question in sufficient detail in order to
enable Canada to provide an accurate answer. Technical enquiries that are of a proprietary nature must
be clearly marked "proprietary" at each relevant item. ltems identified as “proprietary” will be treated as
such except where Canada determines that the enquiry is not of a proprietary nature. Canada may edit
the question(s) or may request that the Bidder do so, so that the proprietary nature of the question(s) is
eliminated and the enquiry can be answered to all Bidders. Enquiries not submitted in a form that can be
distributed to all Bidders may not be answered by Canada.

2.4 Applicable Laws

Any resulting contract must be interpreted and governed, and the relations between the parties
determined, by the laws in force in Newfoundland and Labrador

Bidders may, at their discretion, substitute the applicable laws of a Canadian province or territory of their
choice without affecting the validity of their bid, by deleting the name of the Canadian province or territory
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specified and inserting the name of the Canadian province or territory of their choice. If no change is
made, it acknowledges that the applicable laws specified are acceptable to the Bidders.

2.5 Bidders' Conference

A bidders' conference will be held via Teleconference on Thursday June 24, 2021 starting at 11:00 pm. Please
contact the Contracting Authority for particulars

The scope of the requirement outlined in the bid solicitation will be reviewed during the conference and
questions will be answered. It is recommended that bidders who intend to submit a bid attend or send a
representative.

Bidders are requested to communicate with the Contracting Authority before the conference to confirm
attendance. Bidders should provide, in writing, to the Contracting Authority, the name(s) of the person(s)
who will be attending and a list of issues they wish to table no later than 2 working days prior to the date
indicated.

Any clarifications or changes to the bid solicitation resulting from the bidders' conference will be included
as an amendment to the bid solicitation. Bidders who do not attend will not be precluded from submitting
a bid.

2.6 site visit

N/A

Due to Covid restrictions a site visit will not take place. In lieu of a site visit CCG will provide pictures and
video of applicable specification items.

2.7 Work Period — Marine
Work must commence and be completed as follows:

Commence: August 2, 2021
Complete: October 4, 2021.

By submitting a bid, the Bidder certifies that they have sufficient material and human resources allocated

or available and that the above work period is adequate to both complete the known work and absorb a
reasonable amount of unscheduled work.
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PART 3 - BID PREPARATION INSTRUCTIONS

31 Bid Preparation Instructions

Canada requests that Bidders provide their bid in separately bound sections as follows:

Section [: Financial Bid (1 hard copies)

Section II: Certifications (1 hard copies)

Pfritc;]esbr%ust appear in the Financial Bid at Annex F only. No prices must be indicated in any other section
of the bid.

Canada requests that Bidders follow the format instructions described below in the preparation of their
bid:

(@) use 8.5x 11 inch (216 mm x 279 mm) paper;

(b) use a numbering system that corresponds to the bid solicitation.

In April 2006, Canada issued a policy directing federal departments and agencies to take the necessary
steps to incorporate environmental considerations into the procurement process Policy on Green
Procurement (http://www.tpsgc-pwgsc.gc.cal/ecologisation-greening/achats-procurement/politique-policy-
eng.html). To assist Canada in reaching its objectives, Bidders should:

1) use 8.5 x 11 inch (216 mm x 279 mm) paper containing fiber certified as originating from a
sustainably-managed forest and containing minimum 30% recycled content; and

2) use an environmentally-preferable format including black and white printing instead of colour
printing, printing double sided/duplex, using staples or clips instead of cerlox, duotangs or
binders.

Section I: Financial Bid

Bidders must submit their financial bid in accordance with the Financial Bid in Annex F. Bidders must
also complete APPENDIX 1 TO Annex F “ Pricing Data Sheet” The total amount of Applicable Taxes must
be shown separately.

Section II: Certifications

Bidders must submit the certifications required under Part 5, Section 5.1.
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PART 4 - EVALUATION PROCEDURES AND BASIS OF SELECTION

4.1 Evaluation Procedures
(a) Bids will be assessed in accordance with the entire requirement of the bid solicitation.
(b) An evaluation team composed of representatives of Canada will evaluate the bids.

4.1.2 Financial Evaluation
4.1.2.1 Mandatory Financial Criteria

SACC Manual Clause A0220T (2014-06-26) Evaluation of Price
4.2 Basis of Selection

A bid must comply with all requirements of the bid solicitation to be declared responsive. The responsive
bid with the lowest evaluated price will be recommended for award of a contract.
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PART 5 — CERTIFICATIONS AND ADDITIONAL INFORMATION

Bidders must provide the required certifications and additional information to be awarded a contract.

The certifications provided by Bidders to Canada are subject to verification by Canada at all times.
Canada will declare a bid non-responsive, or will declare a contractor in default if any certification made
by the Bidder is found to be untrue, whether made knowingly or unknowingly, during the bid evaluation
period or during the contract period.

The Contracting Authority will have the right to ask for additional information to verify the Bidder’'s
certifications. Failure to comply and to cooperate with any request or requirement imposed by the
Contracting Authority will render the bid non-responsive or constitute a default under the Contract.
5.1 Certifications Required with the Bid
Bidders must submit the following duly completed certifications as part of their bid.
5.1.1 Declaration of Convicted Offences
As applicable, pursuant to subsection Declaration of Convicted Offences of section 01 of the
Standard Instructions, the Bidder must provide with its bid, a completed Declaration Form

(http://www.tpsgc-pwgsc.gc.calci-ifformulaire-form-eng.html), to be given further consideration in
the procurement process.

Please complete the declaration form and put in a sealed envelope labelled protected B to the
attention of:

Integrity, Departmental Oversight Branch, PWGSC,

11 Laurier Street, Place du Portage, Phase IIl, Tower A, 10A1 — room 108,

Gatineau (Québec) Canada,

K1A 0S5

Include the sealed envelope with your bid submission.

5.1.2 Additional Certifications Required with the Bid

1. This document fully completed and signed
2. Pricing Information as per Part 3 and Annex F

5.2 Certifications Precedent to Contract Award and Additional Information
The certifications and additional information listed below should be submitted with the bid but may be

submitted afterwards. If any of these required certifications or additional information is not completed and
submitted as requested, the Contracting Authority will inform the Bidder of a time frame within which to
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provide the information. Failure to provide the certifications or the additional information listed below
within the time frame specified will render the bid non-responsive.

5.2.1 Integrity Provisions — List of Names

Bidders who are incorporated, including those bidding as a joint venture, must provide a complete
list of names of all individuals who are currently directors of the Bidder.

Bidders bidding as sole proprietorship, as well as those bidding as a joint venture, must provide
the name of the owner(s).

Bidders bidding as societies, firms or partnerships do not need to provide lists of names.

Bidders may use the form provided in Annex G for this purpose.

5.2.2 Federal Contractors Program for Employment Equity - Bid Certification

Canada will also have the right to terminate the Contract for default if a Contractor, or any
member of the Contractor if the Contractor is a Joint Venture, appears on the “ECP Limited
Eligibility to Bid” list during the period of the Contract.

The Bidder must provide the Contracting Authority with a completed Annex E: Federal
Contractors Program for Employment Equity - Certification, before contract award. If the Bidder
is a Joint Venture, the Bidder must provide the Contracting Authority with a completed annex
Federal Contractors Program for Employment Equity - Certification, for each member of the Joint
Venture.

5.2.3 Additional Certifications Precedent to Contract Award

1. Insurance Certification as per Part 6.3 and Annex “C”

2. Workers compensation letter of good standing as per Part 6.4
3. Welding Certification as per Part 6.5

4. Labour agreement as per Part 6.6

5 Project Schedule as per Part 6.7

6. Safety Measures for Fuel information as per Part 6.8

7. ISO registration documentation as per Part 6.9

8. Subcontractors list as per Part 6.11

9. Quality Plan documentation as per Part 6.12

10. Inspection and Test Plan documentation as per Part 6.13

11. Federal Contractors Program for Employment Equity - Certification as per Annex “E”
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PART 6 - SECURITY, FINANCIAL AND OTHER REQUIREMENTS

6.1 Security Requirements
There is no industrial security requirement associated with this requirement.

6.2 Financial Capability

SACC Manual clause A9033T (2012 07-16) Financial Capability

6.3 Insurance Requirements

The Bidder must provide a letter from an insurance broker or an insurance company licensed to operate
in Canada stating that the Bidder, if awarded a contract as a result of the bid solicitation, can be insured
in accordance with the Insurance Requirements specified in Annex C.

If the information is not provided in the bid, the Contracting Authority will so inform the Bidder and provide
the Bidder with a time frame within which to meet the requirement. Failure to comply with the request of
the Contracting Authority and meet the requirement within that time period will render the bid non-
responsive.

6.4 Workers Compensation Certification — Letter of Good Standing

The Bidder must have an account in good standing with the applicable provincial or territorial Workers'
Compensation Board.

The Bidder must provide, within three working days following a request from the Contracting Authority, a
certificate or letter from the applicable Workers' Compensation Board confirming the Bidder's good
standing account. Failure to comply with the request may result in the bid being declared non-responsive.

6.5 Welding Certification

1. Welding must be performed by a welder certified by the Canadian Welding Bureau and in
accordance with the requirements of the following Canadian Standards Association (CSA)
standards:

a. CSAW47.1-09 (R2014), Certification of Companies for Fusion Welding of Steel 2.1; and

2. Before contract award and within three working days of the written request by the Contracting
Authority, the successful Bidder must submit evidence demonstrating its certification to the
welding standards.

6.6 Valid Labour Agreement

Where the Bidder has a labour agreement, or other suitable instrument, in place with its unionized labour,
it must be valid for the proposed period of any resulting contract. Documentary evidence of the
agreement or suitable instrument must be provided within three working days following a request from the
Contracting Authority

6.7 Project Schedule
The Bidder must propose its preliminary project schedule, in Gantt chart or detailed bar chart format. The
project schedule must include the Bidder's work breakdown structure, the scheduling of main activities
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and milestone events, and any potential problem areas involved in completing the Work. The Bidder must
provide, within three working days following a request from the Contracting or Technical Authority.

6.8 Safety Measures for Fueling and Disembarking Fuel
Fueling and disembarking fuel from Canadian government vessels must be conducted under the
supervision of a responsible supervisor trained and experienced in these operations.

Before contract award and within three (3) working days of written notification by the Contracting
Authority, the successful Bidder must provide details of its safety measures for fueling and disembarking
fuel, together with the name and experience of the person in charge of this activity.

6.9 ISO 9001:2008 - Quality Management Systems

Before contract award and within three working days of written notification by the Contracting Authority, the
successful Bidder must provide its current ISO Registration Documentation indicating its registration to ISO
9001:2008. Documentation and procedures of bidders not registered to the ISO standards may be subject
to a Quality System Evaluation (QSE) by the Inspection Authority before award of a contract.

6.10 List of Proposed Subcontractors

If the bid includes the use of subcontractors, the Bidder agrees, within three working days of written
notification from the Contracting Authority, to provide a list of all subcontractors including a description of
the things to be purchased, a description of the work to be performed and the location of the performance
of that work. The list should not include the purchase of off-the-shelf items, software and such standard
articles and materials as are ordinarily produced by manufacturers in the normal course of business, or
the provision of such incidental services as might ordinarily be subcontracted in performing the Work.

6.11  Quality Plan

Before contract award and within three (3) working days of written notification by the Contracting Authority
the successful Bidder may be required to provide an example of its Quality Plans as utilized on past
projects of similar scope and nature.

The Plan must be in the same format that will be used after award of contract. The Quality Plan may
reference other documents. Where referenced documents do not already exist, but are required by the
Quality Plan, the plan must identify them and also identify when, how and by whom they will be prepared
and approved.

6.12 Inspection and Test Plan
Before contract award and three (3) working days of written notification by the Contracting Authority the

successful Bidder must provide an example of its Inspection Test Plans as utilized on past projects of
similar scope and nature.
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PART 7 - RESULTING CONTRACT CLAUSES

The following clauses and conditions apply to and form part of any contract resulting from the bid
solicitation.

1. Statement of Work
The Contractor must:

a) Carry out the maintenance and alterations of the Canadian Coast Guard Ann Harvey, in
accordance with the associated Technical Specifications detailed in the Statement of Work
attached as Annex “A”; and

b) Carry out any approved unscheduled work not covered in paragraph (a) above.

2. Standard Clauses and Conditions

All clauses and conditions identified in the Contract by number, date and title are set out in the Standard
Acquisition Clauses and Conditions Manual(https://buyandsell.gc.ca/policy-and-guidelines/standard-
acquisition-clauses-and-conditions-manual) issued by Public Works and Government Services Canada.

21 General Conditions
2030 (2020-05-28), General Conditions - Higher Complexity - Goods, apply to and form part of the
Contract.

1031-2 (2012-07-16), Contract Cost Principles, apply to and form part of the Contract.

2.2 Supplemental General Conditions
1029 (2010-08-16), Ship Repairs apply to and form part of the Contract.
Security Requirements

31 There is no industrial security requirement applicable to this Contract.

3.2 Access to Port Facilities and Government vessels is controlled. The Contractor must comply
with applicable requirements. A system of positive identification, sign-in and out, and wearing of
identification badges while within Port facilities or on board Government vessels is required.

3.3 The Contracting and the Technical Authority reserve the right to direct that Contractor’s
personnel be security cleared as necessary.

4. Term of Contract

41 Work Period- Marine

Work must commence and be completed as follows:

Commence: August 2, 2021
Complete: October 4, 2021.
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The Contractor certifies that they have sufficient material and human resources allocated or
available and that the above work period is adequate to both complete the known work  and
absorb a reasonable amount of unscheduled work.

5. Authorities

5.1 Contracting Authority
The Contracting Authority for the Contract is:
Art Rice
Public Works and Government Services Canada
Acquisitions Branch, The John Cabot Building, 10 Barter's Hill
P.O. Box 4600, St. John's, NL A1C 5T2

Telephone: (709) 730-2339
Facsimile: (709) 772-4603
E-mail address: art.rice@pwgsc.gc.ca

The Contracting Authority is responsible for the management of the Contract and any changes to
the Contract must be authorized in writing by the Contracting Authority. The Contractor must not
perform work in excess of or outside the scope of the Contract based on verbal or written
requests or instructions from anybody other than the Contracting Authority.

5.2 Inspection Authority
The Inspection Authority will be named at contact award.

The Inspection Authority is responsible for inspection of the Work and acceptance of the
finished work. The Inspection Authority will be represented on-site by an assigned on-site
Inspector and any other departmental inspectors who will from time to time be assigned in
support of the designated inspector.

Inspection and Acceptance

All reports, deliverable items, documents, goods and all services rendered under the Contract
are subject to inspection by the Inspection Authority or representative. Should any report,
document, good or service not be in accordance with the requirements of the Statement of Work
and to the satisfaction of the Inspection Authority, as submitted, the Inspection Authority will
have the right to reject it or require its correction at the sole expense of the Contractor before
recommending payment.

5.3 Technical Authority
The onsite Technical Authority for the Contract will be named at contract award.

The Technical Authority is the onsite representative of the department or agency for whom the
Work is being carried out under the Contract and is responsible for day to day on site technical
matters. The onsite technical authority is the designated authority for work arising including
signatory authority for 1379s. Technical matters may be discussed with the Technical Authority;
however, the Technical Authority has no authority to authorize changes to the scope of the
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Work. Changes to the scope of the Work can only be made through a contract amendment
issued by the Contracting Authority.

5.4 Project Authority
The Project Authority will be named at time of contract award

The Project Authority is the representative of the department or agency for whom the Work is being
carried out under the Contract and is responsible for all matters concerning the technical content of
the Work under the Contract. Technical matters may be discussed with the Project Authority;
however, the Project Authority has no authority to authorize changes to the scope of the Work.
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Changes to the scope of the Work can only be made through a contract amendment issued by the
Contracting Authority.

6. Payment

6.1 Basis of Payment - Firm Price or Firm Lot Price
In consideration of the Contractor satisfactorily completing all of its obligations under the Contract,
the Contractor will be paid a "firm price", as specified in Annex "B” of $ ). Customs

duties are included and Goods and Services Tax or Harmonized Sales Tax is extra, if applicable.

Canada will not pay the Contractor for any design changes, modifications or interpretations of the
Work, unless they have been approved, in writing, by the Contracting Authority before their
incorporation into the Work.

6.2 Method of Payment - Single Payment

Canada will pay the Contractor upon completion and delivery of the Work in accordance with the
payment provisions of the Contract if:

a) an accurate and complete invoice and any other documents required by the Contract
have been submitted in accordance with the invoicing instructions provided in the Contract;

b) all such documents have been verified by Canada;

c) the Work delivered has been accepted by Canada.
6.3 SACC Manual Clauses

C0705C (2010-01-11) Discretionary Audit

C0711C (2008-05-12) Time Verification

( )
C6000C (2017-08-17) Limitation of Price
H4500C (2010-01-11) Liens- Section 427 of the Bank Act

7. Invoicing Instructions
The Contractor must submit invoices in accordance with the section entitled "Invoice Submission" of the
general conditions. Invoices cannot be submitted until all work identified in the invoice is completed.
Each invoice must on the request of the contracting officer be supported by:
a. a copy of time sheets to support the time claimed;
b. a copy of the release document and any other documents as specified in the Contract;
c. a copy of the invoices, receipts, vouchers for all direct expenses, and all travel and living
expenses;
d. a copy of the monthly progress report.
Invoices must be distributed as follows:
One (1) copy must be forwarded to the Contracting Authority identified under the section entitled
"Authorities" of the Contract.

8. Certifications

8.1 Compliance
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The continuous compliance with the certifications provided by the Contractor in its bid and the
ongoing cooperation in providing additional information are conditions of the Contract. Certifications
are subject to verification by Canada during the entire period of the Contract. If the Contractor does
not comply with any certification, fails to provide the additional information, or if it is determined that
any certification made by the Contractor in its bid is untrue, whether made knowingly or
unknowingly, Canada has the right, pursuant to the default provision of the Contract, to terminate
the Contract for default.

8.2 Federal Contractors Program for Employment Equity - Default by the Contractor

The Contractor understands and agrees that, when an Agreement to Implement Employment
Equity (AIEE) exists between the Contractor and Employment and Social Development Canada
(ESDC)-Labour, the AIEE must remain valid during the entire period of the Contract. If the AIEE
becomes invalid, the name of the Contractor will be added to the "ECP Limited Eligibility to Bid" list.
The imposition of such a sanction by ESDC will constitute the Contractor in default as per the terms
of the Contract.

9. Applicable Laws
The Contract must be interpreted and governed, and the relations between the parties determined, by the
laws in force in Newfoundland.

10. Priority of Documents

If there is a discrepancy between the wordings of any documents that appear on the list, the wording of
the document that first appears on the list has priority over the wording of any document that
subsequently appears on the list.

the Articles of Agreement;

the Supplemental General Conditions Ship Repair 1029 ( 2010-8-16);
the General Conditions 2030 (2020-05-28; 1031-2 (2012-07-16), Contract Cost Principles
Annex A, Statement of Work;

Annex B, Basis of Payment;

Annex C, Insurance Requirements

Annex D, Warranty

Annex E, Federal Contractors Program for Employment Equity
Annex F, Financial Bid

Annex H, Inspection/Quality Assurance/Quality Control

the Contractor's bid dated ,

=
3TETTE

AN N N S N S S S~
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11. Insurance Requirements

The Contractor must comply with the insurance requirements specified in Annex C. The Contractor must
maintain the required insurance coverage for the duration of the Contract. Compliance with the insurance
requirements does not release the Contractor from or reduce its liability under the Contract.

The Contractor is responsible for deciding if additional insurance coverage is necessary to fulfill its
obligation under the Contract and to ensure compliance with any applicable law. Any additional insurance
coverage is at the Contractor's expense, and for its own benefit and protection.

The Contractor must forward to the Contracting Authority within ten (10) days after the date of award of
the Contract, a Certificate of Insurance evidencing the insurance coverage and confirming that the
insurance policy complying with the requirements is in force. For Canadian-based Contractors, coverage
must be placed with an Insurer licensed to carry out business in Canada, however, for Foreign-based
Contractors, coverage must be placed with an Insurer with an A.M. Best Rating no less than “A-". The
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Contractor must, if requested by the Contracting Authority, forward to Canada a certified true copy of all
applicable insurance policies.

12. Limitation of Liability

This section applies despite any other provision of the Contract and replaces the section of the general
conditions entitled "Liability". Any reference in this section to damages caused by the Contractor also
includes damages caused by its employees, as well as its subcontractors, agents, and representatives,
and any of their employees.

Whether the claim is based in contract, tort, or another cause of action, the Contractor's liability for all
damages suffered by Canada caused by the Contractor's performance of or failure to perform the
Contract is limited to $10,000,000.00 per incident or occurrence, to an annual aggregate of $20,000,000
for damages caused in any one year of carrying out of the Contract, each such year starting on the date
of coming into force of the Contract or its anniversary, and to a total maximum liability of $40,000,000.00.

The Limitation of the contractor’s liability does not apply to nor include
(a) any infringement of intellectual property rights; or
(b) any breach of warranty obligations.

Each Party agrees that it is fully liable for any damages that it causes to any third party in connection with
the Contract, regardless of whether the third party makes its claim against Canada or the Contractor. If
Canada is required, as a result of joint and several liability, to pay a third party in respect of damages
caused by the Contractor, the Contractor must reimburse Canada for that amount.

13. Sub-Contractors List

The Contracting Authority is to be notified, in writing, of any changes to the list of subcontractors before
commencing the work. When the Contractor sub-contracts work, a copy of the sub-contract purchase
order is to be passed to the Contracting Authority. In addition, the Contractor must monitor progress of
sub-contracted work and inform the Inspection Authority on pertinent stages of work to permit inspection
when considered necessary by the Inspection Authority.

14. Work Schedule and Reports

No later than three (3) Working Days after contract award, the preliminary schedule must be revised and
expanded as necessary and resubmitted before commencement of the Work. The Contractor must
provide a detailed work schedule showing the commencement and completion dates for the Work in the
available work period, including realistic target dates for significant events. During the work period the
schedule is to be reviewed on an ongoing basis by the Inspection Authority and the Contractor, updated
when necessary, and available in the Contractor's office for review by Canada's authorities to determine
the progress of the Work.

The schedules must be revised on a predefined basis. The revised schedules must show the effect of
progressed work and approved work arising. Changes in scheduled completion dates due to unscheduled
work will not be accepted except as negotiated under Design Change or Additional Work clause.

15. Insulation Materials - Asbestos Free
All materials used to insulate or re-insulate any surfaces on board the vessel must meet Transport
Canada Marine standards, for commercial marine work, and, for all work, be free from asbestos in any
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form. The Contractor must ensure that all machinery and equipment located below or adjacent to
surfaces to be re-insulated are adequately covered and protected before removing existing insulation.

16. Loan of Equipment - Marine

The Contractor may apply for the loan of the Government special tools and test equipment particular to
the subject vessel as identified in the Specifications. The provision of other equipment required for the
execution of work in the Specifications is the sole responsibility of the Contractor.

Equipment loaned under this provision must be used only for work under this Contract and may be
subject to demurrage charges if not returned on the date required by Canada. In addition, equipment
loaned under the above provision must be returned in a like condition, subject to normal wear and tear.

A list of Government equipment that the Contractor intends to request must be submitted to the
Contracting Authority within three (3) days of Contract Award to permit timely supply or for alternate

arrangements to be made. The request must state the time frame for which the equipment is required.

17. Trade Qualifications

The Contractor must use qualified, certified (if applicable) and competent tradespeople and supervision to
ensure a uniform high level of workmanship. The Inspection Authority may request to view and record
details of the certification and/or qualifications held by the Contractor’s tradespeople. This request should
not be unduly exercised but only to ensure qualified tradespeople are on the job.

18. ISO 9001:2008 - Quality Management Systems

In the performance of the Work described in the Contract, the Contractor must comply with the
requirements of 1ISO 9001:2008 - Quality management systems - Requirements, published by the
International Organization for Standardization (ISO), current edition at date of submission of the
Contractor's bid. It is not intended that the Contractor be registered to ISO 9001; however, the
Contractor's quality management system must address all requirements appropriate to the scope of the
Work. Only exclusions in accordance with clause 1.2 of ISO 9001 are acceptable.

Assistance for Government Quality Assurance (GQA):

The Contractor must provide the Inspection Authority with the accommodation and facilities required for
the proper accomplishment of GQA and must provide any assistance required by the Inspection Authority
for evaluation, verification, validation, documentation or release of product.

The Inspection Authority must have the right of access to any area of the Contractor's or Subcontractor's
facilities where any part of the Work is being performed. The Inspection Authority must be afforded
unrestricted opportunity to evaluate and verify Contractor conformity with Quality System procedures and
to validate product conformity with contract requirements. The Contractor must make available, for
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reasonable use by the Inspection Authority, the equipment necessary for all validation purposes.
Contractor personnel must be made available for operation of such equipment as required.

When the Inspection Authority determines that GQA is required at a subcontractor's facilities, the
Contractor must provide for this in the purchasing document and forward copies to the Inspection
Authority, together with relevant technical data as the Inspection Authority may request.

The Contractor must notify the Inspection Authority of non-conforming product received from a
subcontractor when the product has been subject to GQA.

19. Inspection and Test Plan

The Contractor must, in support of its QCP, implement an approved Inspection and Test Plan (ITP). The
Contractor must provide at no additional cost to Canada, all applicable test data, all Contractor technical
data, test pieces and samples as may reasonably be required by the Inspection Authority to verify
conformance to contract requirements. The Contractor must forward at his expense such technical data,
test data, test pieces and samples to such location as the Inspection Authority may direct.

20. Welding Certification

The Contractor must ensure that welding is performed by a welder certified by the Canadian Welding
Bureau (CWB) in accordance with the requirements of the following Canadian Standards Association
(CSA) standards:

a. CSA W47.1-09 (R2014), Certification of Companies for Fusion Welding of Steel 2.1; and
b. CSAWA47.2-11, Certification of Companies for Fusion Welding of Aluminum 2.0.

In addition, welding must be done in accordance with the requirements of the applicable drawings and
specifications.

Before the commencement of any fabrication work, and upon request from the Inspection Authority, the
Contractor must provide approved welding procedures and/or a list of welding personnel he intends to
use in the performance of the Work. The list must identify the CWB welding procedure qualifications
attained by each of the personnel listed and must be accompanied by a copy of each person's current
CWB welding certification.

21. Environmental Protection

The Contractor and its subcontractors engaged in the Work on a Canadian Government vessel must
carry out the Work in compliance with applicable municipal, provincial and federal environmental laws,
regulations and industry standards.

The Contractor must have detailed procedures and processes for identifying, removing, tracking, storing,
transporting and disposing of all potential pollutants and hazardous material encountered, to ensure
compliance as required above. All waste disposal certificates are to be provided to the Inspection
Authority, with information copies sent to the Contracting Authority. Furthermore, additional evidence of
compliance with municipal, provincial and federal environmental laws and regulations is to be furnished
by the Contractor to the Contracting Authority when so requested.

The Contractor must have environmental emergency response plans and/or procedures in place.

Contractor and subcontractor employees must have received the appropriate training in emergency
preparedness and response. Contractor personnel engaging in activities which may cause environmental
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impacts or potential non compliance situations, must be competent to do so on the basis of appropriate
education, training, or experience.

22. Supervision of Fueling and Disembarking Fuel

The Contractor must ensure that fueling and disembarking of fuel from Canadian government vessels are
conducted under the supervision of a responsible supervisor trained and experienced in these
procedures.

23. Procedures for Design Change or Additional Work
The following procedures must be followed for any design change or additional work.

. When Canada requests design change or additional work:

(a) The Technical Authority will provide the Contracting Authority with a description of the design
change or additional work in sufficient detail to allow the Contractor to provide the following
information:

(i) any impact of the design change or additional work on the requirement of the Contract;

(i) a price breakdown of the cost (increase or decrease) associated with the implementation of the design

change or the performance of the additional work using either the Form PWGSC1686, Quotation for

Design Change or Additional Work, or the Form PWGSC 1379, Work Arising or New Work, or any other

form required by Canada;

(iii) a schedule to implement the design change or to perform the additional work and the impact on the

contract delivery schedule.

(b) The Contracting Authority will then forward this information to the Contractor.

(c) The Contractor will return the completed form to the Contracting Authority for evaluation and
negotiation. Once agreement has been reached, the form must be signed by all parties in the appropriate
signature blocks. This constitutes the written authorization for the Contractor to proceed with the work,
and the Contract will be amended accordingly.

2. When the Contractor requests design change or additional work:
(a) The Contractor must provide the Contracting Authority with a request for design change or
additional work in sufficient detail for review by Canada.

(b) The Contracting Authority will forward the request to the Technical Authority for review.

(c) If Canada agrees that a design change or additional work is required, then the procedures
detailed in paragraph 1 are to be followed.

The Contracting Authority will inform the Contractor in writing if Canada determines that the design
change or additional work is not required.

3. The Contractor must not proceed with any design change or additional work without the written
authorization of the Contracting Authority. Any work performed without the Contracting Authority's written
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authorization will be considered outside the scope of the Contract and no payment will be made for such
work.

24, Vessel Manned Refit

The vessel will be manned during the work period and will be considered to be in commission. The vessel
during that period will remain in the care or custody of Canada and under its control.

Fire fighting equipment must be readily accessible and made available by the Contractor should a fire
emergency arise. The Contractor must take adequate precautions when burning or welding is carried out
in compartments or other confined areas of the vessel.

25. Pre-Refit Meeting
A Pre-Refit meeting will be convened and chaired by the Contracting Authority at the repair facility after
the arrival of the ship and before the commencement of the work period.

26. Progress Meetings

Progress meetings, chaired by the Contracting Authority, will take place at the Contractor's facility as and
when required, generally once a month. Interim meetings may also be scheduled. Contractor's
attendees at these meetings will, as a minimum, be its Contract (Project) Manager, Production Manager
(Superintendent) and Quality Assurance Manager. Progress meetings will generally incorporate technical
meetings to be chaired by the Technical Authority.

27. Outstanding Work and Acceptance

1. The Inspection Authority, in conjunction with the Contractor, will prepare a list of outstanding work
items at the end of the work period. This list will form the annexes to the formal acceptance
document for the vessel. A contract completion meeting will be convened by the Inspection Authority
on the work completion date to review and sign off the form PWGSC-TPSGC1205, Acceptance. In
addition to any amount held under the Warranty Holdback Clause, a holdback of twice the estimated
value of outstanding work will be held until that work is completed.

2. The Contractor must complete the above form in three (3) copies, which will be distributed by the
Inspection Authority as follows:

(a) original to the Contracting Authority;
(b) one (1) copy to the Technical Authority;
(c) one (1) copy to the Contractor.

28. Licensing
The Contractor must obtain and maintain all permits, licenses and certificates of approval required for the
Work to be performed under any applicable federal, provincial or municipal legislation. The Contractor is
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responsible for any charges imposed by such legislation or regulations. Upon request, the Contractor
must provide a copy of any such permit, license or certificate to Canada.

29. Hazardous Waste - Vessels
SACC Manual Clause A0290C (2008-05-12) Hazardous Waste — Vessels

30. Government Site Regulations
SACC Manual Clause A9068C (2010-01-11) Government Site Regulations

31. Scrap and Waste Material
SACC Manual Clause A9055C (2010-08-16) Scrap and Waste Material

32. Stability
The Contractor will be solely responsible for the stability and trim of the ship during the period the vessel

is in the Contractor's facility, including docking and undocking. The Contractor must maintain weight
change information pertinent to the vessel's stability during the docking period. The Technical Authority
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will supply the Contractor with cross curves of stability, hydrostatic curves, tank status, location of center
of gravity, and other information relevant to the ship's condition upon handing over of the vessel.

33. Vessel Access by Canada
SACC Manual Clause A9066C (2008-05-12) Vessel - Access by Canada

34. Title to Property - Vessel
SACC Manual Clause A9047C (2008-05-12) Title to Property - Vessel

35. Workers Compensation
SACC Manual Clause A0285C (2007-05-25) Workers Compensation
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ANNEX A: STATEMENT OF WORK

The entire Statement of Work (including amendments) is incorporated into and forms part of this
document. It is attached hereto as a separate electronic document entitled

CCGS Ann Harvey Docking Refit
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ANNEX B: BASIS OF PAYMENT

THE FOLLOWING WILL BE COMPLETED BY PWGSC PRIOR TO CONTRACT AWARD AND WILL
FORM THE BASIS OF PAYMENT FOR THE RESULTING CONTRACT AS PER PART 7, CLAUSE 6.1.

B1 Contract Price

Firm Price for Known Work $
For completion of work specified as per Annex A

HST $

Total Contact Price $

Firm Hourly Charge-out Labour Rate $
B2 Unscheduled Work

1. Price Breakdown:
The Contractor must, upon request, provide a price breakdown for all unscheduled work, by
specific activities with trades, person-hours, material, subcontracts and services.

2. Pro-rated Prices:
Hours and prices for unscheduled work will be based on comparable historical data applicable to
similar work at the same facility, or will be determined by pro-rating the quoted work costs in the
Contract when in similar areas of the vessel.

3. Payment for Unscheduled Work:
The Contractor will be paid for unscheduled work arising, as authorized by the contracting
authority in accordance with clause 23 of the contract.

The authorized unscheduled work will be calculated as follows:

Number of hours (to be negotiated) x $ , being the Contractor's firm hourly charge-out
labour rate which includes overhead and profit, plus net laid-down cost of materials to which will
be added a mark-up of 10 percent, plus Applicable Taxes. The firm hourly charge-out labour rate
and the material mark-up will remain firm for the term of the Contract and any subsequent
amendments.

B3 Overtime — Marine

1. The Contractor must not perform any overtime under the Contract unless authorized in advance
and in writing by the Contracting Authority. Any request for payment must be accompanied by a
copy of the overtime authorization and a report containing the details of the overtime performed
pursuant to the written authorization. Payment for authorized overtime will be calculated as
follows:

a. For known work, the Contractor will be paid the Contract Price plus authorized overtime
hours paid at the following premium rates:
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b. For unscheduled work, the Contractor will be paid the authorized overtime hours at the
quoted charge-out labour rate, plus the following premium rates:

For time and one half: $

For double time: $

per hour, or
per hour.

2. The above premiums will be calculated by taking the average hourly direct labour rate premiums,
plus certified fringe benefit, plus profit of 7.5 percent on labour premium and fringe benefits.
These rates will remain firm for the duration of the Contract, including all amendments and are
subject to audit if considered necessary by Canada.

B4 Daily Services Fees

In the event of a delay in the performance of the Work, and if such delay is recognized and agreed
upon by the Contracting Authority as being attributable to Canada, Canada agrees to pay the

Contractor the daily services fee, described below, for each day of such delay. This fee will be the
sole liability of Canada to the Contractor for the delay.

ten (10) working days on drydock

two (2) non-working days on drydock

three (3) working days at berth

two (2) non-working days at berth

10X§ =%
2X$ =%
3X$§ =%
2X§ =%

The above fees will include but not be limited to, all aspects of the following costs: Administrative
Support, Production Services, Quality Assurance, Material Support, Planned Maintenance and Ship
Services, and all other resources and direct costs needed to maintain the Vessel at the Contractor's
facility. These fees are firm and not subject to any additional charges for mark-up or profit.
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ANNEX C:

INSURANCE REQUIREMENT

Cc1 Ship Repairers Liability

1. The Contractor must obtain Ship Repairer's Liability Insurance and maintain it in force throughout
the duration of the Contract, in an amount usual for a contract of this nature, but for not less than
$10,000,000 per accident or occurrence and in the annual aggregate.

2. The Ship Repairer's Liability insurance must include the following:

a.

Additional Insured: Canada is added as an additional insured, but only with respect to
liability arising out of the Contractor's performance of the Contract. The interest of
Canada as additional insured should read as follows: Canada, represented by Public
Works and Government Services Canada.

Waiver of Subrogation Rights: Contractor's Insurer to waive all rights of subrogation
against Canada as represented by The Canadian Coast Guard and Public Works and
Government Services Canada for any and all loss of or damage to the vessel, however
caused.

Notice of Cancellation: The Insurer will endeavor to provide the Contracting Authority
thirty (30) days written notice of cancellation.

Contractual Liability: The policy must, on a blanket basis or by specific reference to the
contract, extend to assumed liabilities with respect to contractual provisions.

Cross Liability/Separation of Insureds: Without increasing the limit of liability, the policy
must protect all insured parties to the full extent of coverage provided. Further, the policy
must apply to each Insured in the same manner and to the same extent as if a separate
policy had been issued to each.

C2 Commercial General Liability Insurance

1. The Contractor must obtain Commercial General Liability Insurance, and maintain it in force
throughout the duration of the Contract, in an amount usual for a contract of this nature, but
for not less than $2,000,000 per accident or occurrence and in the annual aggregate.

2. The Commercial General Liability Insurance policy must include the following:

(a) Additional Insured: Canada is added as an additional insured, but only with respect to

(b)
(c)
(d)

liability arising out of the Contractor's performance of the Contract. The interest of
Canada should read as follows: Canada, as represented by Public Works and
Government Services Canada.

Bodily Injury and Property Damage to third parties arising out of the operations of the
Contractor.

Personal Injury: While not limited to, the coverage must include Violation of Privacy,
Libel and Slander, False Arrest, Detention or Imprisonment and Defamation of Character.
Cross Liability/Separation of Insureds: Without increasing the limit of liability, the policy
must protect all insured parties to the full extent of coverage provided. Further, the policy
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must apply to each Insured in the same manner and to the same extent as if a separate
policy had been issued to each.

Blanket Contractual Liability: The policy must, on a blanket basis or by specific reference
to the Contract, extend to assumed liabilities with respect to contractual provisions.
Employees and, if applicable, Volunteers must be included as Additional Insured.
Employers' Liability (or confirmation that all employees are covered by Worker's
compensation (WSIB) or similar program)

Notice of Cancellation: The Insurer will endeavor to provide the Contracting Authority
thirty (30) days written notice of policy cancellation.

If the policy is written on a claims-made basis, coverage must be in place for a period of
at least 12 months after the completion or termination of the Contract.

Owners' or Contractors' Protective Liability: Covers the damages that the Contractor
becomes legally obligated to pay arising out of the operations of a subcontractor.
Sudden and Accidental Pollution Liability (minimum 120 hours): To protect the
Contractor for liabilities arising from damages caused by accidental pollution incidents.
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ANNEX D: WARRANTY

2030 General Conditions - Goods (Higher Complexity), are hereby amended as follows:
Delete Section 2030 (22) Warranty, and Insert the following:

1. At the discretion of the Minister, the Contractor will replace or make good at its own expense
any finished work, excluding Government Issue incorporated therein, which becomes defective
or which fails to conform to contract requirements as a result of faulty or inefficient
manufacture, material or workmanship.

2. Notwithstanding prior acceptance of the finished work, and without restricting any other term of
the Contract or any condition, warranty or provision implied or imposed by law, the Contractor
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hereby warrants that the following are free from all defects and conform with the requirements
of the contract:

The painting of the underwater portion of the hull for a period of three hundred sixty five
(365) days commencing from the date of undocking, except that the Contractor will only
be liable to repair and/or replace to a value to be determined as follows:

Original cost to Canada of the underwater painting Work, divided by three hundred sixty
five (365) days and multiplied by the number of days remaining in the warranty period.
The resultant would represent the "Dollar Credit" due to Canada from the Contractor.

All other painting Work for a period of three hundred sixty five (365) days commencing
from the date of acceptance of the Work;

a. All parts and materials supplied for the Work for a period of three hundred and sixty five
(365) days commencing from the date of acceptance of the Work;

b. All other items of Work for a period of ninety (90) days commencing from the date of
acceptance of the Work, except that:

i the warranty on the Work related to any system or equipment not immediately
placed in continuous use or service must extend for a period of ninety (90) days
from the date of acceptance of the vessel;

ii.. for all outstanding defects, deviations, and Work items listed on the Acceptance
Document at Delivery, the Warranty will be ninety (90) days from the subsequent
date of acceptance for each item.

3. The Contractor agrees to pass to Canada, and exercise on behalf of Canada, all warranties on

the Materials and/or labour supplied or held by the Contractor which exceed the periods indicated
above.

Warranty Procedures
1. Scope

The following are the procedures which suit the particular requirements for warranty considerations for a
vessel on completion of a refit.

2. Definition

There are a number of definitions of “warranty” most of which are intended to describe its force and effect
in law. One such definition is offered as follows:

“A warranty is an agreement whereby the vendor’s or manufacturer’s responsibility for
performance of its product is extended for a specific period of time beyond the date at which the
title to the product passes to the buyer.”
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3. Warranty Conditions

a. General Conditions 2030 General Conditions - Goods (Higher Complexity) are augmented by
clauses incorporated into the subject Contract.

b. The warranty periods may be stated in more than one part:
i. 90 days commencing from the day the PWGSC 1205 Acceptance Document is signed for
workmanship provided by the contractor for the refit work specified;
ii. 365 days from the date of acceptance for the specified areas of painting;
iii. 365 days commencing from the day the PWGSC 1205 Acceptance Document is signed for
parts and material provided by the contractor for the refit work specified;
iv Any other specific warranty periods that may be required in the contract or offered by the
Contractor.

c. The foregoing does not cover the disposition of other deficiencies that will be directly related to
Technical Authority problem areas of the following nature:
i. items becoming unserviceable that were not included in the refit specification;
ii. refit specifications or other related documentation requiring amendments or corrections to
increase viability; and
ii. work performed that is directly related to the Technical Authority.

4. Reporting Failures With Warranty Potential

a. Theinitial purpose of a report of a failure is to facilitate the decision as to whether or not to involve
warranty and to generate action to effect repairs. Therefore in addition to identification, location
data, etc. the report must contain details of the defect. Warranty decisions as a general rule are to
be made locally and the administrative process is to be in accordance with procedures as
indicated.

b. These procedures are necessary as invoking a warranty does not simply mean that the warrantor
will automatically proceed with repairs at his expense. A review of the defect may well result in a
disclaimer of responsibility, therefore, it is imperative that during such a review the Department is
directly represented by competent technical authority qualified to agree or disagree with the
warrantor’s assertions.
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5. Procedures

. Immediately it becomes known to the Ship's Staff that an equipment/system is performing below

accepted standards or has become defective, the procedures for the investigation and reporting

are as follows:

i. The vessel advises the Technical Authority when a defect, which is considered to be directly
associated with the refit work, has occurred.

ii. On review of the Specification and the Acceptance Document, the Technical Authority in consort
with Ship's Staff is to complete the Tombstone Data and section 1 of the Warranty Claim Form
and forward the original to the Contractor for review with a copy to the PWGSC contracting
Authority. If the PWGSC Contracting or Inspection Authority is unable to support warranty
action, the Claim Form will be returned to the originator with a brief justification. (It is to be noted
that in the latter instance PWGSC will inform the Contractor of its decision and no further action
will be required of the Contractor.

Warranty defect claims may be forwarded in hard copy, by fax or by e-mail whichever format is
the most convenient.

iii Assuming the Contractor accepts full responsibility for repair, the Contractor completes Section
2 and 3 of the Warranty Claim Form, returns it to the Inspection Authority who confirms
corrective action has been completed, and who then distributes the form to the Technical
Authority and the PWGSC Contracting Authority.

In the event that the Contractor disputes the claim as a warranty defect, or agrees to share, the
contractor is to complete Part 2 of the Warranty Claim Form with the appropriate information and
forward it to the Contracting Authority who will distribute copies as necessary.

When a warranty claim is disputed by the Contractor, the Technical Authority may arrange to
correct the defect by in-house resources or by contracting the work out. All associated costs must
be tracked and recorded as a possible charge against the contractor by PWGSC action. Material
costs and manhours expended in correcting the defect are to be recorded and entered in Section
5 of the warranty claim by the Technical Authority who will forward the warranty claim to the
PWGSC Contracting Authority for action. Defective parts of equipment are to be retained pending
settlement of claim.

. Defective equipment associated with potential warranty should not normally be dismantled until the

contractor’s representative has had the opportunity to observe the defect. The necessary work is to
be undertaken through normal repair methods and costs must be segregated as a possible charge
against a contractor by PWGSC action.

Liability

. Agreement between the Contracting Authority, Inspection Authority, Technical Authority and the

Contractor will result in one of the following conditions:

i. The contractor accepts full responsibility for costs to repair or overhaul under the warranty
provisions of the contract;

ii. The Technical Authority accepts full responsibility for repair and overhaul of item concerned;

iii. The Contractor and the Technical Authority agree to share responsibility for the costs to repair
or overhaul the unserviceable item, in such cases the PWGSC Contracting Authority will
negotiate the best possible sharing arrangement.

. In the event of a disagreement as in paragraph 5c¢, PWGSC will take necessary action with the

contractor while the Technical Authority informs its Senior Management including pertinent data
and recommendations.

. The total cost of processing warranty claims must include accommodation and travel costs of the

contractor’s employees as well as equipment/system down time and operational constraints.
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Accordingly, the cost to remediate the defect, in manhours and material, will be discussed between
the Contracting/Inspection Authorities and the Technical Authority to determine the best course of
action.

7. Alongside Period For Warranty Repairs and Checks

a. If at all possible, an alongside period for the vessel is to be arranged just before the expiration of
the 90 day warranty period. This alongside period is to provide time for warranty repair and check
by the contractor.

b. In respect to the underwater paint, should it become defective during the associated warranty
period the contractor is only liable to repair to a value determined as follows:

“Original cost to Canada for painting and preservation of the underwater section of the hull,
divided by three hundred sixty five (365) days and multiplied by the number of days
remaining in the period. The resultant would represent the ‘Dollar Credit’ due to Canada from
the Contractor.”

c. The Underwater paint system, before expiration of the warranty, should be checked by divers. The

Technical Authority, is to arrange the inspection and inform the Contracting Authority of any
adverse results.

Page 33 of - de 46



Solicitation No. - N° de l'invitation Amd. No. - N° de la modif. Buyer ID - Id de I'acheteur

F6855-201428 OLZ008
Client Ref. No. - N° de réf. du client File No. - N° du dossier CCC No./N° CCC - FMS No./N° VME
F6855-201428 OLZ-0-43126

Page 34 of - de 46



Solicitation No. - N° de l'invitation Amd. No. - N° de la modif. Buyer ID - Id de I'acheteur

F6855-201428 OLZ008
Client Ref. No. - N° de réf. du client File No. - N° du dossier CCC No./N° CCC - FMS No./N° VME
F6855-201428 OLZ-0-43126

Public Works and Government
Services Canada

Warranty Claim Form

Réclamation De Garantie

Vessel Name — Nom de navire File No. — N° de Contract No. - N ° de contrat
dossier
Customer Department — Ministére client Warranty Claim Serial No.

Numéro de série de réclamation de
garantie

Contractor — Entrepreneur Effect on Vessel Operations

Effet sur des opérations de navire

Critical Degraded
Operational Non-operational
1. Description of Complaint — Description de plainte
Contact Information — I'information de contact
Name — Nom Tel. No. -N ° Tél
Signature — Signature Date

2. Contractor’s Investigative Report — Le rapport investigateur de I'entrepreneur

3. Contractor’s Corrective Action — La modalité de reprise de I'entrepreneur
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Contractor’s Name and Signature — Nom et signature de I’entrepreneur Date

of Corrective Action - Date de modalité de reprise

Client Name and Signature - Nom et signature de client
Date

4. PWGSC Review of Warranty Claim Action — Examen d'action de réclamation de garantie par
TPSGC

Signature — Signature Date

5. Additional Information — Renseignements supplémentaires

Canada

PWGSC-TPSGC
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ANNEX E: FEDERAL CONTRACTORS PROGRAM FOR EMPLOYMENT EQUITY — CERTIFICATION

I, the Bidder, by submitting the present information to the Contracting Authority, certify that the
information provided is true as of the date indicated below. The certifications provided to Canada are
subject to verification at all times. | understand that Canada will declare a bid non-responsive, or will
declare a contractor in default, if a certification is found to be untrue, whether during the bid evaluation
period or during the contract period. Canada will have the right to ask for additional information to verify
the Bidder's certifications. Failure to comply with any request or requirement imposed by Canada may
render the bid non-responsive or constitute a default under the Contract.

For further information on the Federal Contractors Program for Employment Equity visit Employment and
Social Development Canada (ESDC) — Labour's website.

Date: (YYYY/MM/DD) (If left blank, the date will be deemed to be the bid solicitation closing
date.)

Complete both A and B.

A. Check only one of the following:

() A1. The Bidder certifies having no work force in Canada.
() A2. The Bidder certifies being a public sector employer.

() A3. The Bidder certifies being a federally requlated employer being subject to the Employment
Equity Act.

() A4. The Bidder certifies having a combined work force in Canada of less than 100 employees
(combined work force includes: permanent full-time, permanent part-time and temporary
employees [temporary employees only includes those who have worked 12 weeks or more
during a calendar year and who are not full-time students]).

A5. The Bidder has a combined workforce in Canada of 100 or more employees; and

() A5.1. The Bidder certifies already having a valid and current Agreement to Implement
Employment Equity (AIEE) in place with ESDC-Labour.

OR
() Ab5.2. The Bidder certifies having submitted the Agreement to Implement Employment Equity
(LAB1168) to ESDC-Labour. As this is a condition to contract award, proceed to
completing the form Agreement to Implement Employment Equity (LAB1168), duly
signing it, and transmit it to ESDC-Labour.

B. Check only one of the following:

() B1.The Bidder is not a Joint Venture.

OR

() B2. The Bidder is a Joint venture and each member of the Joint Venture must provide the

Contracting Authority with a completed annex Federal Contractors Program for Employment
Equity - Certification. (Refer to the Joint Venture section of the Standard Instructions)
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ANNEX F: FINANCIAL BID

1 Evaluation of Price
To be completed and submitted with the Invitation to Tender at bid closing.

The price of the bid will be evaluated in Canadian dollars, the Goods and Services Tax or the Harmonized
Sales Tax excluded.

a) Known Work
For work as stated in Annex “A” and detailed in the attached Pricing Data
Sheet Annex “I”, Appendix 1 a FIRM PRICE of: $

b) Unscheduled Work

Estimated labour hours at a firm Charge-out Labour Rate, including
overhead and profit: $
5,000 person hours X $ per hour for a PRICE of:

Hours in excess of 5,000 will also be charged at this rate.

Bidders are to include any premiums / surcharges or fees that are
applicable to the hourly rate. Consumable shall not be charged separately but
included with firm charge out labour rate.

Estimated unknown materials are $300,000.00 Bidders are to include the 300,000.00
percentage of mark-up applicable to unknown materials.

$300,000.00 x % markup = s

(Maximum markup of 10%)

C) [|Daily Services Fees (for docking only) $
As per article 14

Ten (10) working days on drydock 10 X $ = $
two (2) non-working days on drydock 2 X $ = $ $
three (3) working days at berth 3X$ = $ $
two (2) non-working days at berth 2X$ = $ $
D) |Vessel Transfer Cost (for docking only) $
)As per article 15:
e) [EVALUATION PRICE
HST or GST Excluded, [a + b+c+d]:
For an EVALUATION TOTAL of : $

2 Unscheduled Work
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21

2.2

23

Unscheduled work arising, as authorized by the Minister, will be calculated in the following
manner. Hours in excess of the estimate given above at (b), should they be required, will also be
charged at the firm charge-out labour rate. NOTE: Consumable are defined as items, small
tools and disposables that are consumed in the performance of the work whether
purchased specifically for the work or taken from contractor stores. They shall include,
but are not limited to, items such as abrasives, protective clothing and equipment,
cleaners and cleaning equipment, small tools and replacement parts for them, welding
supplies, and fuels and lubricants.

Number of hours (to be negotiated) X your firm hourly Charge-out Labour Rate which includes
Overhead and profit, plus net laid-down cost of materials to which will be added a 10% mark-up,
plus Goods and Services Tax or Harmonized Sales Tax as applicable, of the total cost of material
and labour. The firm hourly Charge-out Labour Rate and the material mark-up will remain firm for
the duration of the Contract and any subsequent amendments.

Notwithstanding definitions or usage elsewhere in this document, or in the Bidder's Cost
Management System, when negotiating Hours for unscheduled work, PWGSC will consider only
those hours of labour directly involved in the production of the subject work package.

Elements of Related Labour Costs identified in 2.2 will not be negotiated, but will be compensated
for in accordance with 2.2 It is therefore incumbent upon the Bidder to enter values in the above
table which will result in fair compensation, regardless of the structure of their Cost Management
System.

Allowance for Related Labour Costs such as: Management, Direct Supervision, Purchasing and
Material Handling, Quality Assurance and Reporting, First Aid, Gas Free Inspecting and
Reporting, and Estimating will be included as overhead for the purposes of determining the
Charge-out Labour Rate entered in Table 1 above.

The 10% mark-up rate for materials will also apply to subcontracted costs. The mark-up rate
includes any allowance for material and subcontract management not allowed for in the
Chargeout Labour Rate. A separate labour component for the purchase and handling of
materials or subcontract administration is not allowable.

Overtime Fees

Compensation for authorized overtime will be calculated in the following manner:

a. For Known Work, the contract price plus agreed overtime hours paid at the following premium

b. ;:aczfﬁnosrc,:heduled Work, agreed overtime hours at the quoted Charge-out Labour Rate plus the
following premium rates:

For Time and one half: $ per hour; or,

For Double time $ per hour

Daily Services Fees

Daily services fees are to be provided by the Bidder and entered in the table at I.1. In the event of a
delay in the performance of the Work, and if such delay is recognized and agreed upon by the
Contracting Authority as being attributable to Canada. These fees will be the sole liability of Canada to
the Contractor for the delay.
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Ship Services, and all other resources and direct costs needed to maintain the Vessel at the
Contractor's facility. These fees are firm and not subject to any additional charges for mark-up or
profit.

5 Vessel Transfer Costs

To be included with Bidders conference minutes
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Appendix 1 to Annex “F”
Detailed Pricing Data Sheet

Pricing Data sheet will be provided in a separate electronic document with the bidder’s conference
minutes.
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ANNEX G: INTEGRITY PROVISION - LIST OF NAMES
The Integrity Provision of General Conditions 2030 requires that bidders supply the following: :
List of Names

(a) Bidders who are incorporated, including those bidding as a joint venture, must provide a
complete list of names of all individuals who are currently directors of the Bidder. Bidders
bidding as sole proprietorship, as well as those bidding as a joint venture, must provide the
name of the owner(s). Bidders bidding as societies, firms, or partnerships do not need to
provide lists of names.

(b) If the required list of names has not been received by the time the evaluation of bids is
completed, Canada will inform the Bidder of a time frame within which to provide the
information. Failure to provide the names within the time frame specified will render the bid
non-responsive. Providing the required names is a mandatory requirement for contract award.

(c) The Bidder must immediately inform Canada in writing of any changes affecting the list of
names of directors during this procurement process.

Complete Legal Name

PBN

List of names of individuals currently on the Board of Directors or Owners:

Page 42 of - de 46



Solicitation No. - N° de l'invitation Amd. No. - N° de la modif. Buyer ID - Id de I'acheteur

F6855-201428 OLZ008
Client Ref. No. - N° de réf. du client File No. - N° du dossier CCC No./N° CCC - FMS No./N° VME
F6855-201428 OLZ-0-43126

ANNEX H: INSPECTION/QUALITY ASSURANCE/QUALITY CONTROL

1 Inspection and Test Plan (ITP):

1. The Contractor must prepare an Inspection and Test Plan (ITP) comprising individual
inspection and test plans for each specification item of this project, in accordance with the
Quality Standard and its Quality Control Plan. The ITP must be submitted to the Inspection
Authority for review and amended by the Contractor to the satisfaction of the Inspection
Authority.

(a) Each ITP must contain all inspection points identified in the Specification highlighting any
mandatory points that must be withessed by the Inspection Authority and other "hold"
points imposed by the Contractor to ensure the quality of the work.

(b) Milestone delivery date for the ITP is given in the Contract, however individual ITPs
should be forwarded for review as developed.

2. Coding:

(a) Each Inspection and Test Plan (ITP) is to be coded for identification clearly
demonstrating a systematic approach similar to the following:
(Contractor's system should be defined in its Quality Control Plan): e.g. Prefixes for
Inspections, Test and Trials:
i. Prefix"1"is a Contractor inspection,
i. Prefix"2"is a Contractor post repair test,
iii. Prefix "3"is a Contractor post repair trial,

(b) Specification items followed by assigned sequence numbers for inspection processes
within each Specification Item; and

(c) Cross reference to a verification document number

3. Inspection and Test Plan Criteria:
Inspection criteria, procedures and requirements are stated in the specifications, drawings,
technical orders and reference standards invoked by the Specifications. Test and trial
documentation may also be included or referenced in the Specifications. An individual
Inspection and Test Plan (ITP) is required for each Specification item.
(a) All ITPs must be prepared by the Contractor in accordance with the above criteria, its

Quality Plan, and must provide the following reference information:

i. the ship's name;

i. the Specification item number;

iii. equipment/system description and a statement defining the parameter which is being
inspected;

iv. a list of applicable documents referenced or specified in the inspection procedure;

v. the inspection, test or trial requirements specified in the Specification;

vi. the tools and equipment required to accomplish the inspection;

vii. the environmental conditions under which the inspections are to be conducted and
the tolerances on the inspection conditions;

viii. a detailed step-by step procedure of how each inspection is to be performed,
conformance parameters, accept/reject criteria and recording of results, deficiencies
found and description of corrective action(s) required;

ix. name and signature of the person who prepared the plan, date prepared and
amendment level; and,

X. names and signatures of the persons conducting and witnessing the inspection, test
or trial.

4. Contractor Imposed Testing:
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Tests and trials in addition to those given in the Specification must be approved by the

Inspection Authority.

(a) Amendments: Amendment action for the Inspection and Test Plans must be ongoing
throughout the refit and reflect the inspection requirements for unscheduled work.
Amendments must be submitted as developed, but not less frequently than once every
second week.

2 Conduct of Inspection

1.

2.

Inspections shall be conducted in accordance with the ITP and as detailed in D4.

The Contractor shall provide their own staff or subcontracted staff to conduct inspections, tests
and trials; excepting that Technical Authority or Inspection Authority personnel may be
designated in the specifications, in which case the Contractor shall ensure that their own staff are
provided in support of such inspection/test/trial.

The Contractor shall ensure that the required conditions stated in the ITP prevail at the
commencement of, and for the duration of, each inspection/test/trial.

The Contractor shall ensure that personnel required for equipment operation and records taking
during the inspection/test/trial are briefed and available at the start and throughout the duration of
the inspection/test/trial. Tradesmen or FSRs who may be required to effect minor changes or
adjustments in the installation shall be available at short notice.

The Contractor is to coordinate the activities of all personnel taking part in each
inspection/test/trial and ensure that safe conditions prevail throughout the inspection/test/trial.

3 Inspection Records and Reports

1.

The Contractor on the inspection record, test or trials sheets as applicable shall record the results
of each inspection. The Contractor shall maintain files of completed inspection records consistent
with the Quality Standard and their Quality Plan for this project.

The Contractor's QC representative (and the FSR when required) shall sign as having witnessed
the inspection, test or trial on the inspection record. The Contractor shall forward originals of
completed inspection records, together with completed test(s) and/or trials sheets to the Inspector
as they are completed.

Unsatisfactory inspection/test/trial results, for which corrective action cannot be completed during
the normal course of the inspection/test/trial, will require the Contractor to establish and record
the cause of the unsatisfactory condition to the satisfaction of the Inspector. The Crown
representatives may assist in identification where appropriate.

Corrective action to remove cause of unsatisfactory inspections shall be submitted to the
Inspector in writing by the Contractor, for approval prior to affecting such repairs and rescheduling
of the unsatisfactory inspection/test/trial. Such notices shall be included in the final records
passed to the Inspector.

The Contractor shall undertake rectification of defects and deficiencies in the Contractor's
installation or repair as soon as practicable. The Contractor is responsible to schedule such
repairs at their own risk.

The Contractor shall reschedule unsatisfactory inspections after any required repairs have been
completed.
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7. Quality Control, Inspection and Test records that substantiate conformance to the specified
requirements, including records of corrective actions, shall be retained by the Contractor for three
(3) years from the date of completion or termination of the Contract and shall be made available
to the Inspection Authority upon request.

4 Inspection and Trials Process
1. Drawings and Purchase Orders
a. Upon receipt of two (2) copies of each drawing or purchase order, the Designated Inspector
will review their content against the provisions of the specification. Where discrepancies are
noted, the Inspector will formally advise all concerned, in writing using a Discrepancy Notice.
The resolution of any such discrepancy is a matter for consultation between the Contractor
and other Crown Authorities.
The Inspector is NOT responsible for the resolution of discrepancies.

2. Inspection

a. Upon receipt and acceptance of the Contractor’s ITP, inspection will consist of a number of
Inspection Points supplemented by such other inspections, tests, demonstrations and trials
as may be deemed necessary by the Inspector to permit him to certify that the work has been
performed in compliance with the provisions of the specification. The Contractor shall be
responsible for notifying the Designated Inspector of when the work will be available for
inspection, sufficiently in advance to permit the Designated Inspector to arrange for the
appropriate inspection.

b. The Inspector will inspect the materials, equipment and work throughout the project against
the provisions of the specification and, where non-conformances are noted, will issue
appropriate INSPECTION NON-CONFORMANCE REPORTS.

c. The Contract requires the implementation of a Quality Assurance/Quality Control system, so
the Inspector shall require that the Contractor provide a copy of its internal inspection report
pertaining to a work item before conducting the requested inspection. If third party
inspections are required by the Contract (e.g. inspections by a certified CWB 178.2 welding
inspector), the reports of these inspections shall be required before the Work is inspected by
the Inspection Authority .

d. The QA/QC system is a requirement, so if the documentation is presented to the Inspector
prior to an inspection stating that the Work is satisfactory but the Inspector finds that the
Work has not been satisfactorily inspected, the Inspector shall issue an Inspection Non-
conformance Report against the Work and another against the failure of the Contractor's
QA/QC system.

e. Before carrying out any inspection, the Inspection Authority shall review the requirements for
the Work and the acceptance and/or rejection standards to be applied. Where more than one
standard or requirement is called up and they are potentially conflicting, the Inspector shall
refer to the order of precedence in the Contract to determine the standard or requirement to
be applied.

3. Inspection Non-conformance report
a. An Inspection Non-conformance Report will be issued for each non-conformance noted by
the Inspector. Each report will be uniquely numbered for reference purposes, will be signed
and dated by the Inspector, and will describe the non-conformance.

b. When the non-conformance has been corrected by the Contractor and has been re-inspected

and accepted by the Inspector, the Inspector will complete the Report by adding an
appropriate signed and dated notation.
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c. Atthe end of the project, the content of all Inspection Non-conformance Reports which have

not been signed-off by the Inspector will be transferred to the Acceptance Documents prior to
the Inspector's certification of such documents.

4. Tests, Trials, and Demonstrations

a.

To enable the Inspector to certify that the Work has been performed satisfactorily, in
accordance with the Contract and Specifications, the Contractor shall schedule, co-ordinate,
perform, and record all specified Tests, Trials and Demonstrations required by the Inspector
as detailed in H4.

Where the Specifications contain a specific performance requirement for any component,
equipment, sub-system or system, the Contractor shall test such component, equipment,
sub-system or system to the satisfaction of the Inspector, to prove that the specified
performance has been achieved and that the component, equipment, sub-system or system
performs as required by the specifications.

Tests, trials and demonstrations shall be conducted in accordance with a logical, systematic
schedule which shall ensure that all associated components and equipment are proven prior
to sub-systems demonstration or testing, and that sub-systems are proven prior to system
demonstration or testing.

Where the Specifications do not contain specific performance requirements for any
component, equipment, sub-system or system, the Contractor shall demonstrate such
component, equipment, sub-system or system to the satisfaction of the Inspector.

The Contractor shall submit their Inspection and Test Plan as detailed in H2.

The Contractor shall co-ordinate each test, trial and demonstration with all interested parties,
including the Inspector; Contracting and Technical Authorities; regulatory authorities;
Classification Society; Sub-contractors; etc. The Contractor shall provide the Inspector and
other Crown Authorities with a minimum of five working days notice of each scheduled test,
trial, or demonstration.

The Contractor shall keep written records of all tests, trials, and demonstrations conducted as
detailed in H4. The Contractor may utilize the PWGSC STANDARD TESTS & TRIALS
RECORD SHEETS which can be customized by the Contractor to suit individual test or trial
requirements. These Record Sheets are available from the Inspection Authority in digital
format.

The Contractor shall in all respects be responsible for the conduct of all tests and trials in
accordance with the requirements of the Contract.

The Inspection Authority and the Technical Authority reserve the right to defer starting or
continuing with any sea trials for any reasonable cause including but not limited to adverse
weather, visibility, equipment failure or degradation, lack of qualified personnel and
inadequate compliance with safety standards.
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