



## RETURN BIDS TO:

## RETOURNER LES SOUMISSIONS À:

Bid Receiving Public Works and Government  
Services Canada/Réception des soumissions Travaux  
publics et Services gouvernementaux Canada  
800 Burrard Street, Room 219  
800, rue Burrard, pièce 219  
Vancouver  
British Columbia  
V6Z 0B9  
Bid Fax: (604) 775-9381

## SOLICITATION AMENDMENT MODIFICATION DE L'INVITATION

The referenced document is hereby revised; unless otherwise  
indicated, all other terms and conditions of the Solicitation  
remain the same.

Ce document est par la présente révisé; sauf indication contraire,  
les modalités de l'invitation demeurent les mêmes.

### Comments - Commentaires

### Vendor/Firm Name and Address

Raison sociale et adresse du  
fournisseur/de l'entrepreneur

### Issuing Office - Bureau de distribution

Public Works and Government Services Canada - Pacific  
Region  
800 Burrard Street, Room 219  
800, rue Burrard, pièce 219  
Vancouver  
British C  
V6Z 0B9

<b>Title - Sujet</b> Install Communication Towers	
<b>Solicitation No. - N° de l'invitation</b> F1705-210265/A	<b>Amendment No. - N° modif.</b> 001
<b>Client Reference No. - N° de référence du client</b> F1705-210265	<b>Date</b> 2021-07-26
<b>GETS Reference No. - N° de référence de SEAG</b> PW-SPWY-041-9022	
<b>File No. - N° de dossier</b> PWY-1-44036 (041)	<b>CCC No./N° CCC - FMS No./N° VME</b>
<b>Solicitation Closes - L'invitation prend fin</b> <b>at - à 02:00 PM</b> Pacific Daylight Saving Time PDT <b>on - le 2021-08-10</b> Heure Avancée du Pacifique HAP	
<b>F.O.B. - F.A.B.</b> <b>Plant-Usine:</b> <input type="checkbox"/> <b>Destination:</b> <input checked="" type="checkbox"/> <b>Other-Autre:</b> <input type="checkbox"/>	
<b>Address Enquiries to: - Adresser toutes questions à:</b> Sezginalp (PWY), Kipp	<b>Buyer Id - Id de l'acheteur</b> pwy041
<b>Telephone No. - N° de téléphone</b> (604) 367-5341 ( )	<b>FAX No. - N° de FAX</b> (604) 775-6633
<b>Destination - of Goods, Services, and Construction:</b> <b>Destination - des biens, services et construction:</b> DFO – Denny Island & Safety Mountain – Bella Bella & Calvert Island, BC	

Instructions: See Herein

Instructions: Voir aux présentes

<b>Delivery Required - Livraison exigée</b>	<b>Delivery Offered - Livraison proposée</b>
<b>Vendor/Firm Name and Address</b> <b>Raison sociale et adresse du fournisseur/de l'entrepreneur</b>	
<b>Telephone No. - N° de téléphone</b> <b>Facsimile No. - N° de télécopieur</b>	
<b>Name and title of person authorized to sign on behalf of Vendor/Firm</b> <b>(type or print)</b> <b>Nom et titre de la personne autorisée à signer au nom du fournisseur/</b> <b>de l'entrepreneur (taper ou écrire en caractères d'imprimerie)</b>	
<b>Signature</b>	<b>Date</b>

Solicitation Amendment 001 is raised to:

1. Extend the solicitation closing date from 2021/08/03 14:00 Pacific Daylight Time (PDT) to 2021/08/10 14:00 Pacific Daylight Time (PDT);
2. Issue Addendum001 (please find herein);
3. Issue revised Bid and Acceptance Form (please find herein) and;
4. List the bidders who attended the mandatory bidder's conference on July 23, 2021 (see below).

**Mandatory Bidder's Conference Attendance**

Industra Construction Corp.  
Ketza Pacific Contracting Ltd.  
Tridon Communications  
Seafirst Construction Corp.  
Tower Engineering Canada  
Villamar Telecom  
WesTower Communications

**All other terms and conditions remain unchanged.**

**PROJECT TITLE:** Denny Island and Safety Mountain Communication Tower and Supporting Infrastructure

**CONTRACT:** 8B200-19002 and 8B200-1900

**DATE:** July 26, 2021

The following are effective immediately and form part of the contract documents.

## **QUESTIONS**

---

### **Question 1:**

Will geotechnical conditions be assessed after the blasting is complete at Safety Mountain?

### **Answer 1:**

A geotechnical engineer will review the site once blasting operations are complete to confirm initial recommendations and site class is still valid.

### **Question 2:**

Due to helicopters being tied up with forest fire fighting efforts and the historic weather delays with on these mountain top site, will extension to completion deadline be considered?

### **Answer 2:**

We can extend the project completion deadline to May 31, 2022. Additional notes have been provided further in this Addendum.

### **Question 3:**

This project requires a lot of coordination and planning to mitigate the many risks associated with the logistics of the project so we are asking for a minimum two week extension to the closing date of the tender.

### **Answer 3:**

Due to the time constraint to complete the project, we can only offer to extend the tender close by one week. New tender close date will be August 10, 2021.

---

**DRAWINGS**

---

**CANADIAN COAST GUARD (CCG) DRAWINGS**

DRAWING NO.	DRAWING TITLE	SHEET NO.
<b>DENNY ISLAND</b>		
WM-637-1003	FOUNDATION DETAILS AND ELEVATIONS	04

***Detail 3 on sheet 4***

Revise note

“EXISTING GRADE (BEDROCK)”

to

“EXISTING GRADE (BEDROCK OR APPROVED BACKFILL)”

**SAFETY MOUNTAIN**

WM-637-1003	FOUNDATION DETAILS AND ELEVATIONS	04
-------------	-----------------------------------	----

***Detail 3 on sheet 4***

Revise note

“EXISTING GRADE (BEDROCK)”

to

“EXISTING GRADE (BEDROCK OR APPROVED BACKFILL)”

## **SPECIFICATIONS**

---

### **Section 01 11 00 – Summary of Work**

#### **PART 1 GENERAL**

##### **1.2 RELATED SECTIONS**

###### **.1 Denny Island**

Replace

- .7 Supply and installation of a grounding system for the new tower, waveguide bridge, building, solar panels, and fuel tank;

with

- .7 Supply and installation of a grounding system for the new tower, waveguide bridge, building, and fuel tank;

Delete

- .10 Supply and installation of concrete foundations for solar panels;

###### **.2 Safety Mountain**

Replace

- .7 Supply and installation of a grounding system for the new tower, waveguide bridge, building, solar panels, and fuel tank;

with

- .7 Supply and installation of a grounding system for the new tower, waveguide bridge, building, and fuel tank;

Delete

- .8 Supply and installation of concrete foundations for solar panels;

#### **PART 3 EXECUTION**

##### **3.1 WORK COMPLETION DEADLINES**

###### **.1 Denny Island**

Replace

- .1 All Work to be completed by March 30, 2022

with

- .1 All design and fabrication Work to be completed by March 31, 2022.

Add

- .2 All site work to be completed by May 31, 2022.

.2 **Safety Mountain**

Replace

- .1 All Work to be completed by March 30, 2022

with

- .1 All design and fabrication Work to be completed by March 31, 2022.

Add

- .2 All site work to be completed by May 31, 2022.

**END OF ADDENDUM NO. 001**

## BID AND ACCEPTANCE FORM (BA)

### BA01 IDENTIFICATION

Denny Island & Safety Mountain Communication Towers  
Denny Island and Safety Mountain, BC

### BA02 LEGAL NAME AND ADDRESS OF BIDDER

Legal Name:					
Operating Name (if any):					
Address:					
Telephone:		Fax:		PBN:	
E-mail address:					
Industrial Security Program Organisation Number (ISP ORG#) (when required)					

### BA03 THE OFFER

The Bidder offers to Canada to perform and complete the Work for the above named project in accordance with the Bid Documents for the **TOTAL BID AMOUNT INDICATED IN APPENDIX 1**.

### BA04 BID VALIDITY PERIOD

The bid must not be withdrawn for a period of 30 days following the date of solicitation closing.

### BA05 ACCEPTANCE AND CONTRACT

Upon acceptance of the Bidder's offer by Canada, a binding Contract will be formed between Canada and the Bidder. The documents forming the Contract will be the Contract Documents identified in Contract Documents (CD) section.

### BA06 CONSTRUCTION TIME

The Contractor must perform and complete the Work by May 31, 2022.

### BA07 BID SECURITY

The Bidder must enclose bid security with its bid in accordance with GI08 - R2710T - General Instructions - Construction Services - Bid Security Requirements.

### BA08 SIGNATURE

--

Name and title of person authorized to sign on behalf of Bidder (Type or print)

--

Signature

Date

--