



RETURN BIDS TO:

RETOURNER LES SOUMISSIONS À:

Bid Receiving Public Works and Government
Services Canada/Réception des soumissions Travaux
publics et Services gouvernementaux Canada
800 Burrard Street, Room 219
800, rue Burrard, pièce 219
Vancouver
British Columbia
V6Z 0B9
Bid Fax: (604) 775-9381

**SOLICITATION AMENDMENT
MODIFICATION DE L'INVITATION**

The referenced document is hereby revised; unless otherwise
indicated, all other terms and conditions of the Solicitation
remain the same.

Ce document est par la présente révisé; sauf indication contraire,
les modalités de l'invitation demeurent les mêmes.

Comments - Commentaires

**Vendor/Firm Name and Address
Raison sociale et adresse du
fournisseur/de l'entrepreneur**

Issuing Office - Bureau de distribution

Public Works and Government Services Canada - Pacific
Region
800 Burrard Street, Room 219
800, rue Burrard, pièce 219
Vancouver
British C
V6Z 0B9

Title - Sujet Inga Lake Intersection Improvements	
Solicitation No. - N° de l'invitation EZ899-220429/A	Amendment No. - N° modif. 001
Client Reference No. - N° de référence du client	Date 2021-07-28
GETS Reference No. - N° de référence de SEAG PW-\$PWY-020-9020	
File No. - N° de dossier PWY-1-44038 (020)	CCC No./N° CCC - FMS No./N° VME
Solicitation Closes - L'invitation prend fin at - à 02:00 PM Pacific Daylight Saving Time PDT on - le 2021-08-03 Heure Avancée du Pacifique HAP	
F.O.B. - F.A.B. Plant-Usine: <input type="checkbox"/> Destination: <input checked="" type="checkbox"/> Other-Autre: <input type="checkbox"/>	
Address Enquiries to: - Adresser toutes questions à: Ly, Ronny(PWY)	Buyer Id - Id de l'acheteur pwy020
Telephone No. - N° de téléphone (604) 318-5750 ()	FAX No. - N° de FAX (604) 775-6633
Destination - of Goods, Services, and Construction: Destination - des biens, services et construction: PWGSC – Inga Lake Intersection – Alaska Highway, BC	

Instructions: See Herein

Instructions: Voir aux présentes

Delivery Required - Livraison exigée	Delivery Offered - Livraison proposée
Vendor/Firm Name and Address Raison sociale et adresse du fournisseur/de l'entrepreneur	
Telephone No. - N° de téléphone Facsimile No. - N° de télécopieur	
Name and title of person authorized to sign on behalf of Vendor/Firm (type or print) Nom et titre de la personne autorisée à signer au nom du fournisseur/ de l'entrepreneur (taper ou écrire en caractères d'imprimerie)	
Signature	Date

Solicitation No. - N° de l'invitation
EZ899-220429/A

Amd. No. - N° de la modif.
001

Buyer ID - Id de l'acheteur
pwy020

Client Ref. No. - N° de réf. du client

File No. - N° du dossier

CCC No./N° CCC - FMS No./N° VME

This Amendment 001 is raised to publish Addendum 001.

ALL OTHER TERMS AND CONDITIONS REMAIN UNCHANGED.

PUBLIC SERVICES AND PROCUREMENT CANADA

Professional and Technical Services, Real Property Services Branch, Pacific Region

Inga Lake Intersection Improvements,
Alaska Highway, BC

Addendum #001

Project No. R.115570.001

2021-07-28

**The following changes/clarifications in the tender documents are effective immediately.
This addendum will form part of the contract documents.**

Question from Bidders and Responses

Question 1: Please confirm that the intended completion date of this project is September 30, 2021. If this is the intended completion date, would consideration be made to deferring the work to 2022, or extending the completion date to next year, with a requirement to complete part of the work this year? Given the tender closing date and the subsequent contract execution and submittals to be completed, there is minimal time to complete the proposed work.

Response 1: PSPC has revised the dates for Substantial Performance (October 30, 2021) and Completion (October 31, 2021).

If there are reasonable grounds to extend the completion date, Canada may, at its sole discretion, consider an extension to the contract.

Explanation of Addendum Presentation: Changes to the Specifications and Changes to the Contract Drawings section of this Addendum have been presented as follows:

- *New text has been underlined for ease of identification*

Changes to the Specifications:

1. Section 01 11 10 – Summary of Work

Delete:

3.2 Work Completion, Item .2 and .3

Insert:

3.2 Work Completion

- .2 Achieve Substantial Performance by October 30, 2021.
- .3 Achieve Completion by October 31, 2021.

End of Addendum No. 1