



RETURN BIDS TO:

RETOURNER LES SOUMISSIONS À:

Bid Receiving Public Works and Government
Services Canada/Réception des soumissions Travaux
publics et Services gouvernementaux Canada
800 Burrard Street, Room 219
800, rue Burrard, pièce 219
Vancouver
British Columbia
V6Z 0B9
Bid Fax: (604) 775-9381

**SOLICITATION AMENDMENT
MODIFICATION DE L'INVITATION**

The referenced document is hereby revised; unless otherwise
indicated, all other terms and conditions of the Solicitation
remain the same.

Ce document est par la présente révisé; sauf indication contraire,
les modalités de l'invitation demeurent les mêmes.

Comments - Commentaires

Vendor/Firm Name and Address
Raison sociale et adresse du
fournisseur/de l'entrepreneur

Issuing Office - Bureau de distribution
Public Works and Government Services Canada - Pacific
Region
800 Burrard Street, Room 219
800, rue Burrard, pièce 219
Vancouver
British C
V6Z 0B9

Title - Sujet Km 450.0 - 451.4 Slide Stabilizatio	
Solicitation No. - N° de l'invitation EZ899-220632/A	Amendment No. - N° modif. 006
Client Reference No. - N° de référence du client	Date 2021-07-29
GETS Reference No. - N° de référence de SEAG PW-\$PWY-046-9019	
File No. - N° de dossier PWY-1-44045 (046)	CCC No./N° CCC - FMS No./N° VME
Solicitation Closes - L'invitation prend fin at - à 02:00 PM Pacific Daylight Saving Time PDT on - le 2021-08-05 Heure Avancée du Pacifique HAP	
F.O.B. - F.A.B. Plant-Usine: <input type="checkbox"/> Destination: <input checked="" type="checkbox"/> Other-Autre: <input type="checkbox"/>	
Address Enquiries to: - Adresser toutes questions à: Yu(pwy046), Daphne	Buyer Id - Id de l'acheteur pwy046
Telephone No. - N° de téléphone (236) 335-8299 ()	FAX No. - N° de FAX () -
Destination - of Goods, Services, and Construction: Destination - des biens, services et construction: PWGSC – km 450.0 to km 451.4 – Alaska Highway, BC	

Instructions: See Herein

Instructions: Voir aux présentes

Delivery Required - Livraison exigée	Delivery Offered - Livraison proposée
Vendor/Firm Name and Address Raison sociale et adresse du fournisseur/de l'entrepreneur	
Telephone No. - N° de téléphone Facsimile No. - N° de télécopieur	
Name and title of person authorized to sign on behalf of Vendor/Firm (type or print) Nom et titre de la personne autorisée à signer au nom du fournisseur/ de l'entrepreneur (taper ou écrire en caractères d'imprimerie)	
Signature	Date

Amendment 006

This Amendment 006 is issued to answer Bidder's question.

Addendum 004 attached

All other terms and conditions remain unchanged.

PUBLIC WORKS AND GOVERNMENT SERVICES CANADA

Professional and Technical Services, Real Property Services Branch, Pacific Region	
Km 450.0 – 451.4 Slide Stabilization and Safety Improvements, Alaska Highway, BC	Addendum #004
Project No. R.115165.001	2021-07-29

Question from Bidders and Responses

Question 1: The completion date is requested to be October 05, 2021. The work involved for the Welded Galvanized Fence and Welded Galvanized Railing (shop drawing approvals, material procurement, fabrication, galvanizing, and installations) can not meet this date and will push the completion date into 2022. Can the completion date for these items be pushed to July 29, 2022?

Response 1: PSPC has revised the dates for Substantial Performance (October 8, 2021) and Completion (October 15, 2021).

If there are reasonable grounds to extend the completion date, Canada may, at its sole discretion, consider a further extension to the contract.

Explanation of Addendum Presentation: Changes to the Specifications and Changes to the Contract Drawings sections of this Addendum have been presented as follows:

- *New text has been underlined for ease of identification.*

Changes to the Specifications

1. Section 01 11 10 – Summary of Work

Delete:

3.2 Work Completion, Item .2 and .3

Insert:

3.2 Work Completion

- .2 Achieve Substantial Performance by October 8, 2021.
- .3 Achieve Completion by October 15, 2021.

All other terms and conditions remain unchanged.