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PART 1 - GENERAL

1.1 REFERENCES

.1 Canadian General Standards Board (CGSB)

.1 CAN/CGSB-1.189-2000, Exterior Alkyd Primer for Wood.

.2 CAN/CGSB-1.59-97, Alkyd Exterior Gloss Enamel.

.2 Canadian Standards Association (CSA International)

.1 CSA A23.1-09/A23.2-09, Concrete Materials and Methods of Concrete
Construction/Methods of Test and Standard Practices for Concrete.

.2 CSA 0121-08, Douglas Fir Plywood.

.3 CSA Z797-09, Code of practice for Access Scaffold.

.4 CAN/CSA-Z321-R2006, Signs and Symbols for the Occupational Environment,
withdrawn but still available from CSA, CCOHS and Techstreet.

1.2 SUBMITTALS

.1 Provide submittals in accordance with Section 01 33 00.

1.3 INSTALLATION AND REMOVAL

.1 Prepare site plan indicating proposed location and dimensions of area to be fenced and used by
Contractor, number of trailers to be used, avenues of ingress/egress to fenced area and details of
fence installation.

.2 Identify areas which have to be gravelled to prevent tracking of mud.

.3 Indicate use of supplemental or other staging area.

.4 Provide construction facilities in order to execute work expeditiously.

.5 Remove from site all such work after use.

1.4 SCAFFOLDING

.1 Scaffolding in accordance with CSA Z797.

.2 Provide and maintain scaffolding, ramps, ladders, platforms and temporary stairs.

1.5 HOISTING

.1 Provide, operate and maintain hoists/cranes required for moving of workers, materials and
equipment. Make financial arrangements with Subcontractors for use thereof.

.2 Hoists/cranes shall be operated by qualified operator.

1.6 ELEVATORS

.1 Designated freight elevators may be used by construction personnel and transporting of
materials. Co-ordinate use with Departmental Representative.

.2 Provide protective coverings for finish surfaces of cars and entrances.
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1.7 SITE STORAGE/LOADING

.1 Confine work and operations of employees to areas defined by Contract Documents. Do not
unreasonably encumber premises with products.

.2 Do not load or permit to load any part of Work with a weight or force that will endanger the Work.

1.8 CONSTRUCTION PARKING

.1 Parking will be permitted on site provided it does not disrupt performance of Work.

.2 Provide and maintain adequate access to project site.

1.9 SECURITY

.1 Pay for responsible security personnel to guard site and contents of site after working hours and
during holidays.

1.10 OFFICES

.1 Provide office heated to 22°C, lighted 750lx and ventilated, of sufficient size to accommodate site
meetings and furnished with drawing laydown table.

.2 Provide a clearly marked and fully stocked first-aid case in a readily available location.

.3 Subcontractors may provide their own offices as necessary. Direct location of these offices.

1.11 EQUIPMENT, TOOL AND MATERIALS STORAGE

.1 Provide and maintain, in a clean and orderly condition, lockable weatherproof sheds for storage
of tools, equipment and materials.

.2 Locate materials not required to be stored in weatherproof sheds on site in a manner to cause
least interference with work activities.

1.12 SANITARY FACILITIES

.1 Provide sanitary facilities for work force in accordance with governing regulations and ordinances.

.2 Post notices and take such precautions as required by local health authorities. Keep area and
premises in sanitary condition.

1.13 CONSTRUCTION SIGNAGE

.1 No signs or advertisements, other than warning signs, are permitted on site.

1.14 PROTECTION AND MAINTENANCE OF TRAFFIC

.1 Provide access and temporary relocated roads as necessary to maintain traffic.

.2 Maintain and protect traffic on affected roads during construction period except as otherwise
specifically directed by Departmental Representative.

.3 Provide measures for protection and diversion of traffic, including provision of watch-persons and
flag-persons, erection of barricades, placing of lights around and in front of equipment and work,
and erection and maintenance of adequate warning, danger, and direction signs

.4 Protect travelling public from damage to person and property.
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.5 Contractor's traffic on roads selected for hauling material to and from site to interfere as little as
possible with public traffic.

.6 Verify adequacy of existing roads and allowable load limit on these roads. Contractor: responsible
for repair of damage to roads caused by construction operations.

.7 Construct access and haul roads necessary.

.8 Provide necessary lighting, signs, barricades, and distinctive markings for safe movement of
traffic.

.9 Dust control: adequate to ensure safe operation at all times.

.10 Location, grade, width, and alignment of construction and hauling roads: subject to approval by
Departmental Representative.

.11 Lighting: to assure full and clear visibility for full width of haul road and work areas during night
work operations.

.12 Provide snow removal during period of Work.

.13 Remove, upon completion of work, haul roads designated by Departmental Representative.

1.15 CLEAN-UP

.1 Remove construction debris, waste materials, packaging material from work site daily.

.2 Clean dirt or mud tracked onto paved or surfaced roadways.

.3 Store materials resulting from demolition activities that are salvageable.

.4 Stack stored new or salvaged material.

PART 2 - PRODUCTS

2.1 NOT USED

.1 Not Used.

PART 3 - EXECUTION

3.1 NOT USED

.1 Not Used.
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