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PART 1 - GENERAL  
 
 

 

1.1 DESCRIPTION     
 
 

.1  This section specifies requirements for 
demolishing and removing wholly or in part 
various items designated to be removed or 
partially removed. 

 
.2  Demolition and removal will consist of, but

not necessarily be limited to, the following:
.1  Demolition, removal, and disposal of the 
existing wharf (steel pipe pile wharf), and 
all ancillary items (cleats, ladders, 
electrical, etc.), as noted on the drawings.
Note that the wharf is limited in load 
carrying capacity and the Contractor will be
responsible for having an engineering 
assessment completed to confirm safe moving
loads should heavy equipment be planned atop
the wharf. The engineering costs associated
with this activity would be borne by the 
Contractor. Submit underwater diving video 
(at Contractor’s expense) to the Departmental
Representative following demolition 
activities, confirming all debris has been 
removed prior to new work.  Investigate 
(using divers) the full length of the existing 
wharf to ensure the infrastructure to be 
removed is not in any way tied to the building
structures that are to remain.  In the event
the wharf is tied to the adjacent building 
infrastructure, take measures to temporarily
support the existing buildings prior to wharf
demolition.  
.2   Contractor responsible for removing all
debris within the footprint of the 
infrastructure to be removed (as well as 
removal of any material settled below the 
bottom or collapsed outside the footprint of
the existing infrastructure).  An underwater 
diving video can be made available for the 
Contractor’s review by contacting the 
Departmental Representative (an underwater 
diving report is attached to the 
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specifications as Appendix B). 
.3  Temporary shoring measures to protect 
the existing building foundations and any 
other surrounding infrastructure during the
Contractor’s work activities. 

 
 

1.2 GENERAL  
REQUIREMENTS        
 
 

.1  A Notice to Shipping is to be issued prior 
to commencement and upon completion of work. 

 
.2  During construction, any vessels or barges 

utilized must be marked in accordance with 
the provisions of the Canada Shipping Act 
Collision Regulations.  

 
.3  Upon completion of the project, a written 

Notice to Mariners must be issued.  
 
 

1.3 PROTECTION      
 
 

.1  Protect existing objects designated to 
remain. In event of damage, immediately 
replace or make repairs to approval of and 
at no additional cost to Canada.  

 
.2  Place a floating boom around entire 

demolition site to prevent loss of any 
materials.  

 
.3  Remove all floating debris from water on a 

routine and timely basis.  
 
 

1.4  MEASUREMENT FOR 
PAYMENT             

.1   No separate measure for payment shall be made
for items under this section.  Include costs 
for Sitework, Demolition and Removal in the
lump sum price arrangement. 
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PART 2 - PRODUCTS     
 
NOT APPLICABLE  
 
 

 

PART 3 - EXECUTION  
 
 

 

3.1 EXECUTION      
 
 

.1  Inspect site and verify with Departmental 
Representative objects designated for 
removal.  

 
.2  Locate and protect utility lines. Preserve 

in operating condition active utilities 
traversing site.  

 
3.2 REMOVAL         
 
 

.1  Remove in their entirety all materials and 
objects specified for removal.  

 
.2  Do not disturb adjacent work designated to 

remain in place.  
 

3.3 DISPOSAL OF  
MATERIAL             
 
 

.1  All demolished materials, except materials 
designated to be reused, will become property
of contractor and will be removed from site
and disposed of to satisfaction of 
Departmental Representative and in 
accordance with environmental guidelines. It
is the sole responsibility of the contractor
to dispose of all demolished materials at an
approved Provincial disposal site. Ensure 
that disposal site is approved and willing 
to accommodate any materials disposed of from
work site.   

 
.2  Contractor shall obtain and pay for all 

necessary permits and disposal fees for use
of an approved waste disposal site.  

 
 

3.4 RESTORATION    
 
 

.1  Upon completion of work, remove debris, trim
surfaces and leave work site in clean 
condition.  
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.2  Reinstate areas and existing works outside 
areas of demolition to conditions that 
existed prior to commencement of work. 

 
 
 
 

  
 
 


