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PART 1 - GENERAL
1.1 DESCRIPTION .1 This section specifies requirements for

demolishing and removing wholly or in part
various items designated to be removed or
partially removed.

.2 Demolition and removal will consist of, but
not necessarily be limited to, the following:
.1 Demolition, removal, and disposal of the
existing wharf (steel pipe pile wharf), and
all ancillary items (cleats, ladders,
electrical, etc.), as noted on the drawings.
Note that the wharf is limited in load
carrying capacity and the Contractor will be
responsible for having an engineering
assessment completed to confirm safe moving
loads should heavy equipment be planned atop
the wharf. The engineering costs associated
with this activity would be borne by the
Contractor. Submit underwater diving video
(at Contractor’s expense) to the Departmental
Representative following demolition
activities, confirming all debris has been
removed prior to new work. Investigate
(using divers) the full length of the existing
wharf to ensure the infrastructure to be
removed is not in any way tied to the building
structures that are to remain. In the event
the wharf is tied to the adjacent building
infrastructure, take measures to temporarily
support the existing buildings prior to wharf
demolition.

.2 Contractor responsible for removing all
debris within the footprint of the
infrastructure to be removed (as well as
removal of any material settled below the
bottom or collapsed outside the footprint of
the existing infrastructure). An underwater
diving video can be made available for the
Contractor’s review by contacting the
Departmental Representative (an underwater
diving report is attached to the
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specifications as Appendix B).

.3 Temporary shoring measures to protect
the existing building foundations and any
other surrounding infrastructure during the
Contractor’s work activities.

1.2 GENERAL .1 A Notice to Shipping is to be issued prior
REQUIREMENTS to commencement and upon completion of work.
.2 During construction, any vessels or barges

utilized must be marked in accordance with
the provisions of the Canada Shipping Act
Collision Regulations.

.3 Upon completion of the project, a written
Notice to Mariners must be issued.

1.3 PROTECTION .1 Protect existing objects designated to
remain. In event of damage, immediately
replace or make repairs to approval of and
at no additional cost to Canada.

.2 Place a floating boom around entire
demolition site to prevent loss of any
materials.

.3 Remove all floating debris from water on a

routine and timely basis.

1.4 MEASUREMENT FOR .1 No separate measure for payment shall be made

PAYMENT for items under this section. Include costs
for Sitework, Demolition and Removal in the
lump sum price arrangement.
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PART 2 - PRODUCTS

NOT APPLICABLE

PART 3 - EXECUTION

3.1 EXECUTION

3.2 REMOVAL

3.3 DISPOSAL OF
MATERTIAL

3.4 RESTORATION

Inspect site and verify with Departmental
Representative objects designated for
removal.

Locate and protect utility lines. Preserve
in operating condition active utilities
traversing site.

Remove in their entirety all materials and
objects specified for removal.

Do not disturb adjacent work designated to
remain in place.

All demolished materials, except materials
designated to be reused, will become property
of contractor and will be removed from site
and disposed of to satisfaction of
Departmental Representative and in
accordance with environmental guidelines. It
is the sole responsibility of the contractor
to dispose of all demolished materials at an
approved Provincial disposal site. Ensure
that disposal site is approved and willing
to accommodate any materials disposed of from
work site.

Contractor shall obtain and pay for all
necessary permits and disposal fees for use
of an approved waste disposal site.

Upon completion of work, remove debris, trim
surfaces and leave work site in clean
condition.
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.2 Reinstate areas and existing works outside

areas of demolition to conditions that
existed prior to commencement of work.



