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PART 1 - GENERAL

1.1 RELATED .1 Section 01 35 43 - Environmental Procedures.
SECTIONS

.2 Section 01 74 21 - Construction/Demolition Waste
Management and Disposal.

1.2 DESCRIPTION .1 This section specifies requirements for demolishing
and removing wholly or in part various items
designated to be removed or partially removed.

1.3 GENERAL il A Notice to Shipping is to be issued prior to
REQUIREMENTS commencement and upon completion of work.

.2 During construction, any vessels or barges utilized
must be marked in accordance with the provisions of
the Canada Shipping Act Collision Regulations.

.3 Upon completion of the project, a written Notice to
Mariners must be issued.

1.4 PROTECTION .1 Protect existing objects designated to remain. In
event of damage, immediately replace or make repairs
to approval of and at no additional cost to Canada.

.2 Place a floating boom around entire demolition site
to prevent loss of any materials.

.3 Remove all floating debris from water on a routine
and timely basis.

1.5 MEASUREMENT FOR .1 All cost for items in this section is to be measured

PAYMENT in fixed price items including all plant, labour,
material required to complete this work as indicated
on drawings and specifications.
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PART 3 - EXECUTION

3.1 EXECUTION .1 Inspect site and verify with Departmental
Representative objects designated for removal.

.2 Locate and protect utility lines. Preserve in
operating condition active utilities traversing
site.

3.2 REMOVAL .1 Demolition, removal and disposal of existing timber
crib and marginal wharf structure including wheel
guards, reinforced concrete wharf deck, mooring
cleats c¢/w cleat blocks, fenders, ladders, mooring
rings, timber crib, timber ballast floor and
existing rock ballast.

.2 Removal and disposal of existing reinforced concrete
apron slabs as indicated on drawings.

.3 Removal and disposal of existing electrical
pedestals including associated conduits and wiring.

.4 Removal of existing jib crane including winch motor
and electrical components. Store in a secure
location. Jib crane to be reinstalled on new
concrete base. See new plan.

.5 Removal and disposal of existing concrete jib crane
concrete base including conduits and associated
wiring.

.6 Removal and disposal of the existing upland asphalt
as indicated on the existing site plan.

.7 Remove in their entirety all materials and objects
specified for removal.

.8 Do not disturb adjacent work designated to remain in
place.
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3. 3 DI SPOSAL OF
MATERI AL

3.4 RESTORATI ON

Al'l denolished materials, except materials
designated to be reused, will becone property of
contractor and will be renpoved fromsite and

di sposed of to satisfaction of Departnental
Representative and in accordance with environnental
guidelines. It is the sole responsibility of the
contractor to dispose of all denolished materials at
an approved disposal site. Ensure that disposal site
is approved and willing to accommodate any materials
di sposed of fromwork site. All creosote materia
shal | be renoved and di sposed at the Contractor's
cost, including disposal fees, at the approved waste
di sposal facility at Norris Arm NL. Contractor
shal | make all necessary arrangenents with the
approved waste disposal facility prior to start of
wor K.

Contractor shall obtain and pay for all necessary
permts and disposal fees for use of an approved
wast e di sposal site

Contractor to dispose of all denolished materials at
a provincially approved waste di sposal facility.
Ensure the disposal site is approved and willing to
accommodat e any di sposed of fromthe work.

Excavated naterial frombel ow water to be
transported using watertight dunp trucks to a
provincial ly approved waste di sposal facility.

Contractor to collect two (2) creosote tinber
sanples fromtinbers that were |ocated below L. N T.
Contractor to contact BV Labs (fornerly Maxxam
Anal ytics) at 49 Elizabeth Avenue, Tel ephone,

1 709-754-0203 to determ ne the sanpling requirenents.

Sanples to be tested for treated tinber package
(cresols, benzo (a) pyrene, PCP), TCLP |eachate.
Results of sanpling to be presented to
representatives of the Robin Hood Bay |andfill site
at the time of disposal. Contractor responsible for
costs of sanpling and testing. :

Upon conpl etion of work, remove debris, trim
surfaces and | eave work site in clean condition.

Rei nstate areas and existing works outside areas of
denolition to conditions that existed prior to
conmencenent of worKk.
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3.4 RESTORATION
(Cont'd)

Upon completion of the project, the contractor to
provide confirmation (diving inspection/video) that
all wood timber, ballast, debris has been removed
from the harbour bottom within the contract.

END OF SECTION




