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PART 1 - GENERAL

1.1 RELATED
SECTIONS

1.2 WASTE
MANAGEMENT PLAN

1.3 WASTE AUDIT

1.4 WASTE REDUCTION

Section 01 35 43 - Environmental Procedures.

Section 02 41 16 - Sitework, Demolition and Removal.

Prior to commencement of work, prepare waste
Management Workplan.

Workplan to include:

.1 Waste audit.

.2 Waste reduction practices.

.3 Material source separation process.

.4 Procedures for sending recyclables to recycling
facilities.

.5 Procedures for sending non-salvageable items
and waste to approved waste processing facility or
landfill site.

.6 Training and supervising workforce on waste
management at site.

Workplan to incorporate waste management
requirements specified herein and in other sections
of the Specifications.

Develop Workplan in collaboration with all
subcontractors to ensure all waste management issues
and opportunities are addressed.

At project start-up, conduct waste audit of:

.1 Site conditions identifying salvageable and
non-salvageable items and waste resulting from
demolition and removal work.

.2 Projected waste resulting from product
packaging and from material leftover after
installation work.

Develop written list. Record type, composition and
quantity of various salvageable items and waste
anticipated, reasons for waste generation and
operational factors which contribute to waste.

Based on waste audit, develop waste reduction
program.
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1.4 WASTE REDUCTION .2

(Cont'd)
.3
.4
.5
1.5 MATERIALS .1
SOURCE SEPARATION
PROCESS
.2
.3

Structure program to prioritize actions, with waste
reduction as first priority, followed by salvage and
recycling effort, then disposal as solid waste.

Identify materials and equipment to be:

.1 Protected and turned over to Departmental
Representative when indicated.

.2 Salvaged for resale by Contractor.

.3 Sent to recycling facility.

.4 Sent to waste processing/landfill site for
their recycling effort.

.5 Disposed of in approved landfill site.

Reduce construction waste during installation work.
Undertake practices which will minimize waste and
optimize full use of new materials on site, such as:
.1 Use of a central cutting area to allow for easy
access to off-cuts;

.2 Use of off-cuts for blocking and bridging
elsewhere.

.3 Use of effective and strategically placed
facilities on site for storage and staging of
left-over or partially cut materials to allow for
easy incorporation into work whenever possible
avoiding unnecessary waste.

Develop other strategies and innovative procedures
to reduce waste such as minimizing the extent of
packaging used for delivery of materials to site,
etc.

Develop and implement material source separation
process at commencement of work as part of
mobilization and waste management at site.

Provide on-site facilities to collect, handle, and
store anticipated quantities of reusable,
salvageable and recyclable materials.

.1 Use suitable containers for individual
collection of items based on intended purpose.

.2 Locate to facilitate deposit but without
hindering daily operations of existing building
tenants.

.3 Clearly mark containers and stockpiles as to
purpose and use.

Perform demolition and removal of existing
components and equipment following a systematic
deconstruction process.
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1.5 MATERIALS (Cont'd)

SOURCE SEPARATION
PROCESS
(Cont'd)

1.6 WORKER
TRAINING AND
SUPERVISION

.1 Separate materials and equipment at source,
carefully dismantling, labelling and stockpiling
alike items for the following purposes:
.1 Reinstallation into the work where
indicated.
.2 Salvaging resusable items not needed in
project which Contractor may sell to other
parties. Sale of such items not permitted on
site.
.3 Sending as many items as possible to
locally available recycling facility.
.4 Segregating remaining waste and debris
into various individual waste categories for
disposal in a "non-mixed state" as recommended
by waste processing/landfill sites.

Isolate product packaging and delivery containers
from general waste stream. Send to recycling
facility or return to supplier/manufacturer.

Send leftover material resulting from installation
work for recycling whenever possible.

Establish methods whereby hazardous and toxic waste
materials, and their containers, encountered or used
in the course work are properly isolated, stored on
site and disposed in accordance with applicable laws
and regulations from authorities having
jurisdiction.

Isolate and store existing materials and equipment
identified for re-incorporation into the Work.
Protect against damage.

Provide adequate training to workforce, through
meetings and demonstrations, to emphasize purpose
and worker responsibilities in carrying out the
Waste Management Plan.

Waste Management Coordinator: designate full-time
person on site, experienced in waste management and
having knowledge of the purpose and content of Waste
Management Plan to:

.1 Oversee and supervise waste management during
work. '

.2 Provide instructions and directions to all
workers and subcontractors on waste reduction,
source separation and disposal practices.
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1.6 WORKER

TRAINING AND

SUPERVISION
(Cont'd)

1.7 CERTIFICATION
OF MATERIAL
DIVERSION

1.8 DISPOSAL
REQUIREMENTS

Post a copy of Plan in a prominent location on site
for review by workers.

Submit to Departmental Representative, copies of
certified weigh bills from authorized waste
processing sites and sale receipts from
recycling/reuse facilities confirming receipt of
building materials and quantity of waste diverted
from landfill.

Submit data at pre-determined project milestones as
determined by Departmental Representative.

Compare actual quantities diverted from landfill
with projections made during waste audit.

All creosote/CCA or preservative treated timber
obtained from the demoltiion of the existing
structure is to be transported and disposed of at an
approved Waste Disposal Site and in association with
applicable federal/provincial and municipal
legislation and regulations. Refer to Appendix A -
Project Effects Determination Report.

Reuse/storage of creosote/CCA or preservative
treated timbers outside of the work site is strictly
prohibited.

Excavated sediments from the project are to be
disposed of at an approved provincial landfill only,
pending prior approval from the site owner/operator.
Disposal of the sediments must be done so in
accordance with applicable federal/provincial
legislation. Sediments are not permitted to be
reused or disposed of at any other location other
than a provincial landfill unless approved by the
Departmental Representative. Refer to Appendix A -
Project Effects Determination Report.

Contact the authority having jurisdiction prior to
commencement of work, to determine what, if any,
demolition and construction waste materials have
been banned from disposal in landfills and at
transfer stations. Take appropriate action to
isolate such banned materials at site of work and
dispose in strict accordance with provincial and
municipal regulations.
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1.8 DISPOSAL
REQUIREMENTS
(Cont'd)

.10

.11

.12

Transport waste intended for landfill in separated
condition, following rules and recommendations of
Landfill Operator in support of their effort to
divert, recycle and reduce amount of solid waste
placed in landfill.

Dispose of waste only at approved waste processing
facility or landfill sites approved by authority
having jurisdiction.

Dispose of treated wood, end pieces, wood scraps and
sawdust at a sanitary landfill.

Do not dispose of preservative treated wood through
incineration.

Disposal of waste, volatile materials, mineral
spirits, o0il, paint, paint thinner or unused
perservative material into waterways, storm, or
sanitary sewers is prohibited.

Burying or burning of rubbish and waste materials is
prohibited.

Collect, bundle and transport salvaged materials to
be recycled in separated categories and condition as
directed by recycling facility. Ship materials only
to approved recycling facilities.

Sale of salvaged items by Contractor to other
parties not permitted on site.

END OF SECTION



