
 
 
 
TENDER ADDENDUM ADDENDA À LA SOUMISSION  

Core Lands Maintenance Management Services  
NCC TENDER FILE # AL1828 
September 8, 2021 

Services de gestion de l’entretien des terrains du coeur 
APPEL D’OFFRE DE LA CCN NO. AL1828 
Le 8 septembre 2021 

ADDENDUM # :  1 ADDENDA NO:  1 

 

1 
 

The following shall be read in conjunction with and 
shall form an integral part of the Tender / Proposal 
and Contract Documents: 
 

1. The bid closing date is extended to Monday, 
October 4th, 2021 at 3:00pm EDT. 
 

2. Site #4 Nepean Point maps are revised (see 
attached 5 maps for landscape, civil, electrical, 
water and SNIC) due to current site conditions 
(under construction).  The bidders are not to 
submit a price for Nepean Point as part of this 
Request for Proposals process. The NCC is 
currently redeveloping Nepean Point to create a 
lively, 21st century park, in the heart of the 
Capital. The site is closed until summer 2023 to 
ensure the safety and security of the general 
public during the redevelopment.  Until then, 
there are no Maintenance requirements at this 
site.   Before the site is commissioned, the NCC 
and the Contractor will evaluate financial and 
operational Maintenance requirements. 

 
 
 
 

Ce qui suit doit être interprété comme faisant 
partie intégrante de la proposition/appel d'offres et 
des documents relatifs au contrat: 
 

1. La clôture d’offre est prolongée à lundi, le 4 
octobre 2021 à 15h00, HAE. 
 

2. Les cartes du site 4 Pointe Nepean sont révisées 
(voir les 5 cartes ci-jointes pour le 
paysagement, travaux civil, l'électricité, l'eau et 
le SNIC) en raison des conditions actuelles du 
site (en cours de construction).  Les 
soumissionnaires ne sont pas tenus de 
soumettre un prix pour Nepean Point dans le 
cadre du présent processus de demande de 
propositions. La CCN réaménage actuellement 
la Pointe Nepean pour créer un parc animé du 
21e siècle, au cœur de la capitale. Le site est 
fermé jusqu'à l'été 2023 afin d'assurer la sûreté 
et la sécurité du grand public pendant le 
réaménagement.  D'ici là, il n'y a aucun besoin 
d'entretien sur ce site.   Avant la mise en service 
du site, la CCN et l'entrepreneur évalueront les 
besoins financiers et opérationnels en matière 
d'entretien. 

 
 

 
Allan Lapensée 

Senior Procurement Advisor / Conseiller principal a l’approvisionnement 
Procurement Services / Services d’approvisionnement 

 
 


