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indicated, all other terms and conditions of the Solicitation
The referenced document is hereby revised; unless otherwise

remain the same.

les modalités de l'invitation demeurent les mêmes.
Ce document est par la présente révisé; sauf indication contraire,

Instructions:  Voir aux présentes

Instructions:  See Herein

Delivery Required - Livraison exigée Delivery Offered - Livraison proposée
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Comments - Commentaires
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Title - Sujet Fire Alarm System Upgrade
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 Solicitation No. - N° de l'invitation Amd. No. - N° de la modif. Buyer ID - Id de l'acheteur 
  EZ899-220170/A 001 pwy020 
 
  Client Ref. No. - N° de réf. du client File No. - N° du dossier CCC No./N° CCC - FMS No./N° VME 
 

 
Les documents français seront disponibles sur demande 

 
 
This Amendment 001 is raised to issue Addendum #1. 
 
 
ALL OTHER TERMS AND CONDITIONS REMAIN UNCHANGED. 
 



Project Number EZ899-220170/A 
 September 16, 2021 
DFO IOS  Addendum #1 
Fire Alarm Replacement Page 1 of 1 
  

 
 

THE FOLLOWING CHANGES IN THE TENDER DOCUMENTS ARE EFFECTIVE 
IMMEDIATELY.  THIS ADDENDUM WILL FORM PART OF THE CONTRACT DOCUMENTS. 

 

ADDENDUM #1 
 

1. Refer to Specification Section 21 13 13 Wet Pipe Sprinkler Systems: 
1. Delete clause 2.7   

 
 
Questions Submitted to PWGSC  
 
Question #1 
I have a question regarding the staging of the Fire alarm. Would it be acceptable to put a fire 
watch in place (shut down one building at a time), demo and install new system using existing 
raceways, new cables and wire, have it verified than move on to next Building. This would allow 
for a less evasive install. 
 
Answer to Question #1 
New conduits are required for this project. 
 
 
 

END OF ADDENDUM #1 


