

| DRAWING NO. | DESCRIPTION | DATE |
|-------------|---|-----------|
| C1 OF 11 | EXISTING SITE PLAN/DEMOLITION PLAN | July 2020 |
| C2 OF 11 | PHASE 1 DREDGING PLAN, LAYOUTS AND SECTIONS | July 2020 |
| C3 OF 11 | PHASE 2 NEW ROCK BERM PLAN AND SECTIONS | July 2020 |
| C4 OF 11 | PHASE 3 DREDGING LAYOUT, PLAN AND SECTION | July 2020 |
| C5 OF 11 | PHASE 4 NEW SITE PLAN | July 2020 |
| C6 OF 11 | ROCK BERM, ACCESS ROAD, DITCH & HEADER CRIB SECTIONS & DETAILS | July 2020 |
| C7 OF 11 | LAUNCHWAY PLANS AND SECTIONS | July 2020 |
| C8 OF 11 | LAUNCHWAY PRECAST PANEL SECTIONS AND DETAILS | July 2020 |
| C9 OF 11 | FLOATING DOCK PLAN, ELEVATIONS, SECTIONS AND DETAILS | July 2020 |
| C10 OF 11 | FLOATING DOCK PLAN, ELEVATIONS, SECTION AND DETAILS | July 2020 |
| C11 OF 11 | GANGWAY | July 2020 |

END