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GENERAL NOTES

1.

2.

3.

EXCEPT AS NOTED OTHERWISE ALL EXISTING
EQUIPMENT TO REMAIN IS SHOWN IN THIN SOLID LINES.

EXCEPT AS NOTED OTHERWISE ALL EQUIPMENT TO BE
DEMOLISHED IS SHOWN IN THICK DASHED LINES.

EXCEPT AS NOTED OTHERWISE ALL EQUIPMENT TO BE
RELOCATED IS SHOWN IN THICK DASHED LINES AND
INDICATED WITH 'R".

EXCEPT AS NOTED OTHERWISE ALL NEW EQUIPMENT IS
SHOWN IN THICK SOLID LINES.

CONTRACTOR SHALL DRAIN AND REFILL EXISTING
SERVICES AS REQUIRED TO PERFORM
EQUIPMENT/PIPING REMOVAL.

NOTES GENERALES

1.

2.

SAUF INDICATION CONTRAIRE, TOUT LE MATERIEL EXISTANT A GARDER EN
PLACE EST INDIQUE PAR DES LIGNES CONTINUES MINCES.

SAUF INDICATION CONTRAIRE, TOUT LE MATERIEL A DEMOLIR EST INDIQUE
PAR DES LIGNES POINTILLEES EPAISSES.

SAUF INDICATION CONTRAIRE, TOUT LE MATERIEL A RELOCALISER EST
INDIQUE PAR DES LIGNES POINTILLEES EPAISSES ET D'UN « R ».

SAUF INDICATION CONTRAIRE, TOUT LE MATERIEL NEUF EST INDIQUE PAR
DES LIGNES CONTINUES EPAISSES.

L'ENTREPRENEUR DOIT DRAINER ET RENFLOUER LES SERVICES EXISTANTS TEL QUE
REQUIS POUR L'ENLEVEMENT DU MATERIEL ET DE LA TUYAUTERIE EXISTANTS.
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DEMOLITION KEYNOTES
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TRAVAUX DE DEMOLITION - NOTES CLES

0
(2)

OENOIO

EXISTING ISOLATION VALVES TO BE UTILIZED FOR
ISOLATING SYSTEM TO PERMIT REMOVAL AND
REPLACEMENT OF CHILLER #3.

REMOVE EXISTING BAS CONTROL DEVICES
ASSOCIATED WITH CHILLER #3 AS REQUIRED TO
ACCOMMODATE NEW CHILLER INSTALLATION.
COORDINATE WITH CONTROLS CONTRACTOR AND/OR
ELECTRICAL CONTRACTOR AS REQUIRED. EXISTING
LOW VOLTAGE WIRING AND CONDUIT TO REMAIN FOR
REUSE.

REMOVE EXISTING LOOSE CONTROL WIRES AND
DEVICES FOR CHILLER CONTROL PANEL.

REMOVE PIPING REDUCERS, VALVES, AND MODIFY
EXISTING PIPING AS REQUIRED TO SUIT NEW
INSTALLATION. RETAIN CONTROL VALVE FOR
REINSTALLATION.

REMOVE CONDENSER WATER HEATER AND
ASSOCIATED PIPING, SUPPORTS, CONTROLS, AND
ACCESSORIES AS INDICATED, IN COORDINATION WITH
ELECTRICAL CONTRACTOR. REMOVE CONTROLS
WIRING BACK TO SOURCE.

™
(2)

ONNOCIO

UTILISER LES VANNES D'ISOLEMENT EXISTANTES POUR LE SYSTEME

D'ISOLEMENT EN VUE DE L'ENLEVEMENT ET LA REMISE EN PLACE DU
REFROIDISSEUR NO. 3.

ENLEVER LES DISPOSITIFS DE COMMANDE DE SAB EXISTANTS ASSOCIES
AU REFROIDISSEUR NO. 3 TEL QUE REQUIS POUR LA MISE EN PLACE DU
NOUVEAU REFROIDISSEUR. COORDONNER AVEC L'ENTREPRENEUR DES

SYSTEMES DE COMMANDE ET/OU L'ENTREPRENEUR EN ELECTRICITE TEL
QUE REQUIS. GARDER EN PLACE LE CONDUIT ET LE CABLAGE BASSE
TENSION EXISTANTS AUX FINS DE REUTILISATION.

ENLEVER LES CABLES ET LES DISPOSITIFS LACHES EXISTANTS POUR LE
PANNEAU DE COMMANDE DU REFROIDISSEUR.

ENLEVER LES REDUCTEURS DE TUYAUX ET LES VANNES ET MODIFIER LA
TUYAUTERIE TEL QUE REQUIS POUR FAIRE PLACE AUX NOUVELLES

INSTALLATIONS. GARDER LA VANNE DE REGULATION AUX FINS DE
REUTILISATION.

ENLEVER LE CHAUFFE-EAU DU CONDENSEUR ET LA TUYAUTERIE, LES
SUPPORTS, LES COMMANDES ET AUTRES ACCESSOIRES CONNEXES, TEL
QU'INDIQUE, EN COORDINATION AVEC L'ENTREPRENEUR EN ELECTRICITE.

ENLEVER LE CABLAGE DES DISPOSITIFS DE COMMANDE JUSQU'A LA
SOURCE.

Stantec Consulfing Ltd.
400-1331 Clyde Avenue
Ottawa ON

Tel.  613.722.4420
www.stantec.com

@ Stantec

NEW WORK KEYNOTES

ONOROIO

EXISTING ISOLATION VALVES TO BE UTILIZED FOR
ISOLATING SYSTEM TO PERMIT REMOVAL AND
REPLACEMENT OF CHILLER #3.

PROVIDE NEW PIPING REDUCERS AND EXTEND
EXISTING PIPING TO NEW CHILLER AS REQUIRED TO
SUIT NEW INSTALLATION

REINSTATE ALL BAS CONTROL DEVICES AS REQUIRED
TO ACCOMMODATE THE NEW INSTALLATION. EXISTING
CHILLER PLANT SEQUENCE OF OPERATION TO
REMAIN.

NOUVEAUX TRAVAUX - NOTES CLES

& ®OI®

VANNE A UTILISER POUR ISOLER LE SYSTEME DE MANIERE A PERMETTRE
L'ENLEVEMENT ET LE REMPLACEMENT DU REFROIDISSEUR NO. 3.

FOURNIR ET INSTALLER DES NOUVEAUX REDUCTEURS DE TUYAUX ET
PROLONGER LA TUYAUTERIE EXISTANTE JUSQU'AU NOUVEAU
REFROIDISSEUR TEL QUE REQUIS POUR LA NOUVELLE INSTALLATION.

REINSTALLER TOUS LES DISPOSITIFS DE COMMANDE DES SAB TEL QUE
REQUIS POUR LA NOUVELLE INSTALLATION. MAINTENIR LA SEQUENCE
D'OPERATION DU REFROIDISSEUR EXISTANT.

Contractor to verify all dimensions &
conditions on site and immediately notify
the departmental representative of all

discrepancies.
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