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Part 1 General
1.1 Reference standards
CSA Group (CSA)
A CSA S350-M1980 (R2003), Code of Practice for Safety in Demolition of
Structures.
Department of Justice Canada (Jus)
A Canadian Environmental Assessment Act (CEAA), 2012
2 Canadian Environmental Protection Act (CEPA), 2012
A Transportation of Dangerous Goods Act (TDGA), 1992, c. 34
2 Hazardous Materials Information Review Act, 1985
National Fire Protection Association (NFPA)
A NFPA 241 - 96, Standard for Safeguarding Construction, Alteration, and

1.2

1.3

Demolition Operations
National Research Council Canada (NRC)
A National Building Code of Canada 2015 (NBC).
2 National Fire Code of Canada 2015 (NFC).
Underwriters' Laboratories of Canada (ULC)

Definitions

Demolition: rapid destruction of building following removal of hazardous materials.

Hazardous Materials: dangerous substances, dangerous goods, hazardous commodities
and hazardous products, may include but not limited to: asbestos PCB's, CFC's, HCFC's
poisons, corrosive agents, flammable substances, ammunition, explosives, radioactive
substances, or other material that can endanger human health or wellbeing or
environment if handled improperly.

Waste Management Coordinator (WMC): Contractor representative responsible for
supervising waste management activities as well as coordinating related, required
submittal and reporting requirements.

Construction Waste Management Plan (CWM Plan): Written plan addressing
opportunities for reduction, reuse, or recycling of materials prepared in accordance with
Section 01 74 19- Construction Waste Management and Disposal.

Construction Waste Management Report (CWM Report): Written report identifying actual
materials that formed CWM Plan for reduction, reuse, or recycling of materials prepared
in accordance with Section 01 74 19- Construction Waste Management and Disposal

Administrative requirements

Scheduling:

A Employ necessary means to meet project time lines without compromising
specified minimum rates of material diversion.

2 In event of unforeseen delay notify Departmental Representative.
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Action and informational submittals

Action Submittals: Provide the following submittals before starting any work of this
Section:

A Submit in accordance with Section 01 33 00 - Submittal Procedures.

2 Schedule of Demolition Activities: Coordinate with Section 01 32 16.16-
Construction Progress Schedule.

Quality assurance

Regulatory Requirements: Ensure Work is performed in compliance with CEPA, CEAA,
TDGA, applicable Provincial/Territorial and Municipal regulations.

Comply with hauling and disposal regulations of Authority Having Jurisdiction.
Standards: Comply with ANSI A10.6 and NFPA 241.

Site conditions

If material resembling spray or trowel-applied asbestos or other designated substance
listed as hazardous be encountered, stop work, take preventative measures, and notify
Departmental Representative immediately.

A Proceed only after receipt of written instructions have been received from
Departmental Representative.

Notify Departmental Representative before disrupting building access or services.
Products - Not Used
Execution

Examination

Survey existing conditions and correlate with requirements indicated to determine extent
of demolition required.

Locate and protect utilities. Preserve active utilities traversing site in operating condition.

Review Project Record Documents of existing construction provided by Departmental
Representative.

Departmental Representative does not guaranty that existing conditions are the same as
those indicated in Project Record Documents.

Inventory and record the condition of items being removed and salvaged.

When unanticipated mechanical, electrical, or structural elements are encountered,
investigate and measure the nature and extent of the element.

Verify that hazardous materials have been remediated before proceeding with demolition
operations.

Preparation

Protection of In-Place Conditions:

A Keep noise, dust, and inconvenience to occupants to minimum.

2 Protect building systems, services and equipment.
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3 Provide temporary dust screens, covers, railings, supports and other protection
as required.

A4 Do Work in accordance with Section 01 35 29.06 - Health and Safety
Requirements.

2 Demolition/Removal:

A Demolish items as indicated.

2 Evacuate all refrigerant from system prior to removal of chiller. Dispose of
captured refrigerant in accordance with Section 01 74 19 - Waste Management
and Disposal.

3 Removal of the existing chiller and refrigerant to be completed and in
accordance with FHR 2003 Federal Halocarbon Regulations by a certified
technician.

4 At end of each day's work, leave Work in safe and stable condition.

3.3 Cleaning
A Progress Cleaning: clean in accordance with Section 01 74 00 - Cleaning.

A Leave Work area clean at end of each day.

2 Final Cleaning: upon completion remove surplus materials, rubbish, tools and equipment
in accordance with Section 01 74 00 - Cleaning.

3 Refer to demolition drawings and specifications for items to be salvaged for reuse.

4 Waste Management: separate waste materials for recycling or reuse in accordance with

Section 01 74 19 - Waste Management and Disposal.

A Remove recycling containers and bins from site and dispose of materials at

appropriate facility.
Q End of Section



