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Part 1   General 

1.1   Mechanical Engineer  

 

 

 

 

 

 

 

 

.1 Name: Jesse Nugent, P. Eng 

.2 Phone: (204) 334 - 8846 

.3 Email: jnugent@dghengineering.com 

1.2   Electrical Engineer  

 

 

 

 

 

.1 Name: Kostyantyn Sukhoy, P. Eng 

.2 Phone: (204) 334 - 8846 

.3 Email: ksukhoy@dghengineering.com 

Part 2   Products 

2.1   Not used  

.1 Not Used 

Part 3   Execution 

3.1   Not used  

.1 Not Used 

Ω End of Section 
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